
 
 
NIT:  CEO/LMC/JSSPS/K/23-24/371                                                            Date:-  19.02.2024                                                                               

 
िनिवदासूचना 

Notice Inviting Tender  
 

1. Tenders are invited on-line under two part system on the website 
https://jharkhandtenders.gov.infrom the eligible bidders having Digital Signature Certificate 
(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. 
of India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the 
following work: 
 

Description of work Location 

Estimated 
Cost of Work 

(Including 
GST) 

(In Rs.) 

Earnest  

Money (In Rs.) 

Period of 
Completion 
(In Days) 

ARC for day to day 
electrical maintenance 
work at Mega Sports 
Complex, JSSPS, 
Khelgaon, Ranchi. (For 
two Years ) 

Mega Sports 
Complex, 
JSSPS, 
Khlegaon, 
Ranchi 

97,55,660.00         1,22,000.00 730 

 

The bid documents will be available on the website(s) https://jharkhandtenders.gov.in and 
www.centralcoalfields.in/and can be downloaded by the bidder up to the bid download end 
date. There is no Application Fee. 

 
(i). For Site visit of location of work, the prospective bidder(s) may contact ………… 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

Member (E&M) 
LMC, JSSPS 
8987784249 

Asstt. Member (E&M) 
LMC, JSSPS 
8987788600 

 

 
2. Time Schedule of Tender: 

 
Sl. No Particulars Date Time 

a. Tender e-Publication date 19.02.2024 02:00 PM 
b. Document download start date 19.02.2024 02:00 PM 
c. Document download end date 07.03.2024 05:00 PM 
d. Bid Submission start date 20.02.2024 10:00 AM 

 JHARKHAND STATE SPORTS PROMOTION SOCIETY 

(A CCL- State Govt. of Jharkhand Joint Initiative) 
C/o Mega Sports Complex, Khelgaon, Hotwar, Ranchi- 835217 

Registration under Society Act No.519 
Registration under GST No. 20AACAJ6436C1Z9 

OUR MISSION- OLYMPIC GOLD 
Contact no.: 0651 2543320 

 



e. Bid submission end date 07.03.2024 05:00 PM 
f. Start date for seeking Clarification on-

line 
19.02.2024 02:00 PM 

g. Last date for seeking Clarification on-
line 

26.02.2024 03:00 PM 

h. Date of Pre-bid meeting (if any)     NA    NA 
i. Technical Bid (Cover I) opening date 08.03.2024 05:00 PM 
j. Price Bid (Cover II) opening date To be notified later ------- 

 

3. Earnest Money Deposit(EMD):  
 
The bidder will have to make the payment of EMD through ONLINE mode only. 

3.1 In Online mode the bidder can make payment of EMD either through NET-
BANKING from designated Bank(s) or through NEFT/RTGS from any scheduled 
Bank(s). 
NET-BANKING: In case of payment through net-banking the money will be 
immediately transferred to JSSPS Account.  
NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled 
bank(s), the bidder will have to make payment as per the Challan(s) generated by 
system on e-Procurement portal. The payment of EMD through NEFT/RTGS mode 
should be made well ahead of time to ensure that the EMD amount is transferred to 
JSSPS account before submission of bid. 
3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is 
successfully received in JSSPS designated account and the information flows from 
Bank to e-Procurement system. 
3.1.2 In online payment of EMD, if the payment is made by the bidder within the 
last date and time of bid submission but not received by JSSPS within the specified 
period due to any reason(s) whatsoever then the bid will not be accepted. However, 
the EMD will be refunded back to the bidder. 

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy 
issued by Department of Micro, Small and Medium Enterprises (MSME) will be 
exempt from the payment of earnest money (applicable only for Services tenders). 

In case of exemption of EMD, the scanned copy of document in support of 
exemption will have to be uploaded by the bidder during bid submission. However, 
this option is to be enabled only in those cases where the exemption of EMD to 
some bidders is allowed as per NIT. 

4. Pre-bid Meeting:  

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, 
on the scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting 
is to clarify the issues and to answer the questions on any matter that may be raised at that 
stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification of 
bidder and it shall be presumed that the bidder does not require any clarification. The 
management shall circulate proceedings of the pre-bid meeting, if held. 

5. Clarification of Bid:  
The bidder may seek clarification on-line within the specified period. However, the 
management will clarify as far as possible to the relevant queries.  
 

6. User Portal Agreement: 



The bidders have to accept the on-line user portal agreement which contains the 
acceptance of all the Terms and Conditions of NIT and tender document, undertakings and 
the e-Procurement system throughhttps://jharkhandtenders.gov.inin order to become an 
eligible bidder. This will be a part of the agreement. 

 
7. Eligible Bidders: 

The invitation for bid is open to all bidders including an individual, proprietorship firm, 
partnership firm, company, Joint Venture, any legal entity having eligibility to participate 
as per eligibility criteria stipulated in clause No.8 of NIT and having Digital Signature 
Certificate (DSC) issued from any agency authorized by Controller of Certifying 
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the 
Root Certificate of CCA.  
Note: Joint Venture shall not be allowed for participation in the bid with estimated cost of 
work put to tender up to Rs. 2.00 (two) crores. 
 

8. Eligibility Criteria: 

A.  Work Experience: 
The Intending bidder must have in its name or proportionate share as a member of Joint 
Venture/Partnership firm experience of having successfully completed similar work 
during last 7(seven) years ending last day of month previous to the one in which bid 
applications are invited (i.e. eligibility period) should be any of the following :- 
 
Three similar completed works each costing not less than the amount equal to 40% of the 
estimated cost put to tender. 
Or 
Two similar completed works each costing not less than the amount equal to 50% of the 
estimated cost put to tender. 
Or 
One similar completed work costing not less than the amount equal to 80% of the 
estimated cost put to tender. 
 
Experience for those works only shall be considered for evaluation purposes, which match 
eligibility requirement stipulated above, on or before the last day of month previous to one 
in which tender has been invited(publication date of NIT). The experience of 
incomplete/ongoing works as on last date of eligibility period will not be considered for 
evaluation.  If the referred work includes construction as well as maintenance and/ or 
operation after construction, the experience of such work may be considered as 
‘acceptable’ if the construction part is completed as on the last date of ‘eligibility period’, 
even if maintenance work is ongoing, and the certificate issued clearly stipulates the same 
. 
 
In all the above cases, while considering the value of completed works, the full value of 
completed work be considered whether or not the date of commencement is within the 
said 7(seven) years period. The date of completion of work should be during last 7(seven) 
years ending last day of month previous to the one in which bid applications are invited.  
 
Cost of previous completed works shall be given a simple weightage of 7% per year to 
bring them at current price level, while evaluating the qualification requirement of the 
bidder. Such weightage shall be considered after end date of completion. Updating will be 
considered for full or part of the year (total no. of days / 365) i.e. considering 365 days in 
a year, till the last day of month previous to one in which bid has been invited. 



 
Note: Till the time of changes in the e-procurement portal regarding weightage from 5% 
to 7% is configured in the portal, the 5% weightage shall be considered for work 
experience for floating of tender. 
 
Joint Venture shall be allowed for participation in the bid with estimated cost above 
Rs. 2.0 Crores.   
 
The above qualification criteria shall be fulfilled by JV in the following manner: 
The qualifying criteria parameter e.g. experience of the individual partners of the J.V will 
be as deliberated hereinafter towards fulfilment of qualification criteria related to 
experience. 
a) In case of completion of single work  of similar nature costing, not less than the amount 

equal to 80% of the estimated cost put to tender:- 
Any of the JV partner/JV itself shall have the experience of having completed 
successfully a single work of similar nature equal to 80% of the estimated cost put to 
tender. 

Or 
b) In case of completion of two works of similar nature each costing not less than the 

amount equal to 50% of the estimated cost put to tender :- 
i) Either the JV itself/ Any one partner can match the above requirement. 
                             Or 
       ii) At least two partners should each have completed at least one work of similar 

nature each costing not less than the amount equal to 50% of the estimated cost 
put to tender. 

Or 
c)  In case of completion of three works of similar nature, each costing not less than the 

amount equal 40% of the estimated cost put to tender:- 
i) Either the JV itself/ Any one partner can match the above requirement.  
                               Or 
ii) Any two partners shall match the above requirement through completion of at 
least two work by one partner and one work by other partner of similar nature each 
costing not less than the amount equal 40% of the estimated cost put to tender. 
                              Or 
iii) All the three partners shall match the above requirement through completion of 
at least one work of similar nature each costing not less than the amount equal 40% 
of the estimated cost put to tender. 

 
The above qualification criteria shall be met collectively by JV partners or JV itself.  
 
If a Bidder participates as a Joint Venture (JV), the benefits as per Public Procurement 
Policy for MSEs order – 2012 shall not be applicable for them. 

 
The qualifying criteria parameter e.g. experience of the individual partners of the JV will 
be added together towards fulfilment of qualification criteria related to experience. 
 
The definition of similar work shall be as follows:- “Internal Electrical Maintenance 
work” 
In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line: 

 
i) Description of qualifying experience (similar nature) 



ii) Work order Number /Agreement Number of each experience 
iii) Name & address of Employer/Work Order Issuing authority of each experience 
iv) Percentage (%) share of each experience (in case the experience has been earned by 

the bidder as a partner in a joint venture firm/partnership firm then the 
proportionate value of experience in proportion to actual share of bidder in that 
joint venture firm/ partnership firm will be considered against eligibility else it shall 
be taken as 100%). 

v) Executed Value of work against each experience 
vi) Start date & end date of each qualifying experience (similar nature) 

 
Note: 

a. In case the bidder is a Joint Venture, work experience as above may be furnished as the 
work experience of the bidder. 

b. Confirmation in the form of Yes/No regarding submission of similar work experience as 
defined in the NIT. 

Scanned copy of documents to be uploaded by Bidders (CONFIRMATORY 
DOCUMENT): 
For work experience Bidders required to submit Satisfactory Work Completion Certificate 
issued by the employer against the Experience of similar work containing all the information as 
sought on-line.  
Work order, BOQ, TDS etc. may be sought during clarification or along with deficient 
documents, if felt necessary by the Tender Committee. 

 
B.  Financial Turnover: Average annual financial turnover during the last 3 (three) years 

ending 31st March of the previous financial year should be at least 30% of the estimated 
cost put to tender. 
(The “Previous Financial Year” shall be computed with respect to the e-Publication date 
of NIT). 
 
If any bidder does not furnish the turnover value for any financial year out of the last 3 
financial years, the turnover for that financial year shall be taken as ‘Zero’ and the average 
annual financial turnover shall be calculated accordingly. 
 
Financial turnover shall be given a weightage to bring them at current price level by 
adding 7% for each completed year (total number of days/365) after the end of respective 
financial year (i.e. 31st March) till the last day of month previous to one in which e-tender 
has been invited. 
 
Note: Till the time of changes in the e-procurement portal regarding weightage from 5% 
to 7% is configured in the portal, the 5% weightage shall be considered for financial 
turnover for floating of tender. 
 
In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line : 
i) Annual turnover of each of the last 3 (three) years ending 31st March of the previous 

financial year.  
ii) Name of the Chartered Accountant issuing the Profit and Loss A/c or the 

Turnovercertificate. 
iii) Membership Number of the Chartered Accountant. 
iv) Date of certificate issued by Chartered Accountant. 
v) Confirmation regarding possessing of Financial Turnover issued by a Practicing 

Chartered Accountant in the form of Yes / No. 



 
Note:  
a. In case the bidder is a Joint Venture, the turnover of the individual partners of the JV 

will be added together for each financial year and is to be furnished as the turnover of 
the bidder for that particular financial year. However, the information against 
Sl.No.(ii) & (iii) above will be given w.r.t. the lead partner of JV only. 

b. In case of JV, if financial turnover of all the partners is not submitted; the JV will not 
be disqualified and instead the required turnover will be calculated assuming zero 
value for partner/partners who has/have not submitted the financial turn over 
certificate. 

Scanned copy of documents to be uploaded by Bidders (CONFIRMATORY 
DOCUMENT): 

      Financial Turnover certificate(s)having a Unique Document Identification Number 
(UDIN) with the Institute of Chartered Accountants of India for the last 3 (three) 
financial years issued by a Practicing Chartered Accountant having a membership 
number with Institute of Chartered Accountants of India. 

C.  Permanent Account Number (PAN) : The bidder should possess valid Permanent 
Account Number (PAN) issued by Income Tax department, Govt. of India. 

  
 In respect of the above eligibility criteria the bidders are required to furnish the following 

information on-line : 
i) Confirmation regarding possessing of Permanent Account Number(PAN) issued by 

Income Tax department, Govt. of India in the form of Yes / No. 
 
Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY 
DOCUMENT): 
PAN CARD of the bidder 
 
Note:  

a. In case of JV, PAN card for each Indian partner of JV and Verifiable Tax 
Residency Certificate of respective country for each foreign partner or JV itself. 

 
D.  Goods and Services Tax (Not Applicable for Exempted Services) 

The bidder should be either GST Registered Bidder under regular scheme 
OR 

GST Registered Bidder under composition scheme 
OR 

GST unregistered Bidder 
 

In respect of the above eligibility criteria the bidder is required to furnish the 
following information online: 
i). Confirmation in the form of Yes/No regarding possessing of required document as 
enlisted in NIT with respect to GST status of the bidder. 
 
Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My 
Document. 
The following documents depending upon the status w.r.t GST as declared by bidder in 
the BOQ sheet: 

a) Status: GST Registered Bidder under regular scheme 
 
Document: GST Registration Certificate (i.e. GST identification Number) issued by 
appropriate authority of India. 



 
b) Status: GST Registered Bidder under composition scheme 

 
Document: GST Registration Certificate (i.e. GST identification Number) issued by 
appropriate authority of India. 
 

c)    Status: GST unregistered bidder: 
 
Document: A Certificate having UDIN from a practicing Chartered Accountant having 
membership number with Institute of Chartered Accountants of India certifying that the 
bidder is GST unregistered bidder in compliance with the relevant GST rules of. India. 

 
Note:  
. i). In case of JV, Bidder should submit scanned copy of GST status of Lead Partner only 
or GST Registration Certificate of JV itself. 
 ii). In case the work/service is awarded to a Joint Venture participating in the tender 
they have to submit PAN, GST registration ( as applicable in the tender and for the bidder 
status) etc. in the name of the Joint Venture after Award of Work/Service before the 
payment of first running on account bill. 

      iii) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST 
registration as per GST Act and rules. 

                    iv) During the execution of the contract if the GST status of the bidder changes, then 
the payment of GST, if any, to the contractor  will be made as per the GST status declared 
by the bidder during tender stage based on which cost to company has been ascertained or 
at actuals, whichever is lower. 

 
E. Valid Electrical License (For Electrical works only): 

The tenderers should have valid electrical contractor's license issued by Govt. licensing 
Board of any state/UT, but, in the event of work being awarded; the bidder will have to 
obtain the electrical contractor's license (before execution of agreement) from 
Jharkhand Licensing Board for working in the state of Jharkhand. Valid Electrical 
licenses of Supervisor(s) and wiremen/linemen/electrician(s) involved in the work is 
also required. 
 
As per Indian Electricity Rules (Rule no. 45), only an electrical contractor licensed in 
this behalf by the State Government and under the direct supervision of a person 
holding certificate of competency can carry out electrical installation work, including 
additions, alterations, repairs and adjustments to existing installations, except such 
replacement of lamps, fans, fuses, switches, low voltage domestic appliances and 
fittings as in no way alters its capacity, or character. 

 
Scanned copy of documents to be uploaded by the bidders (Confirmatory documents) 
 
The tenderers should have valid electrical contractor's license issued by Govt. licensing 
Board of any state/UT, but, in the event of work being awarded; the bidder will have to 
obtain the electrical contractor's license (before execution of agreement) from 
Jharkhand Licensing Board for working in the state of Jharkhand. Valid Electrical 
licenses of Supervisor(s) and wiremen/linemen/electrician(s) involved in the work is 
also required. 
 
As per Indian Electricity Rules (Rule no. 45), only an electrical contractor licensed in 
this behalf by the State Government and under the direct supervision of a person 



holding certificate of competency can carry out electrical installation work, including 
additions, alterations, repairs and adjustments to existing installations, except such 
replacement of lamps, fans, fuses, switches, low voltage domestic appliances and 
fittings as in no way alters its capacity, or character. 

 
 

F. Purchase Preference under ‘Make in India’ Policy for “Local supplier”. 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) 
dated 16.09.2020, issued by Govt. of India as amended from time to time shall be 
applicable. In terms of the above said policy, purchase preference shall be given to 
Class-I local supplier. In terms with the above said policy, Class-I local suppliers and 
Class-II local suppliers shall be eligible to bid. 

The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, 
Local Content and Margin of Purchase Preference as per above mentioned Order are as 
follows: - 

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services 
or works offered for procurement, has local content equal to or more than 50%, as 
defined under said order. 

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services 
or works offered for procurement, has local content equal to or more than 20% but less 
than 50%, as defined under said order. 

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content less than 20% as defined under said 
order 

D. ‘Local Content’ means the amount of value added in India which shall be the total 
value of the item procured (excluding net domestic indirect taxes) minus the value of 
imported content in the item (including all customs duties) as a proportion of the total 
value, in percent. 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price 
quoted by a Class-I local supplier may be above the L1 for the purpose of purchase 
preference. The margin of purchase preference is 20%. 

In terms of the above said policy, purchase preference shall be given to local suppliers 
in the following manner: 

I. In the procurement of works which are divisible in nature, the following procedure shall 
be followed: -  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I 
local supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the 
Purchaser.  

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. 
Thereafter, the lowest Bidder among the Class-I local suppliers will be invited to match 
the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted 
price falling within the margin of purchase preference, and the contract for that quantity 
shall be awarded to such local supplier subject to his matching the L-1 price. In case 
such lowest eligible Class-I supplier fails to match the L-1 price or accept less than the 
offer quantity, the next higher Class-I local supplier within the margin of purchase 
preference shall be invited to match the L-1 price for remaining quantity and so on, and 



contract shall be awarded accordingly. In case some quantity is still left uncovered on 
Class-I local supplier, then such balance quantity may also be ordered on L-1 Bidder. 

II. In the procurement of works which are not divisible, and in procurement of services 
where the bid is evaluated on price alone, the following procedure shall be followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I 
local supplier, the contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local 
suppliers, will be invited to match the L-1 price subject to Class-I local supplier's quoted 
price falling within the margin of purchase preference, and the contract shall be awarded 
to such Class-I local supplier subject to matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-
I local supplier with the next higher bid within the margin of purchase preference shall 
be invited to match the L-1 price and so on and contract shall be awarded accordingly. 
In case none of the Class-I local suppliers within the margin of purchase preference 
matches the L-1 price, then the contract may be awarded to the L-1 Bidder. 

III. Applicability in tenders where contract is to be awarded to multiple bidders 

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates 
or otherwise, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II 
local supplier’ as well as ‘Non-local supplier’, as per following procedure:  

a) In case there is sufficient local capacity and competition for the item to be procured, as 
notified by the nodal Ministry, only Class I local suppliers shall be eligible to bid. As 
such, the multiple suppliers, who would be awarded the contract, should be all and only 
‘Class I Local suppliers’. 

b) In other cases, ‘Class II local suppliers’ and ‘Non local suppliers’ may also participate 
in the bidding process along with ‘Class I Local suppliers’ as per provisions of the 
Order.  

c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of 
the tendered quantity in any tender, the contract may be awarded to all the qualified 
bidders as per award criteria stipulated in the bid documents. However, in case ‘Class I 
Local suppliers’ do not qualify for award of contract for at least 50 (fifty) percent of the 
tendered quantity, purchase preference should be given to the ‘Class I local supplier’ 
over ‘Class II local suppliers’/ ‘Non local suppliers’ provided that their quoted rate falls 
within margin of purchase preference of the L1 bidder considered for award of contract 
so as to ensure that the ‘Class I Local suppliers’ taken in totality are considered for 
award of contract for at least 50 (fifty) percent of the tendered quantity. 

d) First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, 
whose quoted rates fall within margin of purchase preference, subject to its meeting the 
prescribed criteria for award of contract as also the constraint of maximum quantity that 
can be sourced from any single supplier. If the lowest quoting ‘Class-I local supplier’, 
does not qualify for purchase preference because of aforesaid constraints or does not 
accept the offered quantity, an opportunity may be given to next higher ‘Class-I local 
supplier’, falling within margin of purchase preference, and so on.  

e) To avoid any ambiguity during bid evaluation process, the procuring entities may 
stipulate its own tender specific criteria for award of contract amongst different bidders 
including the procedure for purchase preference to ‘Class-I local supplier’ within the 
broad policy guidelines stipulated in sub-paras above. 



IV. Requirement for specification in advance: The minimum local content, the margin of 
purchase preference and the procedure for preference to Make in India shall be specified 
in the notice inviting tenders or other form of procurement solicitation and shall not be 
varied during a particular procurement transaction. 

V. Verification of local content:  

a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the 
time of bidding shall submit self-certification indicating the percentage of local 
content in the offered items. They shall also give details of the location(s) at which 
the local value addition is made, if applicable. 

b) In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local 
supplier’/ ‘Class-II local supplier’ shall be required to provide a certificate with 
UDIN from the statutory auditor or cost auditor of the company (in the case of 
companies) or from a practicing cost accountant or practicing chartered accountant 
(in respect of suppliers other than companies) giving the percentage of local content. 

c) Decisions on complaints relating to implementation of this Order, 2020 (amended 
from time to time) shall be taken by TAA limited to the CEO,LMC, JSSPS to the 
procuring entity. 

d) JSSPS may constitute committees with internal and external experts for independent 
verification of self-declarations and auditor’s/ accountant’s certificates on random 
basis and in the case of complaints. 

e) False declarations will be debarring of the bidder or its successors for a period up to 
two years as per Guidelines on debarment of firms from bidding along with such 
other action as may be permissible under law. 

f) A supplier who has been debarred by any procuring entity for violation of the Order 
shall not be eligible for preference under the Order for procurement by any other 
procuring entity for the duration of the debarment. The debarment for such other 
procuring entities shall take effect prospectively from the date on which it comes to 
the notice of other procurement entities, in the manner prescribed below. 

g) The Department of Expenditure shall issue suitable instructions for the effective and 
smooth operation of this process, so that: 

1. The fact and duration of debarment for violation of the Order by any procuring 
entity are promptly brought to the notice of the Member-Convenor of the 
Standing Committee and the Department of Expenditure through the concerned 
Ministry /Department or in some other manner;  

2. on a periodical basis such cases are consolidated and a centralized list or 
decentralized lists of such suppliers with the period of debarment is maintained 
and displayed on website(s); 

3. In respect of procuring entities other than the one which has carried out the 
debarment, the debarment takes effect prospectively from the date of uploading 
on the website(s) in the such a manner that ongoing procurements are not 
disrupted. 

VI. Reciprocity Clause 

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are 
not allowed to participate and/ or compete in procurement by any foreign 
government, due to restrictive tender conditions which have direct or indirect effect 
of barring Indian companies such as registration in the procuring country, execution 



of projects of specific value in the procuring country etc., it shall provide such 
details to all its procuring entities including  CMDs/CEOs of PSEs/PSUs, State 
Governments and other procurement agencies under their administrative control 
and GEM for appropriate reciprocal action.  

2. Entities of countries which have been identified by the nodal 
ministry/departments not allowing Indian companies to participate in their 
Government procurement for any item related to that nodal Ministry shall not be 
allowed to participate in Government procurement in India for all items related to 
that nodal Ministry/ Department, except for the list of items published by the 
Ministry/ Department permitting their participation.  

3. The term 'entity' of a country shall have the same meaning as under the FDI Policy 
of DPIIT as amended from time to time. 

VII. Manufacture under license/ technology collaboration agreements with phased 
indigenization 

a) While notifying the minimum local content, Nodal Ministries may make special 
provisions for exempting suppliers from meeting the stipulated local content if the 
product is being manufactured in India under a license from a foreign manufacturer who 
holds intellectual property rights and where there is a technology collaboration 
agreement / transfer of technology agreement for indigenous manufacture of a product 
developed abroad with clear phasing of increase in local content. 

b) In procurement of all goods, services or works in respect of which there is substantial 
quantity of public procurement and for which the nodal ministry has not notified that 
there is sufficient local capacity and local competition, the concerned nodal ministry 
shall notify an upper threshold value of procurement beyond which foreign companies 
shall enter into a joint venture with an Indian company to participate in the tender. 
JSSPS while procuring such items beyond the notified threshold value, shall prescribe 
in their respective tenders that foreign companies may enter into a joint venture with an 
Indian company to participate in the tender. JSSPS shall also make special provisions 
for exempting such joint ventures from meeting the stipulated minimum local content 
requirement, which shall be increased in a phased manner. 

In respect of the above eligibility criteria the bidder is required to furnish the 
following information online: 

i) Confirmation in the form of Yes/No regarding possessing of required document 
indicating percentage of local content as enlisted in NIT. 

Note:- 
I. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders 

at the time of bidding shall submit either self-certification indicating the 
percentage of local content in the offered items. 

II. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders 
shall submit along with its bid a certificate from the statutory auditor or cost 
auditor of the company (in case of companies) or from a practicing cost 
accountant or practicing chartered account (in respect of suppliers other than 
companies) giving the percentage of local content.  

Scanned copy of documents to be uploaded by bidder(s) in support of information / 
declaration furnished online by the bidder against Eligibility Criteria as Confirmatory 
Document. 

9.Submission of Bid: 



a.(i). In order to submit the Bid, the bidders have to get themselves registered online on 
the e-Procurement portal of Jharkhand Tenders (https://jharkhandtenders.gov.in) with 
valid Digital Signature Certificate (DSC) issued from any agency authorized by Controller 
of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of 
trust to the Root Certificate of CCA. The online Registration of the Bidders on the portal 
will be free of cost and one time activity only. The registration should be in the name of 
bidder, whereas DSC holder may be either bidder himself or his duly authorized person. 
The bidder is one whose name will appear as bidder in the e-Procurement Portal. 
 
(ii). The bidders have to accept unconditionally the online user portal agreement which 
contains the acceptance of all the Terms and Conditions of NIT including General and 
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-
line undertaking in support of the authenticity of the declarations regarding the facts, 
figures, information and documents furnished by the Bidder on-line in order to become an 
eligible bidder. No conditional bid shall be allowed/accepted. 
 
(iii). The bidders have to accept unconditionally in GTE (General Technical Evaluation) 
the Undertaking at Annexure II regarding Genuineness of the information furnished by 
him on-line & authenticity of the scanned copy of documents uploaded by him on-line in 
support of his eligibility criteria etc. and Annexure I (Letter of Bid). No recycling will be 
done for this document i.e. no further clarification will be sought from bidder. 
 
Moreover, the following documents shall be considered from the Bidder’s space/ My 
Document and no recycling will be done for these documents i.e. no further clarification 
will be sought from bidder - 
 

S No Document 
Scanned copy of documents uploaded by bidder in Bidder’s 

space/ My Document 
1 2 3 
1 Permanent Account 

Number  
(Ref. Clause No.8(C) 
of NIT) 

PAN card issued by Income Tax department, Govt. of India. 
 
In case of JV, PAN card for each Indian partner of JV and 
Verifiable Tax Residency Certificate of respective country for 
each foreign partner or JV itself. 

2 Goods and Services 
Tax (GST) Status of 
Bidder  
(Ref. Clause  No.8(D) 
of NIT) 

The following documents depending upon the status w.r.to 
GST as declared by Bidder in the BOQ sheet: 

d) Status: GST Registered Bidder under regular scheme 
 
Document: GST Registration Certificate (i.e. GST 
identification Number) issued by appropriate authority of 
India. 
 

e) Status: GST Registered Bidder under composition 
scheme 
 
Document: GST Registration Certificate (i.e. GST 
identification Number) issued by appropriate authority of 
India. 
 

f)    Status: GST unregistered bidder: 
 



Document: A Certificate having UDIN from a practicing 
Chartered Accountant having membership number with 
Institute of Chartered Accountants of India certifying 
that the bidder is GST unregistered bidder in compliance 
with the relevant GST rules of. India. 
 

[In case of JV, Bidder should submit scanned copy of GST 
status of Lead Partner only or GST Certificate of JV itself] 
 

Note: 
i) If turnover of bidder exceeds exemption/threshold 
limit, the bidder must have GST registration as per GST 
Act and rules. 

3 Legal Status of the 
bidder 

Document(s) covered under any one of the following sub-
head(s): 
1. Affidavit or any other document to prove 
proprietorship/Individual status of the bidder. 
2. Partnership deed containing name of partners. 
3. Memorandum & Article of Association with certificate of 
incorporation containing name of bidder. 
 

 
b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 
support of online information submitted by the bidder are to be uploaded in Cover-I by the 
bidder while submitting his/her/their bid. 
 

 
Eligibility 
Criteria 

Scanned copy of documents to be uploaded by bidder(s) in 
support of information/declaration furnished online by the 
bidder against Eligibility Criteria (CONFIRMATORY 
DOCUMENTS) 

1 2 3 
1 Work Experience 

(Ref. Clause 
No.8(A) of NIT) 

Satisfactory Work Completion Certificate issued by the 
employer against the experience of similar work containing all 
the information furnished by bidder on-line.  
Work order, BOQ, TDS may be sought during clarification or 
along with deficient documents as per clause 13(B), if felt 
necessary by the Tender Committee.  
 

2 Financial 
Turnover 
(Ref. Clause 
No.8(B) of NIT) 

Financial Turnover certificate having a Unique Document 
Identification Number (UDIN)with Institute of Chartered 
Accountants of India for last 3 (three) financial years issued by 
a Practicing Chartered Accountant having a membership 
number with Institute of Chartered Accountants of India. 
 

3 Digital Signature 
Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line then no 
document is required. 
However, if the DSC holder is bidding online on behalf of the 
bidder then the Power of Attorney or any sort of legally 
acceptable document  for the authority to bid on behalf of the 
bidder. 
 



4 Undertaking by 
bidder on 
his/her/their 
Letter Head as 
per Annexure-
III. 

Undertaking regarding relatives as employees of company, 
Arbitration clause (in case of partnership firm), Local supplier 
status of the Bidder as per clause 8C of NIT, declaration w.r.t 
Make in India order dated 16.09.2020, Code of Integrity for 
Public Procurement (CIPP) and compliance w.r.t procurement 
from bidder of a country which shares a border with India etc. 

5. Valid Electrical 
License (Ref. 
Clause No.8(E) of 
NIT) 

 

Valid electrical contractor's license issued by Govt. licensing 
Board of any state/UT, but, in the event of work being 
awarded; the bidder will have to obtain the electrical 
contractor's license (before execution of agreement) from 
Jharkhand Licensing Board for working in the state of 
Jharkhand. Valid Electrical licenses of Supervisor(s) and 
wiremen/ linemen /electrician(s) involved in the work is also 
required. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any 
additional/ other relevant documents to support the information/declaration furnished by 
bidder online against eligibility criteria may also be attached by the bidder in the same 
file to be uploaded against respective eligibility criteria. 
 

 
c. Letter of Bid (LoB): The format of Letter of Bid is given at Annexure I of Tender 

document. This will be the covering letter of the bidder for his submitted bid.  The 
bidders have to accept unconditionally the Letter of Bid in GTE (General Technical 
Evaluation) at the time of bid submission. No recycling will be done for this document 
i.e. no further clarification will be sought from bidder. 
 

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and 
will be downloaded by the bidder and bidder will quote the rates for all items on this 
Excel file. Prior to quoting the rates in the BOQ file, the bidder will select the 
appropriate status from the following drop down list given in the BOQ:- 

I. Status: GST Registered Bidder under regular scheme 
II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 
 
The rates quoted by the bidder will be excluding GST and GST component (to be paid by 
JSSPS and/or the bidder) will appear as a separate entity. The component of GST will be 
taken by the system based on the status of bidder selected by the bidder during bid 
submission and with the pre-defined business logic given in the BOQ file by the 
department. This file will be digitally signed and uploaded by the bidder after ascertaining 
the correctness of facts and figures. 
 
Thereafter, the bidder will upload the same Excel file during bid submission in cover-Il. 
The Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed 
Rate[combination of Item Rate and Percentage Rate] BOQ format and the bidder will 
have to quote for all the tendered items. The Price Bid of the tenderers will have no 
condition. The price bid which is incomplete and not submitted as per instruction given in 
this document is liable for rejection. 
 
System for decision of L1 bidder 



The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). 
The system for decision of L1 bidder will be as per following 02(two) cases:- 

 
Case – 1:  Supply for which INPUT TAX CREDIT (ITC) is not available to the 

Company. 
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 
(compensation to state tax)] to be paid by the bidder or by JSSPS taken by the system 
will be added to decide the L1 i.e the ranking of the Bidders will be decided based on 
rates quoted by the bidders plus GST. This value of the bidder will be “the Cost to 
Company”. 

 
Then share of GST to be deposited by JSSPS, if any will be deducted from overall bid 
value to arrive at the Contract value. The Price-bids of the tenderers shall have no 
condition. The Price Bid which is incomplete and not submitted as per instruction given 
above is liable for rejection.  
 
Case – 2:  Supply for which INPUT TAX CREDIT (ITC) is available to the 
Company. 
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 
(compensation to state tax)] to be paid by the Bidder or by JSSPS taken by the system 
will be ignored to decide the L1 i.e the ranking of the Bidders will be decided based on 
rates quoted by the bidders excluding GST. This value of the bidder will be “the cost to 
Company”. 

 
Then share of GST to be paid by bidder shall be added with overall bid value to arrive at 
the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid 
which is incomplete and not submitted as per instruction given above is liable for 
rejection. 
 
Note: The bidder should select their GST category as per clause no. 8.D of NIT. 
 

10. Bid Submission:  

All bids are to be submitted on-line on the website https://jharkhandtenders.gov.inNo 
bid shall be accepted off-lineunless otherwise specified. 
 

11. System Requirement:  

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, 
software and internet connectivity at bidder’s premises to access the e-tender website. 
Under any circumstances, JSSPS shall not be liable to the bidders for any direct/indirect 
loss or damages incurred by them arising out of incorrect use of the e-tender system or 
internet connectivity failures.  
 

12. Opening of Technical Bid: 
 
12.1  The Technical bid (Cover-I) will be opened one day after the Bid submission end date 

or next working day whichever is later. Technical bid (Cover-I) will be decrypted and 
opened online by the “Bid Openers” with their Digital Signature Certificates after the 
prescheduled date & time of Tender Opening. 
 



12.2  The e-Procurement System will evaluate the Technical bids automatically on the basis 
of relevant data provided by bidder through a form in an objective and structured manner 
while submitting bid. If the parameter given by bidder in objective and structured manner 
does not confirm to required eligibility criteria as specified in the tender document then the 
bid will be evaluated by system as non- complied/ auto rejected. 

 
12.3 All the documents uploaded by bidder(s) including i.e. Letter of Bid & EMD exemption 

documents (if any) and the Evaluation sheets generated by the system online shall be 
downloaded after opening of Technical bid (Cover-I). After decryption and opening of 
Technical bid (Cover-I) the “technical bid opening summary” will be uploaded on the 
same day. 

 
13. Technical Evaluation of Tender: 
 

a. After opening of Technical bid, the documents submitted by bidder(s) in cover I as enlisted 
in the NIT will be downloaded by the Evaluator and shall be put up to the Tender 
Committee. The Tender Committee will examine the uploaded 
documentsagainstinformation/declarations furnished by the bidder(s) online. If it confirms 
to all of the information/ declarations furnished by the bidder online and does not change 
the eligibility status of the bidder then the bidder will be considered eligible for opening of 
price bid. 

 
b. In case the Tender Committee finds that there is some deficiency in uploaded documents 

(i.e. w.r.t confirmatory documents) corresponding to the information furnished online or in 
case corresponding document have not been uploaded by bidder(s) then the same will be 
specified online by Evaluator clearly indicating the omissions/shortcomings in the uploaded 
documents and indicating start date and end date allowing 7 days (7 x 24 hours) time for 
online re-submission by bidder(s). The bidder(s) will get this information on their 
personalized dashboard under “Upload confirmatory document” link. Additionally, 
information shall also be sent by system generated email and SMS, but it will be the 
bidder’s responsibility to check the updated status/information on their personalized dash 
board regularly after opening of bid. No separate communication will be required in this 
regard. Non-receipt of e- mail and SMS will not be accepted as a reason of non-submission 
of documents within prescribed time. The bidder(s) will upload the scanned copy of all 
those specified documents in support of the information/ declarations furnished by them 
online within the specified period of 7 days. No further clarification shall be sought from 
Bidder.      

Note: The shortfall information/ documents should be sought only in case of historical 
documents which pre-existed at the time of the tender opening and which have not 
undergone change since then. These should be called only on basis of the 
recommendations of the TC. So far as the submission of documents is concerned with 
regard to qualification criteria, after submission of the tender, only related shortfall 
documents should be asked for and considered. For example, if the bidder has submitted a 
contract without its completion/ performance certificate, the certificate can be asked for 
and considered. However, no new contract should be asked for so as to qualify the bidder. 

 
c. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 

required documents as mentioned above.  
 

d. The tender will be evaluated on the basis of documents uploaded by bidder(s) online. The 
bidder(s) is/are not required to submit   hard   copy of any document   through   offline   



mode. Any document submitted offline will not be given any cognizance in the 
evaluationof tender. 
 

e. In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s) 
will be considered eligible for opening of Price Bid. 

 
f.  Seeking clarification shall be restricted to confirmation of submitted document/online 

information only and it shouldbeonlyforonetimeforaperiodof upto 7 days. The clarification 
shall be taken in online mode in the e- Procurement portal of Jharkhand Tendersonly. 

 
g. In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by the 

submitted documents as (B) above, their/his bid shall be rejected; however, if the 
confirmatory documents do not change eligibility status of the bidder in connection his 
submitted online information(s)/declaration(s), then his/their bid will be accepted for 
opening of Price Bid. 
 

h. After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded by 
the evaluator and price bid shall be opened on/after preschedule dateand time mentioned in 
the NIT online in thee- Procurement portal of Jharkhand Tenders. However, in case there is 
any extension of date and time of price bid opening, it shall be notified online and price bid 
shall be openedonlineone-Procurementportalof Jharkhand Tenders after rescheduled date 
andtime. 

 
i. Incasenoneofthebidder(s)complies the technical eligibility criteria as per NIT, then 

bidder(s) will be rejected online and re-tender (if required) will be done (with the same or 
different quantity, as per the instantrequirement). 

 
j. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be 

forfeited and the bidder will be debarred for minimum one (1) year from participating in 
tenders in JSSPS. 

 
Note: In case If the defaulter L1 bidder is a Joint Venture(JV) firm, penal action against the 

JV will also be applicable to all the partners of JV. 
 

k. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-
II) dated  16.09.2020, issued by Govt. of India as amended from time to time shall be 
applicable.  

 
In terms of the above said policy, purchase preference shall be given to local suppliers in the 
following manner: 

I. In the procurement of works which are divisible in nature, the following procedure 
shall be followed :-  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 
Class-I local supplier, the contract for full quantity will be awarded to L-1 at L-1 
price by the Purchaser.  

 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded 

to L-1. Thereafter, the lowest bidder among the Class-I local suppliers will be 
invited to match the L-1 price for the remaining 50% quantity subject to Class-I 
local supplier’s quoted price falling within the margin of purchase preference, 



and the contract for that quantity shall be awarded to such local supplier subject 
to his matching the L-1 price. In case such lowest eligible Class-I supplier fails 
to match the L-1 price or accept less than the offer quantity, the next higher 
Class-I local supplier within the margin of purchase preference shall be invited 
to match the L-1 price for remaining quantity and so on, and contract shall be 
awarded accordingly. In case some quantity is still left uncovered on Class-I 
local supplier, then such balance quantity may also be ordered on L-1 bidder. 

 
II. Intheprocurementofworkswhicharenotdivisible,andinprocurementofserviceswhereth

ebidisevaluatedonpricealone,thefollowingprocedureshallbefollowed:- 
 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 
Class-I local supplier, the contract will be awarded to L-1. 
 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I 
local suppliers, will be invited to match the L-1 price subject to Class-I local 
supplier's quoted price falling within the margin of purchase preference, and the 
contract shall be awarded to such Class-I local supplier subject to matching the 
L-1 price. 
 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, 
the Class-I local supplier with the next higher bid within the margin of purchase 
preference shall be invited to match the L-1 price and so on and contract shall be 
awarded accordingly. In case none of the Class-I local suppliers within the 
margin of purchase preference matches the L-1 price, then the contract may be 
awarded to the L-1 bidder. 

 
Note: The confirmation from the bidder regarding matching of L1 price may be taken in 

confirmatory document link of e-Procurement portal by recycling ‘Any other document’ 
link. 

 
Verification of local content: 
 

I. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the 
time of bidding shall submit either self-certification indicating the percentage of local 
content in the offered items in Undertaking as per format at Annexure-III.They shall 
also give details of the location(s) at which the local value addition is made, if 
applicable. 

 
II.  If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall 

submit along with its bid a certificate with UDIN from the statutory auditor or cost 
auditor of the company (in case of companies) or from a practicing cost accountant or 
practicing chartered account (in respect of suppliers other than companies) giving the 
percentage of local content. 

 
III. JSSPS may constitute committees with internal and external experts for independent 

verification of auditor’s / accountant’s certificates on random basis and in the case of 
complaints. 

 



IV. False declarations will attract Guidelines on Debarment of firms from Bidding for a 
period up to two year and with process in line with clause 20 of GTC. 
 

V. A local supplier who has been debarred by any procuring entity for violation of above 
order shall not be eligible for preference under this Order for procurement by any 
other procuring entity for the duration of debarment. The debarment for such other 
procuring entities shall take effect prospectively from the date on which it comes to 
the notice of other procurement entities. 

 
L. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR 
SERVICE NATURE OF TENDERS) 
 
i) Subject to meeting terms and conditions stated in the tender document including but not 
limiting to prequalification criteria, 25% of the work will be awarded to MSE as defined in 
MSE Procurement Policy issued by Department of Micro, Small and Medium Enterprises 
(MSME) for the tendered work/item. Where the tendered work can be split, MSE quoting a 
price within a price band of L1 + 15% shall be awarded at least 25% of total tendered work 
provided they match L1 price. In case the tendered work cannot be split, MSE shall be 
awarded full work provided their quoted price is within a price band of L1 + 15% and they 
match the L1 price. 
 
ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 
price, the work may be shared proportionately if the job can be split.  
 
If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall be 
given first to MSE who has quoted lowest rate among the MSEs and the total job shall be 
awarded to them after matching the L-1 price of the tender, in case the L1 is other than MSE. 
If MSE is a L1 bidder, full work will be awarded to such bidder. If the MSE who have quoted 
lowest rate among the MSEs in the price band of L1 + 15% do not agree to match the rate of 
L1 of the tender, then the MSE with next higher quoted rate in the price band of L1 + 15% 
shall be given chance to match the rate of L1 for award of the complete job. This process to 
be repeated in till work is awarded to MSE or MSE bidders are exhausted. 
 
iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) 
percent shall be earmarked for procurement from micro and small enterprises owned by 
women. In the event of failure of such MSEs to participate in the tender process or meet the 
tender requirements and L1 price, 3(three) percent sub-target so earmarked shall be met from 
other MSEs. 
 
iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) 
percent shall be earmarked for procurement from micro and small enterprises owned by 
Scheduled Caste & Scheduled Tribe entrepreneurs. In the event of failure of such MSEs to 
participate in the tender process or meet the tender requirements and L1 price, four percent 
sub-target so earmarked shall be met from other MSEs. 
v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District 
Authority must be submitted by the bidder in addition to certificate of registration with 
anyone of the agencies mentioned in paragraph (I) above. The bidder shall be responsible to 
furnish necessary documentary evidence for enabling JSSPS to ascertain that the MSE is 
owned by SC/ST. MSE owned by SC/ST is defined as: 



In case of proprietary MSE, proprietor(s) shall be SC /ST 
•In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the 
enterprise. 
In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 
In case of Public Limited Companies, at least 51% share shall be held by SC/ST 
entrepreneurs at any given point of time. 
 
vi) Classification of Micro and Small Enterprise are as under:  
a. Micro Enterprise –Enterprise where the investment in plant and machinery or equipment 
does not exceed one crore Rupees and turnover does not exceed five core rupees.   
b. Small Enterprise- Enterprise where the investment in plant and machinery or equipment 
does not exceed ten crore Rupees and turnover does not exceed fifty core rupees.   
 
vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible to 
avail the benefits under the policy. 

 
viii) The MSEs are required to submit copy of documentary evidence, issued by their 
registering authority whether they are small enterprise or micro enterprise as per provisions of 
Public Procurement Policy for Micro and Small Enterprise (MSEs) Order, 2012 with latest 
guidelines/clarifications provided by MoMSME. 

 
ix) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the 
Agreement or commence the work as per Conditions of Contract then such Bidder shall be 
debarred for a minimum period of 1(One) year in line with provisions of Guidelines on 
Debarment of firms from Bidding. 
 
x) If a bidder participates as a joint Venture (JV), the benefits as per Public Procurement 
Policy for MSEs Order-2012 shall not be applicable to them (Note: Applicable for Tenders for 
Services).  
14.Extension of Critical Date 
 
 If number of bids received online is found to be less than 03(three) on end date of bid 

submission then the following critical dates of the Tender will be extended for a period of 
four days ending at 17.00 hrs: 
 Last date of submission of Bid. 
 Last date of receipt of EMD. 
 Date of Opening of Tender. 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in 
the e-Procurement Portal then the same is to be rescheduled to the next working day. 
This extension will be also applicable in case of receipt of zero bid. 
Notes: 
1. The validity period of tender should be decided based on the final end date of 

submission of bids. 
2. The extension shall work on the basis of number of bids received only. It may so 

happen that any of these bids may be eventually rejected during Tender Opening, 
Technical evaluation or further process of evaluation resulting the total number of 
valid bids becoming less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids 
on the extended date of opening of tender. 



 
15. One Bid per Bidder:  
 

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a 
partner in a partnership firm or as a partner in a joint venture or as a Company 
registered under Companies Act. A Bidder who submits or participates in more than 
one Bid (other than as a sub-contractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the Bidder's participation to be 
disqualified. 

 
16. Refund of EMD:  

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the 
EMD of rejected bidders will be refunded at any stage directly to the account from 
where it had been received (except the cases where EMD is to be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any 
account other than the one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the 
EMD has been made due to any technical reason then it will be paid through 
conventional system of e-payment. For this purpose, if required, Tender Inviting 
Authority will obtain the Mandate Form from the Bidder. 

d) In case the tender is cancelled then EMD of all the participating bidders will be 
refunded unless it is forfeited by the department. 

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of 
tender) then his/her EMD will be refunded automatically after the opening of tender. 

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be 
retained by JSSPS and will be adjusted to Performance Security Deposit. 
 

17. Site Visit: 
 

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit 
and examine the Site of Works and it’s surrounding, approach road, soil condition, 
investigation report, existing works, if any, connected to the tendered work, drawings 
connected to the work, if / as available and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for execution of the works. The cost of 
visiting the Site shall be at the Bidder’s own expense. 
17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted 
with the working conditions and other prevalent conditions and fluctuations thereto 
whether he/she/they actually visits the Site /Area or not and has taken all the factors into 
account while quoting his/her/their rates. 
17.3 The Bidder is expected, before quoting his rate, to go through the requirement of 
materials/workmanship, specification, requirements and conditions of contract. 
17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to 
in the bid document (if available), supplemented by any information available to the 
Bidder. 
 

18. Taxes and Duties: 
 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess 
(if applicable) only) and other levies, royalty, building and construction workers cess (as 
applicable in States) payable by the bidder/Contractor under the Contract, or for any other 
cause as applicable on the last date of submission of Bid, shall be included in the rates, 
prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either 



payable by bidder or by company under reverse change mechanism shall be computed by 
system in BOQ sheet as per predefined logic. 
 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools 
and plants etc. as may be attendant upon execution and completion of works shall also be 
included in the rates, prices and total Bid price submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of submission 
of Bid and/or any increase over the rate existing on the last date of submission of Bid shall 
be reimbursed by the company on production of documentary evidence in support of 
payment actually made to the concerned authorities. 
 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies along 
with rates shall be declared by the bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 
Compensation Cess by service availer (i.e. JSSPS) to bidder/contractor (if GST payable 
by bidder/contractor) would be made only on the latter submitting a Bill/invoice in 
accordance with the provision of relevant GST Act and the rules made there under and 
after online filing of valid return on GST portal. Payment of GST & GST Compensation 
Cess is responsibility of the service provider/contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the 
GST provisions should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 
under composition scheme in compliance with GST rules, the bidder/dealer shall not 
charge any GST and/or GST Compensation Cess on the bill/invoice.  In case of 
unregistered dealer/bidder, GST, if applicable will be deposited by JSSPS directly to 
concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by JSSPS as per rule. 
 
If  JSSPS fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and 
Capital Goods or the ITC claimed is disallowed due to failure on the part of 
supplier/vendor of goods and services in incorporating the tax invoice issued to JSSPS in 
its relevant returns under GST, payment of CGST & SGST or IGST, GST (Compensation 
to State ) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or 
any other reason whatsoever, the applicable taxes &  cess paid based on such Tax invoice 
shall be recovered from the current bills or any other dues of the supplier/vendor along 
with interest and penalty, if any. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 
and shall not be subject to variations on any account except to the extent variations 
allowed as per the conditions of the contract of the bidding document. 
 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. 
and to deal with such amount in terms of the provisions of the Statute or in terms of the 
direction of any statutory authority and the company shall only provide with certificate 
towards such deduction and shall not be responsible for any reason whatsoever. 



 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by 
the Company under the Coal Act, the contractor will have to produce a royalty clearance 
certificate from the District Authorities before full and final payment. 
 
Further, where any damages or compensation becomes payable by either the Company or 
the bidder / contractor pursuant to any provision of this Agreement, appropriate GST 
wherever applicable as per the GST provisions in force shall also apply in addition to such 
damages or compensation. 
 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor  will be made as per the GST status declared by 
the bidder during tender stage based on which cost to company has been ascertained or at 
actuals, whichever is lower. 

19. Cost of Bidding:  
 

The bidder shall bear all costs associated with the preparation and submission of his bid 
and the Employer will in no case be responsible or liable for those costs. 
 

20. Technical Specifications: 
 
 The tenderer shall closely study all specifications in detail, which govern the rates for 

which he is tendering. 
 
21. Currencies of Bid and Payment:  

 
The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  
 

22. Handing Over of Site: 
 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 
contractor(s) at his/their own expense and the site cleaned and handed over to the 
company and he/they shall intimate officially of having completed the work as per 
contract. 
 

23. Deployment of Manpower and Machineries: 
 
The tenderer(s) will deploy sufficient number and size of 
equipments/machineries/vehicles and the technical/ supervisory personnel required for 
execution of the work. 
 

24. Change in Constitution of the Contracting Agency: 
 
Prior approval in writing of the company shall be obtained before any change is made in 
the constitution of the contracting agency, otherwise it will be treated as a breach of 
Contract. 
 

25. Canvassing in Tender: 
 



 Canvassing in connection with the tenders in any shape or form is strictly prohibited and 
tenders submitted by such tenderers who resort to canvassing shall be liable for rejection. 

 
26. Letter of Acceptance (LOA)/Work Order/Agreement: 

 
 The Bidder, whose Bid has been accepted, will be notified /communicated by the 

Employer electronically online on the e-procurement portal of JSSPS prior to expiration of 
the Bid validity period. The L-1 bidder will get the information regarding award of work 
on their personalised dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work 
Order of the tender issued by the Company, the successful tenderer shall execute contract 
agreement in the company's prescribed form for the due fulfilment of the contract. Failure 
to enter into the required contract within the specified period in the work order shall entail 
cancellation of LOA/work order and forfeiture of the Earnest Money. In addition, the 
department may debar the bidder from participating in future bids for at least 12 months as 
per Guidelines on Debarment of firms from Bidding. 

 
27. Bid Validity:  
 The validity period of the tenders shall be 120(One Hundred Twenty) days from the end 

date of bid submission. The validity period of tender shall be decided based on the final 
end date of submission of bids. 

 
 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request the bidders (all the responsive tenderers) to extend the period of validity for a 
specified additional period. The employer’s request and the bidder’s responses shall be 
made in writing. A bidder may refuse the request without forfeiting his bid security. A 
bidder agreeing to the request will not be required or permitted to modify his bid.  

 
The tenderer shall not, during the said period or within the period extended by mutual 

consent, revoke or cancel his tender or alter the tender or any terms/conditions thereof 
without consent in writing of the company. In case the tenderer violates to abide by this, 
the Company will be entitled to take action as per clause No.28 (Modification and 
Withdrawal of Bid) of NIT. 

 
28. Modification and Withdrawal of Bid: 
 

Modification of the submitted bid shall be allowed on-line only before the deadline of 
submission of tender and the bidder may modify and resubmit the bid on-line as many 
times as he may wish. Bidders may withdraw their bids online within the end date of bid 
submission and their EMD will be refunded. However, if the bidder once withdraws his 
bid, he will not be able to resubmit the bid in that particular tender. For withdrawal of bid 
after the end date of bid submission, the bidder will have to make a request in writing to 
the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work 
order/LOA with the following provision of penal action:  
 
a. If the request of withdrawal is received before online notification for opening of price 
bid, the EMD will be forfeited and bidder will be debarred for minimum 1 (one) year from 
participating in tenders in JSSPS. The Price-bid of remaining bidders will be opened and 
the tender process shall go on.  
 
b. If the request of withdrawal is received after online notification for opening of price bid, 
the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year from 
participating in tenders in JSSPS. The Price-bid of all eligible bidders including this 
bidder will be opened and action will follow as under:  



 
i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
ii. If the bidder withdrawing his bid is L-1, then re-tender will be done. 
 
Note:  
i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with 
the approval of Tender Accepting Authority (in case Board is Tender Accepting Authority 
then with the approval of CMD), stating that the EMD of bidder is forfeited, and this 
bidder is debarred for minimum 1 (one) year from participating in tenders in JSSPS. This 
letter will be circulated in JSSPS and the updated list will be maintained by all Tender 
Inviting Authority/Evaluators. 
ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of 
such order. The standard operating procedure to handle withdrawal of bid after end date of 
submission shall be as per Clause no 29 (Standard Operating Procedure for Withdrawal of 
Bid) of NIT. 
 

29. Standard Operating Procedure for Withdrawal of Bid:  
 

I.  The Mode of withdrawal: - 
 

A. Online Withdrawal of Bids: 
a. The system of online withdrawal is available on the portal up to end date of bid    

submission, where any bidder can withdraw his/her bid which will attract no penal action 
from department side. 

b. The system of online withdrawal beyond end date of bid submission and till award of 
contract is also available but not fully functional and under development stage. Once it is 
developed and implemented only online withdrawal shall be considered except for some 
exceptional cases as mentioned in clause below.   
 
B. Offline Withdrawal of Bids : 

 
a.  A partner of bidder (in case of partnership firms) whose DSC is registered on the e-

Procurement portal can access the portal for online withdrawal but when there is a split in 
the business relationship, the partners whose DSC is not registered on the portal do not 
have the option of online withdrawal of bid. Hence such partners may opt to use offline 
method of withdrawal of his/her offer (or express his disassociation from the bidder 
organization). 

b.  Till a fully functional system of online withdrawal of bid (beyond end date of bid 
submission and till award of contract) is not developed and implemented, offline 
withdrawal shall also be considered. 

 
II. Acceptance of withdrawal by Tender Committee: 

 
A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to 

Tender Committee for deliberation and further course of action. 
B. The Tender Committee shall apply its due diligence to decide: 

a. Whether the request for withdrawal of offer has been received from right source 
and authentic. For this purpose a letter is to be sent by registered post/speed post 
to the bidder on the address as given by him in the enrollment page of e-
Procurement portal, allowing 10 days’ time to confirm the withdrawal.  If the 
bidder does not confirm the withdrawal within the stipulated period then it should 
be construed that there is no withdrawal of bid. In case the 
withdrawal/disassociation from the firm (Joint Venture or Partnership firm) has 
been submitted by any other partner then also the confirmation has to be sought 
from the bidder and if bidder wants to deny the withdrawal/disassociation from 
the JV or the partnership firm then the bidder shall be required to furnish a 



legally acceptable document signed by all the partners of the firm to substantiate 
his claim. 

b. Whether the withdrawal is due to the reason other than to support any mala fide 
intention of any participating bidder such as participating or supporting a cartel 
formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender 
should be cancelled apart from other penal action as per e-Procurement Manual 
for works and services of JSSPS and other guidelines/manuals of JSSPS. 

d. If no mala fide intentions in the withdrawal are apprehended then the penal action 
in line with the prescriptions of the e-Procurement Manual for works and services 
of JSSPS will be applicable. 

e. The Tender Committee may also obtain the opinion of legal department in order 
to ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) 
above.  
 

30. Postponement of scheduled date(s): 
 
     The Company reserves the right to postpone the date of receipt and opening of tenders or 

to cancel the tenders without assigning any reason whatsoever. 
 
31. Public Enterprises preference: 
 
 The Company reserves its right to allow Public Enterprises purchase preference facility as 

admissible under prevailing policy. 
 
32. Contract Agreement Document(s): 
 
 This Tender Notice shall be deemed to be part of the Contract Agreement. The “General 

Terms & Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if 
any), Technical Specifications, drawings (if any) and any other document uploaded on 
portal as NIT document forms an integral part of this NIT and shall also form a part of the 
contract agreement as per clause 2 of General Terms and Conditions. 

 
33. Sub-letting of Work: 
 
 No subletting of work as a whole by the contractor is permissible. Subletting of work in 

piece rated jobs is permissible with the prior approval of the department. The total value 
of subcontracted work should not exceed 25% of the contract price specified in the 
contract. Procurement of material, hiring of equipment or engagement of labour will not 
mean sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being 
not the lowest, he will be prohibited from working as a sub-contractor for the contractor 
who is executing the contract. 
 

The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time 
to time propose any addition or deletion from any such list and will submit proposals in 
this regard to the Engineer-in -Charge/Designated Officer-in-charge for approval well in 
advance so as not to impede the progress of work. Such approval of the Engineer-in-
Charge/Designated Officer-in-Charge will not relieve the contractor from any of his 
obligations, duties and responsibilities under the contract.  

 
34. Prohibition of Child Labour engagement: 
 



 The contractor/contractual Agencies must not engage any Child Labour during the course 
of execution of the contract work within the meaning and scope of the Child Labour 
Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time to 
time by the Govt. of India. 

 
35. Implementation of CMPF/EPF: 
 
 The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect 

of the workers deployed by him as detailed in the tender document. 
 
36. Splitting up of the work: 
 

The Company does not bind itself to accept the lowest tender and reserves the right to 
reject any or all the tenders without assigning any reasons whatsoever and to split up the 
work between two or more tenderer(s) or accept the tender in part and not in its entirety.  
 

37.Settlement of Disputes: 
 

Matters relating to any dispute or difference arising out of this tender and subsequent 
contract Awarded based on this tender, shall be dealt as per Clause No. 16- title-
‘Settlement of Disputes’ of the ‘General Terms and Conditions’ of ‘Conditions of 
Contract’ of the tender document. 
 

38. Restrictions on Procurement from a bidder of a country which shares a land border 
with India and on sub-contracting to contractors from such countries: 

 
The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, 
GoI as amended from time to time shall be applicable. 
I. Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender only if the bidder is registered with the Competent Authority. 
II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

context) means any person or firm or company, including any member of a Joint 
venture (that is an association of several persons or firms or companies), every 
artificial juridical person not falling in any of the descriptions of bidders stated herein 
before, including any agency, branch or office controlled by such person, 
participating in a procurement process. 

III.  “Bidder from a country which shares a land border with India” for the purpose of 
order F.No. 6/18/2019-PPD dated 23.07.2020 means :- 
b. An entity incorporated, established or registered in such a country; or  
c. A subsidiary of an entity incorporated, established or registered in such a 

country; or  
d. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
e. An entity whose beneficial owner is situated in such a country; or 
f. An Indian (or other) agent of such an entity; or 
g. A natural person who is a citizen of such a country; or 
h. A joint venture where any member of the joint venture falls under any of the 

above. 
 

IV. “The beneficial owner” for the purpose of (III) above will be as under: 
 

1.  In case of a company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more 



juridical person(s), has a controlling ownership interest or who exercises control 
through other means. 

Explanation- 
a. “Controlling ownership interest” means ownership of, or entitlement to more 

than Twenty Five Percent of shares or capital or profits of the company; 
b. “Control” shall include the right to appoint the majority of the directors or to 

control the management or policy decisions, including by virtue of their 
shareholding or management rights or shareholders agreements or voting 
agreements; 
 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial owner 
is the natural person(s), who, whether acting alone or together, or through one or 
more juridical person, has ownership of or entitlement to more than fifteen percent 
of the property or capital or profits of such association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 
official. 

5. In case of a trust, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with fifteen 
percent or more interest in the trust and any other natural person exercising ultimate 
effective control over the trust through a chain of control or ownership. 

 
V. An Agent is a person employed to do any act for another, or to represent another in 

dealings with third person. 
VI. The successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is 
registered with the competent Authority. 

 
Note:   
1. (a) The intending bidders must accept unconditionally in GTE the Undertaking at 

Annexure-III in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as 
amended from time to time of Ministry of Finance, GoI. 

      AND  
        (b) Valid registration from competent authority (if applicable). Registration should 

be valid at the time of submission of bid and at the time of acceptance of bids. 
 
2. Guidelines issued by GoI regarding registration with Competent Authority and 

regarding exclusion from restriction may please be referred. 
 

39. Code of Integrity for Public Procurement (CIPP) 

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement 
(CIPP) as given in the tender document at Annexure IX. This will be signed by the 
authorized signatory of the Bidder (s) with name, designation and seal of the Company at 
time of execution of formal agreement. 



40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website 
https://jharkhandtenders.gov.in only. No separate notification shall be issued in the 
press. Bidders are therefore requested to visit our website regularly to keep themselves 
updated. 

 
40. Integrity Pact (applicable for tenders with estimated cost more than Rs. 200 lakhs/ as 

decided by JSSPS). 
Bidders are required to accept unconditionally the Pre-Contract Integrity Pact in GTE as 
per enclosed format, Annexure VIII.  
 

Name, address, email and contact No. of the Independent External Monitor (IEM) 
nominated for this tender: 
 

Sl. No. Name email Id 

1 ………………… ………. 

2 ……………………… ……………. 

 
 
 

Sd/- 19.02.2023 
Tender Inviting Authority 

Mega Sports Complex, JSSPS  
Khlegaon, Ranchi. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 

 
INSTRUCTIONS TO BIDDERS 

 
1. SCOPE OF BIDDER. 
 

1.1 The Jharkhand State Sports Promotion Society (referred to as Employer in these 
documents) invites bids for the work(s) as mentioned in the Notice. The Bidder should 
submit Bid for all the works mentioned in the NIT. 

 
1.2 The successful Bidder will be expected to complete the Work(s) by the intended 
Completion period specified in the Bid document/Notice. 

 
2. ELIGIBLE BIDDERS. 

 
2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship 
firm, partnership firm, company registered under Companies Act, any legal entity or joint 
ventures. The bidders shall be eligible to participate only if they fulfill the qualifying 
criteria laid down separately hereinafter. 
 
2.2 Deleted 
 
2.3 Joint Venture: Two or three companies/contractors may jointly undertake 
contract/contracts. Each entity will be jointly and severally responsible for completing the 
task as per the contract (applicable for bids having estimated cost above Rs.2 Crores). 

 
Joint Venture details:  

 
Name of all partners of a joint venture (not more than 3): 

                       1. Lead partner 
          2. Partner 
          3. Partner 

 
Note - The participating share of JV Partners shall be as below;  

i) Lead Partner shall have at least 50% participating share in JV.  
ii) Other partner(s) shall have at least 20% participating share in JV.  

 
Joint Venture must comply the following requirements: 
 
i) Following are the minimum qualification requirements for Joint Venture  

              a) The qualifying criteria parameter e.g. experience of the individual partners of the 
J.V will be as     deliberated under cl.3.3(A) of ITB towards fulfillment of 
qualification criteria related to experience. 



 
b) The qualifying criteria parameter e.g. financial resources (Turnover) of the individual 
partners of the J.V. will be added together, for the relevant period, and the total criteria 
should not be less than as deliberated under cl.3.3(B) of ITB towards fulfillment of 
qualification criteria related to financial turnover. 

 
ii)  The formation of joint venture or change in the Joint Venture character/ partners 
after submission of the bid and any change in the bidding regarding Joint Venture will 
not be permitted.  

 
iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to 
legally bind all partners jointly and severally and any bid shall be submitted with a copy 
of the Joint Venture  Agreement providing the joint and several liabilities with respect 
to the contract. 

 
iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its 
partners individually 
or as a partner in any other Joint Venture or association. 
 
v) The bid submission must include documentary evidence to the relationship between 
Joint Venture partners in the form of JV Agreement to legally bind all partners jointly 
and severally for the proposed agreement which should set out the principles for the 
constitution, operation, responsibilities regarding work and financial arrangements, 
participation (percentage share in the total) and liabilities (joint and several) in respect 
of each and all of the firms in the Joint Venture. Such JV Agreement must evidence the 
commitment of the parties to bid for the facilities applied for (if pre-qualified) and to 
execute the contract for the facilities if their bid is successful. 
 
vi) One of the partners shall be nominated for being in charge of the contract and shall 
be designated as Lead Partner. This authorization shall be evidenced by submitting with 
the bid a Power of Attorney signed by legally authorized signatories of all the partners.  
 
vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur 
liabilities and receive instructions for and on behalf of any and all partners of the Joint 
Venture and the entire execution of the contract shall be done with active participation 
of the Lead Partner.  
 
viii) The contract agreement should be signed by each Joint Venture Partners. 
Subsequent declarations/ letters/ documents shall be signed by lead partner authorised 
to sign on behalf of joint venture or authorised signatory on behalf of JV. 
 
ix) The bid should be signed/ digitally signed by the DSC holder submitting the bid. 
 
x) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture 
including the same entity as partner will be rejected.  

 
xi) The JV agreement may specify the share of each individual partner for the purpose 
of execution of this contract. This is required to fulfill eligibility and also for the  
purpose of apportioning the value of the contract to that extent to individual partner for 
subsequent submission in other bids if he intends to do so for the purpose of the 
qualification in that Bid. 
 



xii) The earnest money / Bids Security can be submitted by the Joint Venture / one or 
more partners of the joint venture. 
 
xiii) The JV agreement must specifically state that it is valid for the project for which 
bidding is done. If JV breaks up mid-way before award of work and during bid validity 
period bid will be rejected.  
 
  If JV breaks up midway before award of work and during bid validity/after award of 
work/during pendency of contract, in addition to normal penalties as per provision of 
bid document, all the partners of the JV shall be debarred from participating in future 
bids for a minimum period of 12 months.  
 
xiv) JV agreement shall be registered in accordance with law so as to be legally valid 
and binding on the members before making any payment.  
 
xv) JV shall open a Bank Account in the name of JV and all payments due to the JV 
shall be credited by employer to that account only. To facilitate statutory deductions all 
statutory documents like PAN/GSTIN, etc. in the name of the Joint Venture shall be 
submitted by JV before making any payment. 

 
2.4The Company reserves its right to allow Public Enterprises purchase preference facility 
as admissible under prevailing policy. 
 
2.5 No sub-letting of the work as a whole by the contractor is permissible.  Prior permission 
is required to be taken from the principle employer for engagement of sub-contractors in 
part work/ piece rated work. The total value of subcontracted work should not exceed 25% 
of the contract price specified in the contract. Procurement of material, hiring of equipment 
or engagement of labour will not mean sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being 
not the lowest, he will be prohibited from working as a sub-contractor for the contractor 
who is executing the contract. 
 
The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time to 
time propose any addition or deletion from any such list and will submit proposals in this 
regard to the Engineer-in–Charge/Designated Officer in charge for approval well in 
advance so as not to impede the progress of work. Such approval of the Engineer-in-Charge 
/ Designated Officer in Charge will not relieve the contractor from any of his obligations, 
duties and responsibilities under the contract.  
 

3. QUALIFICATION OF THE BIDER  
 

3.1 The bidders shall be required to submit bid with all the information as sought online 
along with required documents. 

 
3.2 All bidders shall submit the following information and documents with their bids: 
 

a. Copies of documents in support of legal status of bidder as per NIT; written power 
of attorney of signatory of the Bid to commit the Bidder.  



b. Experience of having successfully completed similar works in support of eligibility 
criteria during last seven years including monetary value and period as per e-Tender 
Notice.   

c. Average annual financial turnover during the last 3 (three) years ending 31st  March 
of the previous financial year  should be at least 30% of the estimated cost put to 
tender as mentioned in e-Tender Notice. 

       (The “Previous Financial Year” shall be computed with respect to the e-Publication  
date of NIT). 
d. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender Notice. 
e. Document to support the status of bidder with respect to GST as mentioned in e-

Tender Notice. 
f. The Bidder will have to submit a declaration in support of the authenticity of the 

credential submitted  by him and also with other commitment along with the Bid in 
the form of an undertaking as per the format provided in the bid document. 

g. Two or three companies/contractors participating in the bid as Joint Venture should 
submit  Firm-wise   e.g. (i) participation details/contribution of each, (ii) Legal 
status of firm, (iii) PAN, (iv) GST registration              Certificate/status and also 
(v). JV Agreement on non-judicial Stamp-paper as per given format. 

h. Any other document to support the qualification information as submitted by bidder. 
 
3.3 All bidders shall fulfil the eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-
Tender Notice. Such details shall be submitted as deliberated at e-Tender Notice. 
 
3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding 

company or its other subsidiaries will not be taken into account. However, if the bidder is a 
holding company, the experience and resources of its wholly owned subsidiaries will be 
taken into consideration. 

 
3.5 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified:- 
 

(i) if they have made misleading or false representations in the forms, statements and 
attachments submitted as proof of the qualification requirements. 
 
Notes:(Not a part of bid document) 
I) The qualification criteria shown above are to be considered as a standard for normal 
works. 

       2) For specialized works, based on requirement, the subsidiary may add or modify with the 
approval of competent authority. 

     3) The documents to be furnished by the bidder to prove that he is satisfying the 
qualification criteria laid down should all be in the bidders name except in cases where 
though the name has changed, owners continued to remain the same and in cases of 
amalgamation of entities and when a holding company relies on the credential of its 
wholly owned subsidiaries. 

 
4. ONE BID PER BIDDER 

 
4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a 
partner in a partnership firm or as a partner in a joint venture or as a Company registered 
under Companies Act. A Bidder who submits or participates in more than one Bid (other 
than as a sub-contractor or in cases of alternatives that have been permitted or requested) will 
cause all the proposals with the Bidder's participation to be disqualified. 



 
Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred 
from participating in future tenders in JSSPS for a period of 12(twelve) months from the date 
of issue of such letter. In case of Partnership firm, the debarment shall also be applicable to 
all individual partners of Partnership firm. 

 
“Note (Not part of tender document): 
In the above case, approval of Tender Accepting Authority shall be taken. In case Member 
(E&M) is Tender Accepting Authority, then the approval of CEO, LMC, JSSPS is to be 
obtained.” 
 

5. COST OF BIDDING 
 

5.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible or liable for those costs. 

 
6. SITE VISIT 

 
6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and 
examine the Site of Works and its surroundings, approach road, soil condition, investigation 
report, existing works, if any, connected to the tendered work, drawings connected to the 
work, if / as available and obtain all information that may be necessary for preparing the 
Bid and entering into a contract for execution of the Works. The costs of visiting the Site 
shall be at the Bidder's own expense. 
 
6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with 
the working conditions and other prevalent conditions and fluctuations thereto whether he 
actually visits the site/area or not and has taken all the factors into account while quoting 
his rates. 
 
6.3 The bidder is expected, before quoting his rate, to go through the requirement of 
materials / workmanship, specification, requirements and conditions of contract.  
 
6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in 
the bid document (if available), supplemented by any information available to the bidder. 

 
7. CONTENT OF BIDDING DOCUMENTS 

 
7.1 The set of bidding documents comprises the documents listed in the table below as issued 
online by the Employer and addendum/corrigendum issued in accordance with relevant 
provision. 
 
a.          Notice Inviting Tender 
b. Instructions to Bidders; 
c. Conditions of Contract; 
d. Scope of work/Bill of Quantities; 
e. Forms of Securities and form of Article of Agreement. 
f.          Pre contract Integrity Pact (if applicable)  
g.          User portal Agreement 
h.   Guidelines on Debarment of firms from Bidding 
i.           Code of Integrity for Public Procurement (CIPP) 
j.  Other document, if required. 



 
8. CLARIFICATION OF BIDDING DOCUMENTS 

 
8.1 The bidder may seek clarification on-line within the specified period. However, the 
management will clarify as far as possible to the relevant queries. 
 
8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting 
Authority, on the scheduled date & time, if specified in the NIT. The purpose of the pre-bid 
meeting is to clarify the issues and to answer the questions on any matter that may be raised 
at that stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification 
of bidder and it shall be presumed that the bidder does not require any clarification. The 
management shall circulate proceedings of the pre-bid meeting, if held 
 

9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL 
WORKS, APPLICABLE FOR SPECIALISED WORK) 

 
9.1 Before the deadline for submission of Bids, the Employer may modify the bidding 
documents by issuing addenda. 
 
9.2 Any addendum thus issued shall be part of the bidding documents and shall be 
displayed in the website. The bidder shall upload/ submit the same during bid submission. 

 
9.3 To give prospective Bidders reasonable time in which to take an addendum into account 
in preparing their Bids, the Employer may extend, as necessary, the deadline for submission 
of Bids, in accordance with Sub-clause 18.2 below. 
 
9.4 Bidders are requested to look into website for any addendum as specified in the NIT. 
NOTE:-Instructions to bidders shall not incorporate this provision in the Bid for normal 
civil engineering works.  
 

10. LANGUAGE OF BID 
 

10.1 All documents relating to the Bid shall be in the English language. 
 
11. Submission of Bid: 
 

a. All the bids are to be submitted online on e-procurement portal of Jharkhand Tenders. 
No bid shall be accepted offline. 
 
b. In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of Jharkhand Tenders with valid Digital Signature Certificate (DSC) 
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of 
India and which can be traced up to the chain of trust to the Root Certificate of CCA. The 
online Registration of the Bidders on the portal will be free of cost and one time activity 
only. The registration should be in the name of bidder, whereas DSC holder may be either 
bidder himself or his duly authorized person. The bidder is one whose name will appear as 
bidder in the e-Procurement Portal.  
 
c. The bidders have to accept unconditionally the online user portal agreement which 
contains the acceptance of all the Terms and Conditions of NIT including General and 
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-line 
undertaking in support of the authenticity of the declarations regarding the facts, figures, 



information and documents furnished by the Bidder on-line in order to become an eligible 
bidder. No conditional bid shall be allowed/accepted. 
 
The bidders have to accept unconditionally in GTE (General Technical Evaluation) the 
Undertaking regarding Genuineness of the information furnished by him on-line & 
authenticity of the scanned copy of documents uploaded by him on-line in support of his 
eligibility criteria, declaration w.r.t Make in India order dated 16.09.2020, Bid Security 
Declaration etc. and Letter of Bid. No recycling will be done for this document i.e. no 
further clarification will be sought from bidder. 
 
d. Letter of Bid: The format of Letter of Bid is given at Annexure I of Tender document. 
This will be the covering letter of the bidder for his submitted bid.  The bidders have to 
accept unconditionally the Letter of Bid in GTE (General Technical Evaluation) at the time 
of bid submission. No recycling will be done for this document i.e. no further clarification 
will be sought from bidder.   
 
e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 
support of online information furnished by the bidder are to be uploaded in Cover-I & OID 
(Other Important Document, if applicable) by the bidder while submitting the bid online. 
 
f. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will be 

in Excel format (password protected) and will be uploaded during tender creation. This 
will be downloaded by the bidder and he will quote the rates for all items on this Excel 
file. Thereafter, the bidder will upload the same Excel file during bid submission in 
Cover-I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate BOQ format and 
the bidder will have to quote for all the tendered items and the L-1 will be decided on 
overall quoted value. The Price-bids of the tenderers will have no condition. The Price 
Bid which is incomplete and not submitted as per instruction given above will be 
rejected. Any alteration/modification in the Excel format may lead to rejection of bid. 

 
12. BID PRICES 

 
12.1 Deleted 
 
12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill 
of Quantities and amount(s) calculated and totaled. 

 
12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation 
Cess (if applicable) only) and other levies, royalty, building and construction workers cess 
(as applicable in States) payable by the bidder/Contractor under the Contract, or for any 
other cause as applicable on the last date of submission of Bid, shall be included in the 
rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either 
payable by bidder or by company under reverse change mechanism shall be computed by 
system in BOQ sheet as per predefined logic.  
 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and 
plants etc. as may be attendant upon execution and completion of works shall also be 
included in the rates, prices and total Bid price submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of submission of 
Bid and/or any increase over the rate existing on the last date of submission of Bid shall be 
reimbursed by the company on production of documentary evidence in support of payment 



actually made to the concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies along 
with rates shall be declared by the bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 
Compensation Cess by service availer (i.e. JSSPS) to bidder/contractor (if GST payable by 
bidder/contractor) would be made only on the latter submitting a Bill/invoice in accordance 
with the provision of relevant GST Act and the rules made there under and after online 
filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of the service provider/contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 
under composition scheme in compliance with GST rules, the bidder/dealer shall not 
charge any GST and/or GST Compensation Cess on the bill/invoice.  In case of 
unregistered dealer/bidder, GST, if applicable will be deposited by JSSPS directly to 
concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by JSSPS as per rule. 
 
If  JSSPS fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and 
Capital Goods or the ITC claimed is disallowed due to failure on the part of 
supplier/vendor of goods and services in incorporating the tax invoice issued to JSSPS in 
its relevant returns under GST, payment of CGST & SGST or IGST, GST (Compensation 
to State ) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or any 
other reason whatsoever, the applicable taxes &cess paid based on such Tax invoice shall 
be recovered from the current bills or any other dues of the supplier/vendor along with 
interest, if any. 
 
Further, where any damages or compensation becomes payable by either the Company or 
the bidder / contractor pursuant to any provision of this Agreement, appropriate GST 
wherever applicable as per the GST provisions in force shall also apply in addition to such 
damages or compensation. 
 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor will be made as per the GST status declared by 
the bidder during tender stage based on which cost to company has been ascertained or at 
actuals, whichever is lower. 
 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 
and shall not be subject to variations on any account except to the extent variations allowed 
as per the conditions of the contract of the bidding document. 

 
13. CURRENCIES OF BID AND PAYMENT 

13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 
 



14. BID VALIDITY 
 

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid 
submission. A bid valid for a shorter period shall be rejected by the Employer. 
 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidder's responses shall be made in writing. A bidder may 
refuse the request without forfeiting his bid security. A bidder agreeing to the request will 
not be required or permitted to modify his bid. 

 
15. BID SECURITY/EARNEST MONEY DEPOSIT 
 

Bidders will have to deposit Earnest Money (EMD) in the form of Demand draft in favour 
of JHARKHAND STATE SPORTS PROMOTION SOCIETY. 
Bidder will have to submit scanned copy of the demand draft online during bid submission 
and deposit the original DD against EMD in person or by postal means, which must be 
received in the office CEO, LMC, JSSPS, Administrative building, Mega Sports complex, 
Khelgaon, Ranchi within the date as specified online in the NIT. JSSPS shall not be 
responsible for any postal delay in receipt of EMD. In case the EMD is not received within 
the aforesaid period, the bid will be out rightly rejected. 

The qualification in the bid will also be subject to the receipt and acceptance of EMD 
within the scheduled date and time as mentioned in the NIT 
Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 
Department of Micro, Small and Medium Enterprises (MSME) will be exempt from the 
payment of earnest money (applicable only for Services tenders). 
 
In case of exemption of EMD the scanned copy of document in support of exemption will 
have to be uploaded by the bidder during bid submission. However, this option is to be 
enabled only in those cases where the exemption of EMD to some bidders is allowed as per 
NIT. 

 
15.2. Any bid, which has not been, submitted either with the requisite amount of EMD shall 
be summarily rejected by the employer as non-responsive. 
  
15.3 The EMD of rejected bidders will be refunded at any stage directly to the account. 
 
15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with 
performance security / security deposit at bidder’s option. 
 
15.5 The Bid Security/Earnest Money may be forfeited: 
 
a. if the Bidder withdraws the Bid after the end date of Bid submission during the period of 
Bid validity / extended validity with mutual consent; or 
 
b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
i. Sign the Agreement; or 
ii. Furnish the required Performance Security 
 
Additionally, the company shall debar such defaulting contractor from participating in 
future tenders in JSSPS for a period of minimum one year from the date of issue of such 
letter. 



 
In case of Partnership firm, the debarment shall also be applicable to all individual partners 
of Partnership firm.  
 
“Note (Not part of tender document):- 
In the above case, debarment shall be done as per Guidelines on Debarment of firms from 
Bidding. 
 
15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest. 
 
15.7No claim from the bidders will be entertained for non-receipt of the refund in any 
account other than the one from where the money is received. 
 
15.8 If the refund of EMD is not received by the bidder in the account from which the EMD 
has been made due to any technical reason, then it will be paid through conventional system 
of e-payment. For this purpose, bidder should submit E-Mandate form in format provided 
by company. 
 
15.9 In case the tender is cancelled then EMD of all the participating bidders will be 
refunded unless it is forfeited by the department. 
 
15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission of 
tender) then his/her EMD will be refunded automatically after the opening of tender. 
 

16. SIGNING OF BID 
 
16.1The contractors bid will be digitally signed by DSC holder submitting bid online and it 
does not require any physical signature. However, if the Contractor’s bid bears the physical 
signature in addition to the digital signature of DSC holder, it will be accepted without 
questioning the identity of person singing the bid. 
 
16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. 
However, if the DSC holder is bidding online on behalf of the bidder then the Power of 
Attorney or any sort of legally acceptable document for the authority to bid on behalf of the 
bidder is required. 

 
17. Deleted 

 
18. DEADLINE FOR SUBMISSION OF BIDS 

 
18.1 Bids shall be submitted online on the e-procurement portal of Jharkhand Tenders 
within the stipulated date and time. 

 
18.2 The Employer may extend the deadline for submission of Bids by issuing a 
corrigendum or an amendment, in which case all rights and obligations of the Employer and 
the Bidders previously subject to the original deadline will then be subject to the new 
deadline. 
 
18.3 If number of bids received online is found to be less than 03(three) on end date of bid 
submission then the following critical dates of the Tender will be automatically extended 
for a period of four days ending at 17.00 hrs:: 

• Last date of submission of Bid 



• Last date of receipt of EMD 
• Date of opening of Tender 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the 
e-Procurement Portal then the same is to be rescheduled to the next working day.  
 
This extension will be also applicable in case of receipt of zero bid.  
 
Notes: 
1. The validity period of tender should be decided based on the final end date of 

submission of bids. 
2. The auto extension shall work on the basis of number of bids received only. (It may so 

happen that any of these bids may be eventually rejected during Tender Opening, 
Technical evaluation or further process of evaluation resulting the total number of valid 
bids becoming less than three.) 

3. After extension, the tender shall be opened irrespective of available number of bids on 
the extended date of opening of tender. 

 
19. LATE BIDS 

 
19.1 No Bid shall be received by the e-procurement portal after the deadline or the extended 
deadline, as the case may be. 
 

20. MODIFICATION AND WITHDRAWAL OF BIDS 
 
20.1 For Single Cover System:  
 
20.1.1 Modification of the submitted bid shall be allowed online only before the deadline of 
submission of tender and the bidder may modify and resubmit the bid online as many times 
as he may wish. 
 
20.1.2 Bidders may withdraw their bids online within the end date of bid submission and 
their EMD will be refunded. However, if the bidder once withdraws his bid, he will not be 
able to resubmit the bid in that particular tender. For withdrawal of bid after the end date of 
bid submission, the bidder will have to make a request in writing to the Tender Inviting 
Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the 
following provision of penal action:  

1. the EMD will be forfeited and   
2. the bidder will be debarred for minimum 1(One) year from participating in tenders 
in JSSPS. 

20.1.3 The Price-bid of all eligible bidders including this bidder will be opened and action 
will follow as under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.  

 
Note: 
In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the 
approval of Tender Accepting Authority (in case Board is Tender Accepting Authority then 
with the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder is 
debarred for minimum 1(One) year from participating in tenders in JSSPS. This letter will 
be circulated in JSSPS and the updated list will be maintained by all Tender Inviting 
Authority/Evaluators. 



 
Penal action against clauses above will be enforced from the date of issue of such order. 
 
20.2 For Two Part System: 
 
20.2.1 Modification of the submitted bid shall be allowed on-line only before the deadline 
of submission of tender and the bidder may modify and resubmit the bid on-line as many 
times as he may wish.  
 
20.2.2 Bidders may withdraw their bids online within the end date of bid submission and 
their EMD will be refunded. However, if the bidder once withdraws his bid, he will not be 
able to resubmit the bid in that particular tender. For withdrawal of bid after the end date of 
bid submission, the bidder will have to make a request in writing to the Tender Inviting 
Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the 
following provision of penal action:   

a. If the request of withdrawal is received before online notification for opening of 
price bid, the EMD will be forfeited and bidder will be debarred for minimum 1 
(one) year from participating in tenders in JSSPS. The Price-bid of remaining 
bidders will be opened and the tender process shall go on.   

b. If the request of withdrawal is received after online notification for opening of price 
bid, the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) 
year from participating in tenders in JSSPS. 

 
20.2.3 The Price-bid of all eligible bidders including this bidder will be opened and action 
will follow as under:  

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.   
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.   

Note:  
i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with 
the approval of Tender Accepting Authority (in case Board is Tender Accepting Authority 
then with the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder 
is debarred for minimum 1(One) year from participating in tenders in JSSPS. This letter 
will be circulated in JSSPS and the updated list will be maintained by all Tender Inviting 
Authority/Evaluators. 
 
ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of 

such order. 
*Delete whichever is not applicable 

 
21. BID OPENING 

 
21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital 
Signature Certificates on the prescheduled date & time of Tender Opening.  

 
22. PROCESS TO BE CONFIDENTIAL 

 
22.1 Information relating to the examination, clarification, evaluation and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to Bidders or 
any other persons not officially concerned with such process until the award to the 
successful Bidder has been announced. However, the Tender Status will be in public 
domain and anyone visiting the site can view it by identifying the tender.  
 



It will be the bidder’s responsibility to check the status of their Bid online regularly, after 
the opening of bid till award of contract.  Additionally, information shall also be sent by 
system generated e-mail and SMS at nodal points (Date of bid opening, Requisition for 
Clarification on Confirmatory document from bidder(s), award of work etc.). No separate 
communication will be required in this regard. Non-receipt of e-mail and SMS will not be 
accepted as a reason of non-submission of Confirmatory documents within prescribed 
time.. 
 
22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award 
decisions may result in the rejection of his Bid. 
 
22.3 From the time of bid opening to the time of contract award, no bidder shall contact the 
Procuring Entity on any matter related to the bid, except on request and prior written 
permission. 
 

23. CLARIFICATION OF BIDS 
23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, 
at the Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, including 
breakdowns of unit rates. The request for clarification and the response shall be in writing. 
To assist in the examination, evaluation, and comparison of Bids, the Employer may, ask 
any Bidder for clarification of the Bidder's Bid, including breakup of unit rates. The request 
for clarification and the response shall be in online mode. 
 
23.2 In case the Tender Committee finds that there is some deficiency in uploaded 
documents corresponding to the information furnished online or in case corresponding 
document have not been uploaded by bidder(s) then the same will be specified online by 
Evaluator clearly indicating the omissions/shortcomings in the uploaded documents and 
indicating start date and end date allowing 7 days (7 x 24 hours) time for online re-
submission by bidder(s). The bidder(s) will get this information on their personalized 
dashboard under “Upload confirmatory document” link. Additionally, information shall 
also be sent by system generated email and SMS, but it will be the bidder’s responsibility to 
check the updated status/information on their personalized dash board regularly after 
opening of bid. No separate communication will be required in this regard. Non-receipt of 
e-mail and SMS will not be accepted as a reason of non-submission of documents within 
prescribed time. The bidder(s) will upload the scanned copy of all those specified 
documents in support of the information/ declarations furnished by them online within the 
specified period of 7 days. No further clarification shall be sought from Bidder. 
 
Seeking clarification shall be restricted to confirmation of submitted document/online 
information only and it should be only for one time for a period of upto 7 days. The 
clarification shall be taken in online mode in the e-Procurement portal of Jharkhand 
Tenders only. 
 
Note: The shortfall information/ documents should be sought only in case of historical 
documents which pre-existed at the time of the tender opening and which have not 
undergone change since then. These should be called only on basis of the recommendations 
of the TC. So far as the submission of documents is concerned with regard to qualification 
criteria, after submission of the tender, only related shortfall documents should be asked for 
and considered. For example, if the bidder has submitted a contract without its completion/ 
performance certificate, the certificate can be asked for and considered. However, no new 
contract should be asked for so as to qualify the bidder. 
 



23.3 No document presented by the bidder after closing date and time of submission of bid 
will be considered unless otherwise called for as per clause 23.2 above.  
 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
 

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each 
Bid: 

 a.  meets the eligibility criteria defined in Clause 3; 
 b.  has been properly signed; 

                          c. is accompanied by the required Bid security/ EMD Exemption Document  
(if applicable). 
                          d. is substantially responsive to the requirements of the Bidding documents. 

 
24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents without material deviation or reservation. A 
material deviation or reservation is one : 

a. which affects in any substantial way the scope, quality, or performance of the 
works: 
b. which limits in any substantial way, inconsistent with the Bidding documents, 
the Employer's rights or the Bidder's obligations under the Contract; or 
c. whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 

 
24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole 
discretion. 

 
25. Deleted 

 
26. EVALUATION AND COMPARISON OF BIDS. 
 

26.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause 24.Price bid of the bidder will have no condition.  
The price bid which is incomplete and not submitted as per instruction given in the bid 
document will be rejected. 

 
 
26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted 
by the Bidder in online Mode and subsequently downloaded from the e-procurement portal 
of Jharkhand Tenders. 
 
26.3 The Employer reserves the right to accept or reject any Bid not conforming to the 
requirements of the Bidding documents. 
 
26.4 No document presented by the bidder, after closing date and time of bid, will be taken 
into account by the evaluation committee unless otherwise called for during scrutiny / 
technical scrutiny by the tender committee as clarification. This however, will have no 
bearing with the price quoted in the price bid. If a bidder offers a rebate unilaterally after 
the end date and time of the bid submission, it will not be taken into account for evaluation 
purpose by the tender committee. But if that bidder emerges as the lowest evaluated, the 
rebate offer will be taken into account for determination of the total offer.  
 



26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the 
bidder and effect of Goods and Services tax (GST), GST Compensation Cess etc. as 
applicable. L1 will be decided based on cost to the company. 
 
26.6 If the Bid of the successful L-1 bidder is seriously unbalanced in relation to the 
Company’s estimate of the cost of work to be performed under the contract, the Employer 
may require the Bidder to produce detailed price analysis for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the methods and 
schedule proposed. 
After evaluation of the price analysis, the company may require that the amount of the 
performance security/security deposit is increased at the expense of the successful bidder to 
a level sufficient to protect the company against financial loss in the event of default on the 
part of the successful bidder under the contract. 
Additional performance security shall be applicable if the bid price is below 15% of the 
justified price, finalized by the owner. The amount of such additional performance security 
shall be the difference between 85% of the owner's justified price and quoted price. 
Justified price shall be finalized by the owner on the basis of prevalent market rate of 
materials and labour analyzed as per standard analysis of rate of CPWD/ NBO, and shall be 
binding on the bidder. 
Such additional performance security shall be applicable for Item-rate and Percentage 
Tenders. 
Such additional performance security shall be furnished by bidder along with normal 
performance security as per Cl. No. 4 of GTC. Additionally, the company shall ban such 
defaulting contractor from participating in future tenders in JSSPS for a period of minimum 
one year from the date of issue of such letter. 
In case of Partnership firm, the banning shall also be applicable to all individual partners of 
Partnership firm. 
 
 
 
 

27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 
 

 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF 
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the 
justified rates decided by the owner.   
 
The abnormally low rate items are those whose quoted rates are less than 20% of the 
justified rates decided by the owner.   
 
In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and 
(ii) abnormally low rate items, shall become operative under the following circumstances:-  
 
For increase in quantity of more than 25%  in respect of works executed below plinth level 
and  10% in respect of works executed  above plinth level.  
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate 
based on prevalent market rate of materials and labouranalysed as per standard analysis of 
rate of CPWD/NBO. Payment of extra quantity over the permitted quantity as explained 
above would be made on the basis of the new analysed rate.  



 
The variation in quantity of abnormally low rate items for item rate tenders shall not be 
permitted below 25% for the items below plinth level and below 10%  for the items above 
plinth level of the agreement schedule quantity, but in exceptional cases with written 
consent of Engineer-in-Charge arising out of technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for 
percentage rate tenders for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to 
foundation, unless otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 
level whichever is lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above the bed 
level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs 
/ tanks and other elevated structures: all works up to 1.2 metres above the 
ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 
1.2 metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 level 
whichever is lower. 

f) For Roads, all items of excavation and filling including treatment of sub base.  
 
 
  
28. AWARD CRITERIA 

 
28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid 
has been determined to be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated acceptable Bid Price, provided that such Bidder has been 
determined to be: 

 a.   eligible in accordance with the provisions of Clause 2; and 
 b.   qualified in accordance with the provisions of Clause 3. 

 
29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT 

ANY  OR ALL BIDS 
 

29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or 
reject any Bid, and to cancel the bidding process and reject all Bids, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Bidder or Bidders 
or any obligation to inform the affected Bidder or Bidders of the grounds for the Employer's 
action. 

 
30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the 
Employer electronically online on the e-procurement portal of Jharkhand Tenders prior to 
expiration of the Bid validity period. This letter (hereinafter and in the Conditions of 
Contract called the "Letter of Acceptance") will state the sum that the Employer will pay 
the Contractor in consideration of the execution and completion of the Works by the 



Contractor as prescribed by the Contract (hereinafter and in the Contract called "the 
Contract Price"). 
The offline communication of LOA shall not be mandatory. 
 
30.2 The notification of award (LOA/Work Order) will constitute the formation of the 
Contract. 
 
The works should be completed as per period specified in the NIT from the Date of 
Commencement as defined in Clause 6.0 of General Terms and Condition. 
 
30.3 The Agreement will incorporate all agreements between the Employer and the 
successful Bidder, work programme etc. within 30(thirty)days following the notification of 
award along with the letter of Acceptance and / or Work Order issued by department. 
 
In case of failure to enter in to agreement within specified period or extended period on the 
written request of the bidder, if any, the department will take action as prescribed in 
Guidelines on Debarment of firms from Bidding along with forfeiture of Earnest Money. 
The bidder will also debarred from participating in re-tender. 
 
No payment for the work shall be made before execution of this agreement. 
30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to 
non-qualified bidder online and the Earnest Money shall be refunded to unsuccessful 
bidders as per relevant clauses. 
 
30.5 The contractor shall enter into and execute contract agreement in the prescribed form 
on non-judicial stamp paper in accordance with the relevant law of the State/Union of India. 
The cost of the stamp papers for the contract agreement shall be borne by the contractor. 
Two sets of contract document/agreements shall be prepared and signed by both the parties 
One of the sets shall be stamped "Original" and the other "Duplicate". The duplicate copy 
will be supplied to the contractor free of cost and the original is to be retained by the 
company. For any additional copy, additional cost to be charged.  
 
All additional copies should be certified by the Engineer-in-Charge.   
 
The contractor shall keep copy of these documents on the site/place of work in proper 
manner so that these are available for inspection at all reasonable times by the Engineer-in-
charge, his representatives or any other officials authorized by the company for the purpose. 
 
The contract document shall not be used by the contractor for any purpose other than this 
contract and the contractor shall ensure that all persons employed for this contract strictly 
adhere to this and maintain secrecy, as required of such documents. 

 
31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 
31.1 Security Deposit shall consist of two parts;  

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

 
  The security deposit shall bear no interest.  
 
 For details refer cl.4 of General Terms of Conditions. 

 



32. EMPLOYMENT OF  LABOUR 
 

32.1 Contractors are to employ, to the extent possible (as per policy decision of the 
company valid from time to time), local project affected people and pay wages not less than 
the minimum wages as per minimum Wages Act or such other legislations or award of the 
minimum wage fixed by respective State Govt. or Central Govt. as may be in force. 
 
Payment of Provident Fund for the workmen employed by him for the work as per the Law 
prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be 
responsibility of the contractor.  
The contractor needs to ensure that the employee has become a member of any of the 
provident fund as the case may be and the unique membership number of the CMPF/EPF or 
Allied Scheme needs to be submitted to Employer.  
In addition to the above, the Contractor shall provide a copy of the updated passbook 
having entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case 
may by the competent authority annually /as and when asked. Bidder shall also submit 
copies of statutory returns. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as 
applicable shall be reimbursed to the contractor on production of proof of payment limited 
to the maximum likely number of workmen to be deployed as indicated in the tender 
document. Such payments shall be made on quarterly basis and shall not be included in the 
Contract Value. 
 
32.2 The bidder shall also comply with statutory requirements of various acts including 
CL(R&A) Act. 
 
32.3 The contractor’s workmen shall be paid through Bank. 
 
32.4The contractors shall register themselves on the Contract Labour Payment Management 
Portal (CLPMP) of JSSPS within 30 days of issue of work order and will have to enter and 
update periodically the following details in the portal: 
a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each Work Order each 
month. 
 
32.5 All the contract workers shall be covered with the Bio-metric attendance system for 
payment of wages. 
 
NOTE: In case company decides/ circulates separate wages for underground works / for 
works within mine premises, the same may be allowed based on appropriate circular. 
Clause 32.1 shall stand amended to this extent before notification of bid. 
 

33. LEGAL JURISDICTION 
 
35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent 
contract awarded based on the bid shall be subject to the jurisdiction of local court only 
where the subject work is to be executed. 

34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 
 



i) The bidders will download the Bid documents from the website. The company shall 
not be responsible for any delay/ difficulties/ inaccessibility of the downloading facility 
for any reason whatsoever. The downloading facility shall be available as soon as the 
bid is notified. 

ii) The bid document as available online on the e-procurement of JSSPS shall always 
prevail and will be binding on the Bidders. Any claim on account of any deviation with 
respect to this online Bid document from the Bidder side shall not be entertained.  

 
35. E-PAYMENT 

The bidders are to furnish the details of their bank A/c Nos. Name and Address of the Bank 
and Branch Code along with the Bid. Successful bidders/ Bidders are required to submit an 
Authorization form duly signed for e-payment to them. Enclosed Annexure be filled in and 
submitted along with the Bid. 

 
36. INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST more 

than Rs. 200 lakhs/ as decided by JSSPS). 
Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the 
pre-contract integrity pact as per enclosed format along with the bid. 
 

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 
Prior approval in writing of the Company shall be obtained before any change is made in 
the constitution of the contracting agency. If prior approval is not obtained the same will be 
treated as a breach of contract. 

38. MISCELLANEOUS. 
The bidders should fill the bid document properly and carefully. They should avoid quoting 
absurd rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives are synonymous. Provisions related to instructions to bidder shall be a part of 
agreement. 

 
  



CONDITIONS OF CONTRACT 
 

GENERAL TERMS AND CONDITIONS 
 

1.  Definitions 
 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the 
conditions, means the Jharkhand State Sports Promotion Society, represented at 
JSSPS by the CEO, LMC, JSSPS or his authorized representatives or any other 
officer specially deputed for the purpose who will employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by 
the Company to function on its behalf. 

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain 
contexts) means an offer to supply goods, services or execution of works made in 
accordance with the terms and conditions set out in a document inviting such offers. 

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any eligible person or firm or company, including a Joint Venture 
(that is an association of several persons, or firms or companies), participating in a 
procurement process with a Procuring Entity. 

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain 
contexts) means a security from a bidder securing obligations resulting from a 
prospective contract award with the intention to avoid: the withdrawal or 
modification of an offer within the validity of the bid, after the deadline for 
submission of such documents; failure to sign the contract or failure to provide the 
required security for the performance of the contract after an offer has been accepted; 
or failure to comply with any other condition precedent to signing the contract 
specified in the tender documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, services 
or works offered for procurement, meets the minimum local content as prescribed for 
‘Class-I local supplier’ under the Public Procurement (Preference to Make in India), 
Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, services 
or works offered for procurement, meets the minimum local content as prescribed for 
‘Class-II local supplier’ but less than that prescribed for ‘Class-I local supplier’ 
under the Public Procurement (Preference to Make in India), Order 2017. 

viii)  “Local Content” means the amount of value added in India which shall, unless 
otherwise prescribed by the Nodal Ministry, be the total value of the item procured 
(excluding net domestic indirect taxes) minus the value of imported content in the 
item (including all customs duties) as a proportion of the total value, in percent. 

ix) “Non-Local supplier” means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content less than that prescribed for ‘Class-
II local supplier’ under the Public Procurement (Preference to Make in India), Order 
2017. 

x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for 
proposals’ in certain contexts) means a document and any amendment thereto 
published or notified by the Procuring Entity, which informs the potential bidders 
that it intends to procure goods, services and/or works. 



xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 

xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or 
‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for 
other services’ under certain contexts), means an agreement relating to the subject 
matter of procurement, entered into between the Procuring Entity and the supplier, 
service provider or contractor on mutually acceptable terms and conditions and 
which are in compliance with all the relevant provisions of the laws of the country. 
The term “contract” will also include “rate contract’ and “framework contract”.  

The agreement shall include the notice inviting tender, the tender/bid as accepted by 
the company, the work order issued to the contractor, and the formal contract 
agreement executed between the company and the contractor together with the 
documents referred to therein including general terms and conditions, special 
conditions, if any, frozen terms and conditions/technical parameters/scope of work 
and revised offer, if any, specifications, drawings, including those to be submitted 
during progress of work, schedule of quantities with rates and amounts.  

Until the formal agreement is signed between the Owner and contractor, LOA/Work 
order together with contract document accepted by the bidder (i.e., bid/ tender/ 
proposal/ offer) shall constitute the contract.  

xiii) The word "Contractor/ Contractors" wherever occurs means the successful bidder 
/bidders who has/have deposited the necessary Earnest money and has/have been 
given written intimation about the acceptance of tender and shall include legal 
representative of such individual or persons composing a firm or a company or the 
successors and permitted assignees of such individual, firm or Company, as the case 
may be and any constitutional, or otherwise change of which shall have prior 
approval of the employer. 

xiv) "Site" means the land and places including any building and erection thereon, over, 
under, in or through which the Permanent works or Temporary works designed by 
the Engineer-in-Charge are to be executed and any other lands and places provided 
by the Employer for working space or any other purpose as may be specifically 
designated in the Contract as forming part of the site. 

xv) The term "Sub-Contractor" as employed herein, includes those having a direct 
contract with Contractor either on piece rate, item rate, time rate or any other basis 
and it includes one who furnishes work to a special design according to the plans or 
specifications of this work but does not include one who merely supplies materials. 

xvi) "Accepting Authority" shall mean the management of the company and includes an 
authorized representative of the company or any other person or body of persons 
empowered on its behalf by the company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil 
Engineering cadre/ discipline who is competent to direct supervisors and authorised 
to be in charge of the works for the purpose of this contract. The Engineer-in-Charge 
/Designated Officer in Charge, who is of an appropriate seniority, will be responsible 
for supervising and administering the contract, certifying payments due to the 
contractor, valuing variations to the contract, awarding extension of time and valuing 
compensation events. The Engineer-in-Charge /Designated Officer in Charge may 
further appoint his representatives i.e. another person/Project Manager or any other 
competent person and notify to the contractor who is directly responsible for 
supervising the work being executed at the site, on his behalf under their Delegation 



of Powers of the company. However, overall responsibility, as far as the contract is 
concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.  

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 

xix) The "Work" shall mean the works required to be executed in accordance with the 
contract/work order or parts thereof as the case may be and shall include all extra or 
additional, altered or substituted works or any work of emergent nature, which in the 
opinion of the Engineer-in-charge, become necessary during the progress of the 
works to obviate any risk or accident or failure or become necessary for security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard schedule 
of rates prescribed by the company and the amendments issued from time to time. 

xxi) "Contract amount" shall mean:  

a) in the case of turnkey / lump sum contracts the total sum for which tender is 
accepted by the company. 

b) in the case of other types of contracts the total sum arrived at based on the 
individual rate(s) / percentage rate(s)quoted by the tenderer for the various 
items shown in the Schedule of Quantities" of the tender document as accepted 
by the Company with or without any alteration as the case may be. 

xxii) "Written notice" shall mean a notice or communication in writing and shall be 
deemed to have been duly served if delivered in person to the individual or to a 
member of the contractors firm or to an office of the company for whom it is 
intended, or if delivered at or sent by registered mail / e-mail to the last business 
address known to him who gives the notice. 

xxiii) "The constructional plant" means all appliances, tools, plants or machinery of 
whatsoever nature required in or about the execution, completion or maintenance of 
the works but does not include materials or other things intended to form part of the 
permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer 
that his tender has been accepted in accordance with the provisions contained in that 
letter. 

xxv) "Department" means the Civil Engineering Department of   Coal India Limited or 
any of its subsidiary companies/units represented by the appropriate authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or 
Provincial Insolvency Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa where 
the context so requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid 
document , if any, as a basis for proposals, 

a. working drawings furnished by the Owner after issue of letter of acceptance of 
the tender to start the work, 

b.  subsequent working drawings furnished by the owner in phases during progress 
of the work, and 

c. drawings, if any, submitted by the contractor as per provision of the contract and 
duly approved by the owner. 

xxix) "Codes" shall mean the following, including the latest amendments, and/or 
replacements, if any : 



a. Bureau of Indian Standards relevant to the works under the contract and their 
specifications. 

b. Indian Electricity Act and Rules and Regulations made there under. 
c. Indian Mines Act and Rules and Regulations made there under. 
d. Any other Act, rule and regulations applicable for employment of labour, safety 

provisions, payment of provident fund and compensation, insurance etc. 
 
2. Contract Documents and Miscellaneous Provisions: 
 

The following documents shall constitute the contract documents: 
i) Articles of Agreement. 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the 
conditions of contract incorporated in the tender document issued to the bidder. 
iii) Notice Inviting Tender and Instructions to Bidders.     
iv) Conditions of Contract including General Terms & Conditions of contract, Additional 
Terms & Conditions, Special Terms & Conditions and Commercial Terms &Conditions 
etc. as applicable. 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 
vi) Specifications/ scope of Work, if any. 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 
viii) Contract drawings and work programme. 
ix)  Safety Code etc. forming part of the tender, 
x)  Integrity Pact ( If applicable ). 
(xi) Guidelines on Debarment of firms from Bidding. 
(xii) Code of Integrity for Public Procurement (CIPP) 
(xiii) Any other document if required. 
 

 2.1The contractor shall enter into and execute contract agreement in the prescribed form. 
The cost of the stamp papers for the contract agreement shall be borne by the contractor. 
Two sets of contract document/agreements shall be prepared and signed by both the parties 
one of the sets shall be stamped "Original" and the other "Duplicate". The duplicate copy 
will be supplied to the contractor free of cost and the original is to be retained by the 
company. For additional copy, cost to be charged. 

 
All additional copies should be certified by the Engineer-in-Charge.  
 
The contractor shall keep copy of these documents on the site/place of work in proper 
manner so that these are available for inspection at all reasonable times by the Engineer-in-
charge, his representatives or any other officials authorized by the company for the purpose. 
 
2.2The contract document shall not be used by the contractor for any purpose other than 
this contract and the contractor shall ensure that all persons employed for this contract 
strictly adhere to this and maintain secrecy, as required of such documents. 
 

2.3 The local Court, where the subject work is to be executed shall have exclusive 
jurisdiction in all matter arising under this contract. 
 
2.4 The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time to 
time propose any addition or deletion from any such list and will submit proposals in this 
regard to the Engineer-in–Charge / Designated Officer in charge for approval well in 
advance so as not to impede the progress of work. Such approval of the Engineer-in-Charge 



/ Designated Officer in Charge will not relieve the contractor from any of his obligations, 
duties and responsibilities under the contract. The total value of subcontracted work should 
not exceed 25% of the contract price specified in the contract. Procurement of material, 
hiring of equipment or engagement of labour will not mean sub-contracting. 
 
2.5Acceptance of Offer: 
 
“Letter of Acceptance”- is an acceptance of offer by the company.  It shall be 
communicated electronically through e-procurement portal of Jharkhand Tenders to the 
successful bidder and shall make the binding Contract with the Company.  
 
Simultaneously the original copy of LOA may also be sent to the Bidder through 
registered/speed post. The offline communication of LOA, shall not be mandatory. 
 

3. Discrepancies in contract documents & Adjustments thereof 
 

The documents forming part of the contract are to be treated as mutually explanatory of one 
another and in case of discrepancy between schedule of quantity, the specifications and/or 
drawing, the following order of preference shall be observed; 

a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any  
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 
 

3.1In the event of varying or conflicting provision in any of the document(s) forming part 
of the contract, the Accepting Authority's decision/clarification shall hold good with regard 
to the intention of the document or contract as the case may be. 
 
3.2Any error in description, quantity or rate in Bill of Quantities or any omission there 
from, shall not vitiate the contract or release the contractor from discharging his obligations 
under the contract including execution of work according to the Drawings and 
Specifications forming part of the particular contract document.  
 

4.00 Security Deposit: 
 

4.1 Security Deposit shall consist of two parts;  
a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

                       The security deposit shall bear no interest.  
4.2 Performance Security should be 5% of contract amount and should be submitted within 21 
days of issuance of LOA by the successful bidder in any of the form given below: 

 
 Payment through NEFT/RTGS in the designated account of JSSPS as indicated in the 

LOA/WO 
 a Bank Guarantee in the form given in the bid document from any Scheduled Commercial 

bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of 
India Act, 1934 excluding Co-operative banks or Regional Rural Banks). The BG issued by 
outstation bank shall be operative at its local branch…………. 

 Bank Guarantee against Performance Security shall be applicable if the amount of 
Performance Security exceeds Rs. 5.0 lakhs.  

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly 
pledged in favour of owner. 



 
The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed 
the Agreement and furnished the required Performance Security/ 1st part of security deposit. 
 
The bid security deposited may be adjusted against the Performance security (1st part of 
security deposit) at bidder’s option. 
 
If performance security is provided by the successful bidder in the form of bank guarantee it 
shall be issued either – 

(a) at Bidder’s option by a Scheduled Commercial Bank , or 
(b) by a foreign bank located in India and acceptable to the employer.  

 
BG of scheduled commercial bank located in India and acceptable to the company should 
only be accepted. Thus, any BG issued by foreign bank from outside India shall not be 
accepted. 
 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, 
beyond the period of contract /extended contract period (if any)”, whichever is more. 
 

The BG (If performance security is provided by the successful bidder in the form of bank 
guarantee) issued by issuing bank on behalf of the bidder in favourof“ ,” shall be in paper 
form (Stamp Paper) as well as issued under “Structured Financial Messaging System”. 
Issuing Bank should send the underlying confirmation message in IFN760COV or 
IFN767COV message type for getting the BG advised through our bank. Also  issuing bank 
shouldmention“ ” in field no. “7037” of IFN760COV or 
IFN767COV. The message will be sent to the beneficiary bank through SFMS. The details 
of beneficiary Bank for issue of BG through SFMS Platform is furnishedbelow:- 
Name of Bank: INDIAN BANK 
Branch: Ranchi Branch 
IFSC Code: -  IDIB000J573 
Account No. - 50328880887 
Customer ID: - 30188382729 

 
Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing 
bank to E&M Division of JSSPS. 
 

In case the successful bidder fails to submit the Performance Security within the stipulated 
time then the award of work may be cancelled with forfeiture of the bid security/earnest 
money. 
 
Additionally, the company shall debar such defaulting contractor from participating in future 
tenders in JSSPS for a period of minimum one year from the date of issue of such letter. 
 
When validity of BG is about to expire, the contractor has to extend the validity of BG, if 
required.  If the validity of BG is not extended before 03 days of its expiry, then JSSPS shall be 
at liberty to encash the BG. 
 
In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more 
partners of the joint venture. 
 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners 
of JV/Partnership firm.  
 



Submission of Performance Security is not required for tenders having Estimated Value put to 
tender upto Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released 
within 14 days of the issue of defect liability certificate (taking over certificate with a list of 
defects). 
 
“Note (Not part of tender document):- 

In the above case, debarment shall be done as per Guidelines on Debarment of firms from 
Bidding. 

 
4.3     5% Performance Security should be refunded within 14 days of the issue of defect 
liability certificate (taking over certificate with a list of defects). 
 
4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The 
balance 5% shall be treated as retention money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of 
the contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject to the 
condition that amount of any Bank Guarantee except last one, shall not be less Rs. 25 lakhs.  
 
However, Bank Guarantee against retention money shall be with suitable validity based on 
nature of work which shall be 90 days beyond the defect liability period, but in no case less 
than the period of one year.    

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee 
shall be irrevocable and will be from Scheduled Commercial Banks as elaborated at Cl.4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums 
as are due and payable by the contractor to the company as may be determined in terms of the 
contract, and the amount appropriated from the security deposit shall have to be restored by 
further deduction from the contractors subsequent on account running bills, if any. 
 
 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to 
company's right to deduct/ appropriate its due against the contractor under this contract or 
under any other contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over 
certificate with a list of defects) by the Engineer-in-charge, one half of the security deposit 
remaining with the company 

 
     (Performance Security) shall be refunded as elaborated at Cl. No.4.3. 

 
The other half (Retention Money) shall be refunded to the contractor after issue of No 
Defect Certificate by the Engineer-in-Charge  on the expiry of Defect Liability Period of six 
months , subject to the following conditions: 
 
a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking 
over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-
Charge within the said defect liability period of six months or on its due extension till 
completion of the rectification works as required. 

 



b) In the case of building work or other work of similar nature, the refund shall be made on 
the expiry of the said six months period or at the end of one full monsoon period i.e. June to 
September, whichever is later in point of time and any defects such as leakages in roof, 
effloresces in walls, dampness, defects in drainage etc. should be rectified to the satisfaction 
of Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, where 
question of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, 
tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security 
and retention money (second part of bid security) can be released simultaneously after 
completion of work and taking over by department.  

 

4.8Additional performance security: (applicable for item rate as well as percentage rate 
tenders): 

Additional performance security shall be applicable if the bid price is below 15% of the 
justified price, finalized by the owner. The amount of such additional performance security 
shall be the difference between 85% of the owner's justified price and quoted price. 

Justified price shall be finalized by the owner on the basis of prevalent market rate of 
materials and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be 
binding on the bidder. 

Additional performance security (APS) shall be furnished within 21 days of issuance of 
LOA by the successful bidder. 

Failure to submit such additional performance security shall result into cancellation of the 
contract with forfeiture of earnest money. 

Additionally, the company shall ban such defaulting contractor from participating in future 
tenders in JSSPS for a period of minimum one year from the date of issue of such letter. 

In case of Partnership firm, the banning shall also be applicable to all individual partners of 
Partnership firm. 

This additional performance security will not carry any interest and shall be released in the 
following manner: 

1. 30% of Additional performance security will be released after 60% of the total work is 
completed. 

2. 50% of Additional performance security will be released after 80% of the total work is 
completed. 

3. 100% of Additional performance security will be released after total work is 
completed. 

Additional performance security may be furnished in the shape of BG or any of the 
forms as applicable for performance security. 

The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a 
period of one year or ninety days beyond the period of contract /extended contract 
period (if any), whichever is more. 

Consideration of Abnormally Low Bids 
In case of Abnormally Low Bid, JSSPS may in such cases seek written clarifications from 
the lowest bidder(s), including detailed price analyses of its bid price in relation to scope, 
schedule, allocation of risks and responsibilities, and any other requirements of the bid 
documents. If, after evaluating the price analysis, JSSPS determines that the bidder(s) has 



substantially failed to demonstrate its capability to deliver the contract at the offered price, 
JSSPS may reject the bid / Proposal. 
 

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable 
only when relevant item exists in the contract and shall be for 10% of value of such items 
in the contract or for 10% of value of contract with such specialized items only). 
 

a) For some  specialized items of work such as anti-termite treatment, waterproofing work, 
kiln seasoned and chemically treated wooden shutters, or any other item of work deemed  as 
such ‘specialized’  by Engineer-in-Charge that are entrusted to specialized firms or 
contractors who associate specialized agencies, the contractor / firm executing the work 
should be asked to give a specific guarantee that they shall be responsible for removal of any 
defects cropping up in these works executed by them during the guarantee period. The form 
of the guarantee to be executed by the contractors shall be as enclosed. 

 
b) 10% security deposit (performance security and retention money) deposited / deducted 
from the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry 
of Guarantee period.  The security amount relevant to the item(s) of work, may be released 
after 12 months of completion of work against equivalent BG  and furnishing Guarantee as at 
(a) above. 
 

4.10 Refund of security deposit for contracts with supply installation and commissioning 
of equipment i.e with Mechanical & Electrical Works (shall be applicable only when 
relevant item exists in the contract) 
 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works 
as well as Mechanical and Electrical works. For such works 10% as security deposit 
(performance security and retention money)- deposited / deducted from the bills of the 
contractors shall be refunded to him after expiry of guarantee period, which will be one year 
from the date of commissioning of equipment/ completion of work and/or rectification of 
any defect which may be detected in the individual equipment for the whole system under 
the contract, whichever is later.  
 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be 
issued/ revalidated in the name of the owner by the contractual agency and will be covered 
with relevant counter guarantee. 
Bank guarantees furnished against Performance Security and Retention Money shall be 
validated for a period 90 days beyond the guarantee period. 

 
5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant 
to indicate the extent of the work and to provide a uniform basis for tendering and any 
variation either by addition or omission shall not vitiate the contract. 
The variation register may be maintained in SAP in electronic form to have a proper control 
over variations. 
 
5.1 The company through its Engineer-in-Charge or his representative shall, without 
radically changing the original scope and nature of the work, under contract, have power to 
make any alterations in or additions to or substitution of the original specifications, 
drawings, designs and instructions that may appear to be necessary or advisable during the 
progress of the work.  



 
The contractor shall be bound to carry out the work(s) in accordance with the instructions 
given to him in writing by the Engineer-in-Charge or his representative on behalf of the 
company. Such altered or additional or substituted work, which shall form part of the 
original contract, shall be carried out by the contractor on the same terms and conditions in 
all respects on which they agreed to do the main work and at the same rate/rates as are 
specified in the contract/ work-order. In case there are changes in ground levels from those 
shown in the approved drawings, they shall be agreed in writing, jointly by the contractor 
and EIC. 
 
5.2 The right is reserved to cancel any items of work included in the contract agreement or 
portion thereof in any stage of execution if found necessary to the work and such omission 
shall not be a waiver of any condition of the contract nor invalidate any of the provisions 
thereof. 
 
5.3 If the additional, altered or substituted work includes any class of work for which 
rate/rates is/are not specified in the contract/work order, rates for such items shall be 
determined by the Engineer-in-Charge as follows: 

               a) In the case of percentage tenders, if the rate for the extra item of work executed is 
available in the company's approved SOR, it will be paid at the schedule rate plus or 
minus the accepted percentage as per contract. 

 
However, if the extra item is not available in company’s approved SOR, then the rate 
for such extra item(s) shall be dealt as at (c) below.   
 
b) In case of item rate tenders, the rate for extra item shall be derived from the rate for 
similar item or near similar item / class of work available in the agreement schedule of 
work or by analysis of rates as at below and the lower rate out of the above two shall be 
considered. 
 
In case of composite item rate tenders, where two or more schedule of quantities for 
similar item description may form part of the contract, the applicable rates shall be 
taken from the Schedule of Quantities of that particular part in which the deviation is 
involved, failing that at the lowest applicable rate for the similar item of work in the 
other schedule of quantities.       
 
For derivation of rates based on analysis, the same shall be done by analysis on 
prevalent market rate of materials and labour based on standard norms of analysis of 
rate of C.P.W.D/ N.B.O.   
 
c) In the case of extra item(s) that are completely new, and are in addition to the items 
contained in the contract, the contractor may within 15 days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis. The Engineer-in-
Charge shall determine the rate(s) by analysis based on prevalent market rate of 
material and labour and on standard norms of analysis of rate of CPWD / NBO.  
 
d) In case of combined tender with partly item rate for non-schedule items & partly 
percentage tenders for SOR items, the rate for extra item shall be derived as at (b)  & (c) 
above in case of non-schedule items rates and in case of percentage rates for SOR items 
the rate for extra item shall be derived as at (a) above.     
 
In case of any difference between the contractor and the Engineer-In Charge as to the 
fixation of rates, the matter shall be referred to the accepting authority of the company 



i.e. GM(C) of the company or Staff Officer(C) for the work awarded at Company Hqrs. 
level and Area level respectively, whose decision shall be final and binding on the 
contractor.    

 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the 
contract nor invalidate any of the provision thereof provided that a deviation estimate / 
revised estimate / supplementary agreement for the item(s) involved is made. Such approval 
shall be from appropriate authority. 

 
5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 
agreement schedule] shall be made in the contractors running on account bills, till the 
revised estimate / deviation estimate regularizing these items are sanctioned by the 
competent authority of the company, at the provisional rates and shall not exceed : 
 

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority 
of the company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly 
available in the SOR of the company/ if the rate is derived from available rate of BOQ. 
 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority 
of the company, i.e. GM(C) of the company or SO(C) of the Area , if it is analysed item 
rates based on prevalent market rates of materials and labour following CPWD / NBO 
norms. 
 
Total payment for such extra items of work shall not exceed 10% of work order / 
agreement value / approved deviation estimate value. Also total payment including 
extra items of work shall not exceed the work order / agreement / approved deviation 
estimate value. 

 
5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF 
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the 
justified rates decided by the owner.   

 
The abnormally low rate items are those whose quoted rates are less than 20% of the 
justified rates decided by the owner.   

 
In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and 
(ii) abnormally low rate items, shall become operative under the following circumstances:-  
 
For increase in quantity of more than 25% in respect of works executed below plinth level 
and 10% in respect of works executed above plinth level.  
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate 
based on prevalent market rate of materials and labouranalysed as per standard analysis of 
rate of CPWD/NBO. Payment of extra quantity over the permitted quantity as explained 
above would be made on the basis of the new analysed rate.  
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be 
permitted below 25% for the items below plinth level and below 10% for the items above 
plinth level of the agreement schedule quantity, but in exceptional cases with written 
consent of Engineer-in-Charge arising out of technical necessity. 



 
The above provisions shall be applicable for item rate tenders only and not applicable for 
percentage rate tenders for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to 
foundation, unless otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 
level whichever is lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above the bed 
level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs 
/ tanks and other elevated structures: all works up to 1.2 metres above the 
ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 
1.2 metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 level 
whichever is lower. 

 
For Roads, all items of excavation and filling including treatment of sub base. 
 
5.7 The time of completion of the originally contracted work shall be extended by the 
company in the event of any deviation resulting in additional cost over the awarded value, if 
requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted 
work (in value) bears to the original tendered value plus. 
 
(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 
 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the 
company, shall have power to omit any part of the work in case of non-availability of a 
portion of the site or for any other reason and the contractor shall be bound to carry out the 
rest of the work in accordance with the instructions given by the Engineer-in-Charge. No 
claim from the Contractor shall be entertained/ accepted on these grounds. 
 
5.9 In the event of any deviation being ordered which in the opinion of the contractor 
changes radically the original scope/nature of the contract, the contractor shall under no 
circumstances suspend the work, either original or altered or substituted, and the 
dispute/disagreement as to the nature of deviation and the rate/rates to be paid for such 
deviations shall be resolved separately with the company as per the procedures/ norms laid 
down hereafter. 
 
5.10Extension of AMC contracts (applicable only for AMC contracts)-  
The AMC Contracts shall be normally for two years or as specified in the NIT from the 
date of commencement. However, in exceptional cases of exigencie, JSSPS reserves the 
right to Extend the Contract for a period of 30% of the contract period as specified in NIT 
or for a period of 08 months, whichever is lesser after due appraisal of performance at the 
end of the Contract on the same terms and conditions.    

 
6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation for 
Delay 

 



Time is the essence of the contract and as such all works shall be completed within the time 
stipulated in the contract/ work order. The work shall, throughout the stipulated period of 
contract, be carried out with all due diligence on the part of the contractor. 
 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-
in-Charge and the contractor shall agree upon a detailed time and progress chart prepared 
based on BAR CHART/ PERT CPM techniques on the basis of a construction schedule 
submitted by the contractor at the time of executing contract showing the order in which the 
work is proposed to be carried out within the time specified in the LOA /work order.  
 
For the purpose of this detailed time and progress chart, the work shall be deemed to have 
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of 
Tender or 7(seven) days after handing over the site of work or handing over reasonable 
number of working drawings to the contractor or the period of mobilization allowed in the 
work order for starting the work in special circumstances, whichever is later. However, the 
Date of Commencement may be decided with mutual consent with the Contractor prior to 
the date as prescribed above. 
 
* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 
days. 
 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in 
commencing the work within the aforesaid time limit, the company shall, without prejudice 
to any other right or remedy, be at liberty, by giving 15 day’s notice in writing to the 
contractor to commence the work, failing which to forfeit the Earnest Money deposited by 
him and to rescind the Letter of Acceptance of Tender/Work Order and also to debar the 
contractor to take part in the future re-tender.  
 
The Company may debar such defaulting Contractors from participating in future Tenders 
for a minimum period of 12(twelve) months. 
 
6.2 If the contractor fails to complete the work and clear the site on or before the date of 
completion or extended date of completion, he shall without prejudice to any other right or 
remedy available under the law to the company on account of such breach, pay as 
compensation (Liquidated Damages): 

 
i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, 
per week of delay.   

OR 
ii) ½ % of the contract-value of group of items/ revised completion value of group of items 
whichever is less, per week of delay, for which a separate period of completion is originally 
given. 
 
The aggregate of such compensation/ compensations shall not exceed:  
 
i)10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever 
is less. 

OR 
ii) 10% of the contract-value of group of items/ revised completion value of group of items 
whichever is less, for which a separate period of completion is originally given.   
 
The amount of compensation may be adjusted or set off against any sum payable to the 
contractor under this or any other contract with the company.  
 



The LD will be applicable on the price as varied by the operation of the Price Variation 
Clause i.e. price variation amount shall be added/ deducted to the contract price for deriving 
the LD. 
6.2.1 The company, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time of completion, may allow further extension of time 
at its discretion with or without the levy of L.D. In the event of extension granted being 
with L.D, the company will be entitled without prejudice to any other right or remedy 
available in that behalf, to recover from the contractor as agreed damages equivalent to half 
percent of the contract amount/ Revised Contract amount of the works whichever is less for 
each week or part of the week subject to a ceiling as described at Cl.6.2.  

 
6.2.2 The company, if not satisfied that the works can be completed by the contractor, and 
in the event of failure on the part of the contractor to complete work within further 
extension of time allowed as aforesaid, shall be entitled, without prejudice to any other 
right, or remedy available in that behalf, to rescind the contract. 
 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of 
failure of the contractor to recoup the delays in the mutually agreed time frame, shall be 
entitled to terminate the contract. 
 
6.2.4   In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 
or both, the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. 
Additionally, the contractor shall be debarred from participating in the future tenders for a 
minimum period of 12 months. 
 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other 
charges (Except EMD) from the supplier/vendor, the same will be recovered along with the 
applicable GST and the amount shall be adjusted with the payment to be made to the 
supplier/vendor against their bill/invoice or any other dues. 
 
6.3 The company may at its sole discretion, waive the payment of compensation on request 
received from the contractor indicating valid and acceptable reasons if the entire work is 
completed within the date as specified in the contract/work order or as validly extended 
date without stipulating any compensation for delay.   
 
6.4 Extension of Contract Time for completion 

 
A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, 

acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 
explosions, epidemics, strikes, lockouts or acts of God come under the legal concept 
of Force Majeure (FM). 

 
Delays in performance of contractual obligations under influence of FM conditions are 
condonable by the other party without any right to termination or damages, provided, 
notice of the happening of any such event is given by the affected party to the other 
within 30 (thirty) days from the date of occurrence duly certified by the local chamber 
of commerce or statutory authorities, the beginning and end of FM occurrence and 
cessation of such Force Majeure condition. Works under the contract shall be resumed 
as soon as practicable after such event has come to an end or ceased to exist.  

 
For delays arising out of Force Majeure, the bidder / contractor will not claim 
extension in completion date for a period exceeding the period of delay attributable to 
the clauses of Force Majeure and neither company shall be liable to pay nor bidder / 



contractor shall be liable to claim extra cost (like increase in rates, remobilization 
advance, idle charges for labour and materials etc.) provided it is mutually established 
that Force majeure conditions did actually exists. 

 
B.  Delays in Execution 

A work may be completed ahead of schedule or delayed due to unforeseen fortuitous 
circumstances, extra effort or developments beyond the control of JSSPS or the tenderer 
and it is sometimes difficult to apportion credit or responsibility. The contractor may 
experience delay or disruption due to his own actions or inaction, those of his sub-
contractor or other contractors, those of JSSPS or the engineer, or other causes. Such 
delays expose the non-performing party to various sanctions under the contract. These 
sanctions include extension of time, damages or default termination of the contract. 
While examining the request of the contractor for extension of time, the engineer shall 
consider all circumstances and categorise the delays as follows: 

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, 
floods, and so on, applies; 

b) Compensable delays – or Compensation Events, which put full burden of 
responsibility on JSSPS; and 

c) Inexcusable delay (contractor’s own faults), which puts the full burden of 
responsibility on the contractor. 

d) Concurrent delays - when two or more events responsible for delay overlap each 
other. The delays may be attributable to JSSPS or the contractor or none, and fall 
in above categories. The eligibility for extension of time (EOT) should be 
determined by plotting each contributing concurrent delay on the critical path. 
JSSPS should see that the concurrent delays do not result in unnecessary extra 
extension of time. 

C. Once the delay is categorised, it should then be determined not only whether the 
contractor is eligible for time extension but also whether sanctions, such as Liquidated 
Damage (LD) or default termination, can be imposed on the contractor. 

 
D. The time for completion of the work will be specified in the contract and it is 

understood that the completion of work within the time specified is an essential part of 
this contract. While ascertaining the reasons for delay beyond the control of the 
control of contractor, the following delays shall be considered as “Hinderance”:- 

a. Excusable delays 
b. Compensable delays 
c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 
E. More precisely, if any delay in the completion of the work is likely to be caused by 

any of the following reasons, then the contractor immediately upon the occurrence of 
such delay shall give notice in writing to the Engineer-in-Charge and he shall be 
allowed a reasonable extension of time for completion in respect of delay caused by 
any of the below-mentioned circumstances- 

 
a)    Force Majeure as defined at 6.4(A);  
b)   Abnormally bad weather. 
c)  Non-availability of stores which are the responsibility of the company to supply as 

per contract. 
d)  Non-availability of working drawings in time, which are to be made available by 

the company as per contract during progress of the work. 
e)  Delay on the part of the contractors or tradesmen engaged by the company  not 

forming part  of the contract, holding up further progress of the work. 



f)  Non-availability or breakdown of tools and plant to be made available or made 
available by the company. 

g)  The execution of any modified or additional items of work or excess quantity of 
work.           

h)  Any other causes which, at the sole discretion of the company, is beyond the 
control of the contractor 

i) Delay caused by any written instruction of the Engineer in Charge. 
j) Any circumstances which are wholly beyond the control of the contractor and 

unavoidable 
k) Increase in the overall value of work. The time of completion of the work shall, in 

the event of any deviation resulting in additional cost over the tendered value sum 
being ordered, be extended, if requested by the contractor as follows: 
 i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. 
 ii. 25% of the time calculated in i) above or such further additional time as may be 

considered reasonable by the Engineer -in –Charge. 
l) Portion of Concurrent delays as decided judiciously by the EIC 

 
F. HINDERANCE REGISTER shall be maintained by both department and the 

contractor at site to record the various hindrances encountered during the course of 
execution. 
 
Hindrance register will be signed by both the parties. The contractor may also record 
his observations in the Hindrance Register. In case the contractor has a different 
opinion for hindrance and a dispute arises then the matter would be referred to the EIC 
and or the next higher authority whose decision would be final & binding on the 
contractor & the decision to be communicated within 15 days.      

 
G. Interim Extension of completion time may be granted by Tender Accepting Authority 

limited to CEO, LMC, JSSPS works as per provision of clause 6.4.1 below, based on 
the recommendation of the Engineer-in-Charge of the work during the course of 
execution of work reserving the right to impose/waive the clause relating to 
compensation for delay at the time of granting final extension of time depending upon 
the merit of the case. Final Extension of completion time is to be granted by Tender 
Approving Authority limited to CEO, LMC, JSSPS. 

 
6.4.1 General Principles for Granting Extension of Time 

 
i) At the time of issuing notice inviting tenders for a particular work the Engineer-in-
Charge should specify the time allowed for completion of the work consistent with the 
magnitude and urgency of the work. 
 
ii) The time allowed for carrying out the work as entered in the contract shall be strictly 
observed by the contractor and shall be reckoned from the Date of Commencement of the 
work as given to the contractor. 
 
iii) The work shall throughout the stipulated period of the contract be proceeded with all 
due diligence (time being deemed to be the essence of the contract) on the part of the 
contractor. 
 
iv) To ensure good progress of work during the execution, the contractor shall 
meticulously follow the preset time and progress chart and in the event of slippages in 



one segment, all efforts will be made to liquidate the slippages in the next stages. 
 
v) If the contractor shall desire an extension of time for completion of work on the 
grounds of his having been unavoidably hindered in its execution or on any other grounds 
as mentioned above shall make application to Engineer-In-Charge for extension of 
contract within a reasonable period prior to expiry of Contract Period (Preferably not later 
than 15 days prior to expiry of Contract Period). Engineer-In-Charge shall process the 
proposal based on the merit of the case for obtaining approval of Competent Authority. 
Such extension shall be communicated to the contractor in writing by the company 
through Engineer-in-Charge before the expiry of Contract Period.  
 
vi) Engineer-in-Charge shall process extension of time for the completion of the work if 
the following conditions are satisfied: 

 
a) The contractor must apply to the Engineer-in-Charge in writing for extension of time. 
 
b) Such application must state the grounds which hindered the contractor in the 
execution of the work within the stipulated time. 
 
c) Such application must be made within a reasonable period prior to expiry of Contract 
Period (Preferably not later than 15 days prior to expiry of Contract Period). 
 
d) The Engineer-in-Charge must be of the opinion that the grounds shown for the 
extension of time are reasonable. 

 
Vii) Deleted 
 
viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the extension 
of time are or not reasonable, is final. If the Engineer-in-Charge is of the opinion that the 
grounds shown by the contractor are not reasonable and declines to process the extension 
of time, the contractor may approach concerned SO( C) /GM ( C) /Director ( As the case 
may be) whose opinion shall be final and binding on all concerned. 
 
ix) All interim extensions of time shall be granted by Tender Accepting Authority of 
JSSPS. 
 
Effort should be made to complete the work within the original contract period or 
extended period.  
 
x) In case the contractor does not apply for grant of extension of time before the expiry of 
contract period and the department wants the contractor to continue with the work beyond 
the stipulated date of completion, the Engineer-in-Charge can process proposal for 
extension of time even in the absence of application from the contractor as per the 
following guidelines : 

 
a) Whenever any hindrance comes to the notice of the In Charge of the work, he should 
at once make a note of such hindrance in the register kept at site. He should also make a 
report to EIC of the occurrence of such hindrance. 
 
b) The proposal for extension of time should be processed by EIC for obtaining the 

approval of Competent Authority ( Ref Cl (ix) above . This should be processed 
preferably 15 days prior to the expiry of Contract Period. 



 
c) If the orders of the higher authority are not received in time, he should extend the 

contract before the stipulated date actually expires so that the contract might remain 
in force but while communicating this extension of time, he must inform the 
contractor that this was without prejudice to Company's right to levy compensation 
under relevant clause of the agreement. Such extension of time given by EIC shall be 
considered as fait-accompli in future. 

 
xi)       The period during which the contract remains valid is a matter of agreement and if 
the period originally set for the completion of the work comes to an end nothing short of 
agreement of the party can extend the subsistence and validity of the contract. 
 
xii)    When the period fixed for the completion of the contract is about to expire, the 
question of extension of the contract may be considered at the instance of the contractor 
or the Department or of both.  
 
The extension, in order to be binding, will have to be by parties’ agreement, express or 
implied. 
 
It therefore, follows that if the extension of time is issued /granted by the Engineer-in-
Charge suo-moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such 
extension of time is accepted by the contractor, either expressly or implied by his actions 
before and subsequent to the date of completion, the extension of time granted by the 
Engineer-in-Charge is valid.  
 
xiii)    It is, therefore, necessary that the Engineer-in-Charge grants extension of time as 
per provisions of the contract even when the contractor does not apply for extension of 
time in order to keep the contract alive. If the contractor refuses to act upon the extension 
so granted by Engineer-in-Charge, it will attract the provisions of appropriate clauses of 
the agreement. 
 
The contractor shall however use his best efforts to prevent or make good the delay by 
putting his endeavors constantly as may be reasonably required of him to the satisfaction 
of the Engineer-in-Charge. 

 
7.   Material Supply & other facilities: 
 

The contractor shall at his own expense, provide all materials required for the work, unless 
otherwise specified and the rates quoted by the contractor shall be for finished work 
inclusive of all materials required for completion of the work as specified in the contract.  
 
* The company may, of its own or at the request of the contractor, supply such materials as 
may be specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 
 
7.1 For the materials which the company has agreed to supply for the contract, the 
contractor shall give in writing of his requirements in accordance with the agreed phased 
programme to the Engineer-in-charge sufficiently in advance.  
 
The value of materials so supplied shall be set off or deducted from the payment to be made 
for the items of work in which such materials have been consumed, or from any sum then 
due or to become due to the contractor thereafter. 

 



7.2*  The company will supply steel both reinforcement and structural and cement 
at the following rates inclusive of all taxes. The contractor shall bear all the cost for 
transportation; handling and storage from the issuing store of the company to contractor's 
work site store. 

 
i)  Reinforcement Steel *:- 
 a) M.S. Round   : Rs.         
 b) Tor Steel             : Rs.        
 c) Structural Steel    : Rs. 
ii) Cement *     : Rs.   
 [* delete whichever is  not applicable ] 
 
7.3 If the steel is issued by the department, the wastage of steel shall be the barest   
minimum. The wastage allowed from theoretical quantity will be upto a maximum of 5% to 
cover the wastage due to cutting into pieces, bending and other factors. No cut pieces or 
scrap less than 2 mtr. in length will be taken by the department. Efforts should be made to 
use the cut pieces of 2 mtr. or above length as far as possible.  
 
 If the wastage of steel is more than the permissible variation mentioned above the cost of 
excess wastage made by the contractor shall be recovered at double the issue rates 
indicated above, or 115% of prevailing market rate along with GST and any other Tax 
applicable during the period of work, whichever is more. 
 
No allowances shall be entertained on account of Rolling Margin for the steel either issued 
by the department or procured by the contractor. 

 
7.4 If the cement is issued by the department, the variation of 5% will be permitted over the 
theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value 
of work above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified 
above, the recovery for the quantity of cement consumed in excess or less than the specified 
quantity shall be made at double the issue rate or 115% of prevailing market rate along with 
GST and any other Tax applicable during the period of work, whichever is more. 
 
7.5 In case the department is not able to supply cement/steel as per the provisions of the 
contract, the Engineer-in-Charge may allow, with the approval of GM/HOD(Civil) of the 
company, the contractor in writing for procurement of cement/ steel from the approved 
sources and the extra on this account including transport charges, if any, over the issue rate 
shall be reimbursed to the contractor on production of authentic documents.  Transportation 
of cement/ steel from the place of purchase to the site of work and proper storage of 
cement/steel at site shall be contractor's responsibility. He should maintain proper account 
of cement/steel issued/procured by him and should allow inspection of his godown and his 
cement/steel account by the concerned Engineer-in-charge or any other authorized officers 
of the company. Contractor should draw materials from the company on the basis of actual 
requirement as assessed by the Engineer-in-Charge on "as and when required" basis. 
 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption 
basis but the Engineer-in-Charge will have the discretion for making full recovery while 
processing a particular bill or asking for the return of the balance materials if the work is 
not progressing satisfactorily. 
 
The contractor shall keep accurate record of materials issued by the company, maintain 
proper account for the materials received and consumed in the work and shall be open to 



check by the Engineer-in-Charge or his authorized representative.  The contractor shall 
ensure that such materials are consumed for the contract works only and the Register for the 
aforesaid account shall be signed both by the representatives of Engineer In Charge and the 
contractor. 
 
7.7 All materials, tools and plants brought to site by the contractor including the materials 
supplied by the company shall be deemed to be held in lien by the company and the 
contractor shall not have the right to remove the same from the site, without the written 
permission of the Engineer-in-Charge.  The company shall not however be liable for any 
loss, theft or damage due to fire or other cause during this period of lien, the responsibility 
for which shall lie entirely on the contractor. 
 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing 
under cover as required etc. as may be necessary for the use and keeping the materials in 
good condition. 
 
7.9 Any surplus materials issued by the company, remaining after completion or 
termination of the contract, shall be returned by the contractor at his cost to the place of 
issue and the Engineer-in-Charge shall accept the same at the rate not exceeding the rate at 
which these were originally issued taking into consideration the deterioration or damage, if 
any, that may have been caused during the custody of the contractor. In the event, the 
contractor fails to return the surplus materials out of those supplied by the company, the 
Engineer-in-Charge may, in addition to any other liability which the contractor would 
incur in this regard, by giving notice in writing require the contractor to pay the amount at 
double the issue rate for such unreturned surplus materials or 115% of the prevailing 
market rate along with GST and any other Tax applicable during the period of work, 
whichever is more. 
 

7.10 On completion or on termination of the contract and on complete recovery of secured 
advance paid by the company, if any, in respect of materials brought to site, the contractor 
with due permission of the Engineer-in-Charge shall be entitled to remove at his expenses 
all surplus materials originally supplied by him and upon such removal, the same shall 
become the property of the contractor. 

 
7.11 All charges on account of GST or any other applicable taxes, duties or levies on 
materials obtained for the works from any source (excluding materials supplied by the 
company) shall be borne by the contractor. This clause may be read in conjunction with 13 
(ix) of condition of contract. 
 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his 
own establishment. However, if available and feasible the company may arrange electricity 
at one point near the work site and necessary recovery of cost of energy consumed will be 
made at rates prescribed by the company from time to time. Energy meter for this purpose 
shall be provided by the contractor. 
 
7.13 The contractor shall arrange necessary water for the work and his own establishment 
and nothing extra will be paid for the same. Such water used by the contractor shall be fit 
for construction purposes.  However, if available and feasible the company may arrange 
water, at the written request of the contractor, to the extent possible, at one point near the 
work site for which recovery @ 1% of the contract value of work done will be made from 
the contractor's bills. The contractor shall make his own arrangement of water connection 
and laying of pipe lines from main source of supply. Department do not guarantee to 
maintain uninterrupted supply of water. No claim of damage or refund of water charges will 
be entertained on account of such break down.  



 
7.14   Explosives, detonators and other inflammable materials shall not be used in the 
execution of the work at site by the contractor without prior written permission of the 
Engineer-in-Charge. Transportation and storage of such materials shall be done in specified 
manner in accordance with the law in force. The contractor shall also obtain license under 
such laws for, transportation, storage, use and all other operations, connected with the 
handling of the same. 

 
8.   Quality Assurance - Materials and Workmanship 
 

The contractor shall carry out and complete the work in every respect in accordance with 
the contract and shall ensure that the work conforms strictly to the drawings, specifications, 
(as enclosed or in absence of enclosed specifications current CPWD/BIS specifications) 
instructions of the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to 
time, further drawings, detailed instructions/ directions in writing to the contractor. All such 
drawings, instructions/directions shall be consistent with the contract documents and should 
be reasonably inferable there from, along with clarifications/ explanations thereof, if 
necessary. However, the contractor will be solely responsible for design and erection of all 
temporary structures required in connection with the work.  
 
8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid 
down by the company herein and elsewhere will form part of the contract for the purpose of 
quality of works.  
 
8.2 The contractor shall be responsible for correct and complete execution of the work in a 
workman like manner with the materials as per specification which shall be subject to the 
approval of the company. All work under execution in pursuance of the contract shall be 
open to inspection and supervision by the Engineer-in-Charge or by his authorized 
representative or any other official of higher rank or any other person authorized by the 
company in his behalf & the contractor shall allow the same.  

 
8.3 All materials to be provided by the contractor shall be in conformity with the 
specifications/schedule of work as per the contract and the contractor shall furnish proof, if 
so required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 
 
8.4 The contractor shall immediately after the award of work draw up a schedule giving 
dates for submission of samples as required or necessary as per the specification for 
approval of Engineer-in-Charge who shall approve, if found acceptable, promptly so that 
there is no delay in the progress of the work of the contractor or of the work of any of the 
sub-contractor.    
 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test 
with reasonable promptness ensuring conformity of the samples with the required 
specification and complying with the requirements as per contract documents keeping in 
view that the work shall be in accordance with the samples approved by him. The 
contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-in-
Charge, for his approval. The contractor shall not start bringing materials at the site unless 
the respective samples are approved.  Materials conforming to approved samples shall only 
be brought to site. However, Engineer-in-Charge’s approval for any sample, design / 
drawings (permanent / temporary structures) shall not alter contractor’s full responsibility 
whatsoever for the performance and safety of the executed job. 
 



Samples are to be supplied by the contractor at his own cost.  The cost involved in tests 
shall be borne by the contractor. If any test is ordered by the Engineer-in-Charge which is 
to be carried out by any independent person or agency at any place other than the site even 
then the cost of materials and testing charge etc. shall be borne by the contractor. If the test 
shows that the materials are not in accordance with the specifications, the said materials 
shall not be used in the work and removed from the site at contractors’ cost. 
 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any 
materials or work due to a defect therein for not conforming to the required specification, or 
for materials not being of the required quality and standard or for reasons of poor 
workmanship or for not being in accordance with the sample approved by him. The 
contractor shall forthwith remedy the defect/replace the materials at his expense and no 
further work shall be done pending such rectification/replacement of materials, if so 
instructed by the Engineer-in-Charge.  
 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to 
procure the proper materials for replacement and/or to carry out the rectifications in any 
manner considered advisable under the circumstances and the entire cost & delay for such 
procurement/rectification shall be borne by the contractor.            

 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, 
according to the standard practice followed for such tests, other than those for which 
satisfactory proof has already been furnished by the contractor who shall provide at his 
expense all facilities which the Engineer-in-Charge may require for the purpose. All such 
expenses born by the contractor are not to be paid separately by the employer and shall be 
assumed covered in accepted prices.  
 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the 
company. However, if the test shows the workmanship or materials not to be in accordance 
with the provision of the contract or the instruction of Engineer-in-Charge the cost shall be 
borne by the contractor. . 
 
8.7 Access to the works:  The Engineer-in-charge and any person authorized by the 
company shall at all times have access to the works and to all workshops and places where 
work is being prepared or from where materials, manufactured articles are being obtained 
for the works and the contractor shall afford every facility for and every assistance in or in 
obtaining the right to such access.                           
 
8.8 Inspection of works:i) No work shall be covered up or put out of view without the 
approval of the Engineer-in-charge or the Engineer-in-charge's representative or any other 
officer nominated by the company for the purpose and the contractor shall afford full 
opportunity for the EIC or EIC`s representative or any other officer nominated by  the 
company  for the purpose to examine and measure any work which is about to be covered 
up or put out of view and to examine foundations before permanent work is placed thereon. 
the contractor shall give due notice to the Engineer-in-charge's representative whenever any 
such work or foundations is ready or about to be ready for examination and the Engineer-
in-charge's representative shall, without unreasonable delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of examining 
and measuring such work or foundations. 
 



ii)  The contractor shall uncover any part or parts of the works or making openings in or 
through the same as the Engineer-in-Charge may from time to time direct and shall reinstate 
and make good such part or parts to the satisfaction of Engineer-in-charge.  
 
 If any such part or parts have been covered up or put out of view after compliance with 
the requirement of sub-clause above and are found to be executed in accordance with the 
contract, the expenses of uncovering, making openings in or through and making good the 
same shall be borne by the Employer, but in any other cases all costs shall be borne by the 
contractor. 
 
8.9 Removal of Improper Work and Materials:      
 
i)  The Engineer-in-charge shall during the progress of the works have power to order in 
writing from time to time: 
 
a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, 
are not in accordance with the contract/ work order/ approved sample. 

 
b) The substitution with proper and suitable materials. 
 
c) The removal and proper re-execution, notwithstanding any previous test thereof or 
interim payment there from, of any work which in respect of materials or workmanship is 
not in accordance with the contract. 
 
ii) In case of default  on the part of the contractor in carrying out  such order, the Engineer-
in -charge  shall be  entitled to employ  and  pay  other agency to carry out the  same and all 
expenses  consequent thereon shall be recoverable  from the  contractor  or  may be 
deducted from any  amount due or which may become due to the contractor. 
 
8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied not in 
conformity with the contract/work order/approved samples, the Engineer-in-charge or any 
other officer nominated by the company for the purpose may allow such work  or materials 
to remain, provided the Engineer-in-Charge/ the officer nominated by the company is 
satisfied with the quality of any materials, or the strength and structural safety of the work, 
and in that case shall make such deduction for the difference in value, as in his opinion may 
be reasonable.                 
 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated 
by the company for the purpose shall make final inspection of all work included in the 
contract/work order, or any portion thereof, or any completed structure forming part of the 
work of the contract, as soon as practicable after notification by the contractor that the work 
is completed and ready for acceptance. If the work is not acceptable to the Engineer-in-
charge at the time of such inspection, he shall inform the contractor in writing as to the 
particular defects to be remedied before final acceptance can be made. 
 
8.12 Defects appearing after acceptance: Any defects which may appear within the defect 
liability period and arising, in the opinion of the Engineer-in-charge, from lack of 
conformance with the drawings and specifications, shall, if so required by the Engineer-in-
charge in writing, be remedied by the contractor at his own cost within the time stipulated 
by the Engineer-in-charge. If the contractor fails to comply, the Engineer-in-charge may 
employ other persons to remedy the defects and recover the cost thereof from the dues of 
the contractor. 



 
8.13 Site Order Book : A  Site Order Book is a Register duly certified by the Engineer-in-
charge regarding number of pages it contains, each page being numbered, name of work, 
name of contractor, reference of contract/ work order and the aforesaid certificate should be 
recorded on its first page. 
 
Site Order Books shall be maintained on the sites of works and should never be removed 
there from under any circumstances. It shall be the property of the company. The Engineer-
in-Charge or his authorized representative shall duly record his observations regarding any 
work which needs action on the part of the contractor like, improvement in the quality of 
work, failure to adhere to the scheduled programme etc. as per contract/work order. The 
contractor shall promptly sign the site order book and note the orders given therein by the 
EIC or his representative and comply with them. The compliance shall be reported by the 
contractor in writing to EIC in time so that it can be checked. 
 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making 
both running on account and final bills of the contractor. A certificate to this effect should 
be given in the Measurement books by the Engineer-in-Charge or his representative. 
 
8.14 Samples and Testing of Materials:   All the materials to be procured by the 
contractor and to be used in work shall be approved by the Engineer-in-Charge in advance, 
and shall pass the tests and analysis required by him, which will be as specified in the 
specifications of the items concerned and or as specified by BIS or the IRC / MORTH 
standard specifications acceptable to the Engineer-in-Charge. The method of sampling and 
testing shall be as per the relevant BIS, IRC/ MORTH and other relevant standards and 
practices. Minor minerals like sand, stone chips etc. shall be conforming to relevant BIS 
standards. All bought out items including Cement and Steel shall be procured from such 
manufacturers who hold valid license conforming to relevant BIS standards for 
manufacturing of such items. 

 
8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the 
quality and fitness for the work. When considered necessary by the Engineer-in-charge, 
they shall be placed on wooden platforms or other hard, clean surfaces and not directly on 
the ground. 
 
Materials shall be placed under cover when so directed and the contractor shall erect and 
maintain at his own cost temporary weather-proof sheds at the work site for the purpose.  
Stored materials shall be so located as to facilitate prompt inspection. All stored materials 
shall be inspected at the time of use in the work, even though they may have been inspected 
and approved before being placed in storage or during storage.         
 
8.16 Defective Materials: All materials not conforming to the requirements of the 
specifications shall be considered as defective, and all such materials, whether in place or 
not shall be rejected. They shall be removed immediately by the contractor at his expenses 
and replaced with acceptable material.    
 
No rejected material, the defects of which have been subsequently corrected, shall be used 
on the work until approval in writing has been given by the Engineer-in-Charge. Upon 
failure on the part of the contractor to comply with any instruction of the Engineer-in-
charge made under the provisions of this article within the time stipulated by the Engineer-
in-charge, the Engineer-in-charge shall have authority to remove and replace defective 
material and recover the cost of removal and replacement from the contractor. 



 
Further all such defective material lying at site not removed and replaced within 30 days 
after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall 
dispose off such material in any manner without any further written notice to the contractor. 

9.  Measurement and Payments 
Except where any general or detailed description of the work in the Bill of Quantities or 
specifications of the contract/ work order provides otherwise, measurement of work done 
shall be taken in accordance with the relevant standard method of measurement published 
by the Bureau of Indian Standards (BIS) and if not covered by the above, other relevant 
Standards/practices shall be followed as per instructions of the Engineer-in-Charge.              
 
9.1 All items of work carried out by the contractor in accordance with the provision of the 
contract having a financial value shall be entered in the Measurement Book as prescribed 
by the company so that a complete record of the measurements is available for all the works 
executed under the contract and the value of the work executed can be ascertained and 
determined there from. Measurements of completed work / portion of completed work shall 
be recorded only in the Measurement Books. 
 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed 
by him for the purpose shall intimate the contractor to attend or to send his representative to 
attend the measurement. Every measurement thus taken shall be signed and dated by both 
the parties on the site on completion of the measurement. If the contractor objects to any 
measurements, a note to that effect shall be made in the Measurement Book / Log Book and 
signed and dated by both the parties.  
 
9.4 The measurement of the portion of work/items of work objected to, shall be re-
measured by the Engineer-in-Charge himself or the authority nominated by the company 
for the purpose in the presence of the contractor or his authorized representative and 
recorded in the M.B. which shall be signed and dated by both the parties. Measurements so 
recorded shall be final and binding upon the contractor and no claim whatsoever shall 
thereafter be entertained.                          
  
In case the contractor or his authorized representative does not attend to the joint 
measurements at the prefixed date and time after due notice, the measurements taken by the 
Engineer-in-Charge or his representative shall be final and binding on the contractor. 
 
Measurement of the extra items of work or excess quantities of work duly authorized in 
writing by the Engineer-in-Charge shall also be taken and recorded in the M.B.  based on 
the existing items in the SOR of the company and if such items do not exist in the 
company's SOR, the description of the work shall be as per actual execution. Payment for 
such extra items will be based on the rates to be derived as described in the relevant clauses 
of the contract/ work-order.  
 
9.5 No work shall be covered up or put out of view without the approval by the Engineer-
in-Charge and recording of measurements and check measurement thereof duly accepted by 
the contractor. The contractor shall provide full opportunity to the Engineer-in-Charge or 
his representative to examine and measure all works to be covered up and to examine the 
foundations before covering up. 
 



The contractor shall also give notice to Engineer-in-Charge whenever such works or 
foundations are ready for examination and the Engineer-in-Charge shall without 
unreasonable delay arrange to inspect and to record the measurements, if the work is 
acceptable and advise the contractor regarding covering of such works or foundations. 
 
9.6 In case of items which are claimed by the contractor but are not admissible according to 
the department, measurements of such items, will be taken for record purposes only and 
without prejudice so that in case it is subsequently decided by the department to admit the 
contractor's claims, there should be no difficulty in determining the quantities of such work. 
A suitable remark should, however, be made against such measurements to guard against 
payment in the ordinary way. 
 
9.7 Payments: The running on account payments may be made once in a month or at 
intervals stipulated in the work order/ contract agreement.  
 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in 
accordance with the work order/ contract shall be prepared on the basis of detailed 
measurements recorded as described hereinbefore and processed for payments.       
 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the 
sum to which the contractor is considered entitled by way of interim payment for the 
following: 
 
a)  The work executed as covered by the bill/bills after deducting the amount already paid, 
the security deposit and such other amounts as may be deductible or recoverable in terms of 
the work order/ contract. 
 
b) (i) Payment for excess quantity of work done with the written instructions of the 
Engineer-in-Charge for items already appearing in the bill of quantities of work with 
approved rates, will be made along with the on account bills only up to 10% of the quantity 
provided in the agreement subject to overall value of work not exceeding the agreement 
value.                                                                    
 
 (ii) The Member (E&M) of theSocietyof JSSPS may authorize interim payment  for excess  
work done  up to  20 % of the  quantity of work provided in the  Bill of Quantity  of the 
work awarded from  Company level and  Area level respectively subject to overall value of 
work done does not exceed the contract value. This however, shall not be applicable for 
High Value Items.  
 
c) Extra items of work executed will be paid on specific written authorization of Member 
(E&M) of the Society provided that the value of such extra items of work when added 
together is not more than 10% of the contract value and the total gross payment including 
excess quantity does not exceed the contract value. 
 
Balance amount on account of excess quantity and extra  items of work executed shall be 
paid after the deviation  estimate / revised estimate regularizing  the extra items and  excess 
quantities  of  work  is  sanctioned  by the competent authority of the company with  the 
concurrence of the Finance Department of the company. 
 
d) On the Engineer-in-Charge's certificate of completion in  respect of the work covered by 
the contract / final  measurements of the work certified by the Engineer  In Charge or his 
representative. 



 
9.7.03 The measurements shall be entered in the M.B for the work done up to the date of 
completion and evaluated based on the approved rates for the items in the contract 
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be 
derived as stated in the relevant clause of the contract.            
 
The payments shall be released against the final bill subject to all deductions which may be 
made on account of materials supplied, water supply for construction, supply of electricity 
and any other dues payable by the contractor to the company, and further subject to the 
contractor having given to the Engineer-in-Charge a  no claim certificate.  
 
The contractor shall indemnify the company against proof of depositing royalty on account 
of minor minerals used in the work before the final bill is processed for payments. The final 
payment to be made will also be subject to Clause-4.6 & 4.7 of the General Terms & 
Conditions of the contract. 
 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of 
interim bill/bills shall not of itself be conclusive  evidence that any work/materials to which 
it relate is/are in accordance with the contract and may be modified or corrected by the 
Engineer-in-Charge by any subsequent certificate or by the final certificate. 
 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments 
detected after the payment as a result of post payment audit or technical examination or by 
any other means, notwithstanding the fact that the amount of disputed claims, if any, of the 
contractor exceeds the amount of such overpayment and irrespective of the facts whether 
such disputed claims of the contractor are the subject matter of  arbitration or not. 
 
The amount of such overpayments shall be recovered from subsequent bills under the 
contract, failing that from contractor's claim under any other contract with the company or 
form the contractor's security deposit or the contractor shall pay the amount of over 
payment on demand. In case of contractor's non-payment on such demand, the same should 
be realised from the contractor's dues, if any, with Coal India Limited or any of its 
subsidiaries. 
 
9.7.06 The contractors are required to execute all works satisfactorily and according to the 
specifications laid down in the contract/ work order.  If certain items of work, executed by 
the contractor, are below specifications, the contractor should re-do them according to the 
specifications and instructions of EIC and if the contractor fails to rectify the defect within 
the time and in the manner specified by the EIC, the work shall be got re-done or rectified 
by the department at the risk and cost of the contractor. Engineer-in-Charge may accept 
such work of below specifications provided the department is satisfied with the quality of 
such works and the strength/ structural safety of such works. In that case Engineer-in-
Charge shall make such deductions for the difference in value, as in his opinion is 
reasonable and is approved by the accepting authority of the company i.e.  GM/HoD(C) of 
the company in this case or any other officer nominated by GM/HoD(C) for the purpose. 
 
 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / 
Overseer(C) in MB’s both in pages recording measurements, abstract of bill & 
the duly filled in bill form. 



ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check 
measurements in the MB’s and the bill form. 

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check 
measurements in MB’s and the bill form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the 
General Terms and Conditions, as a token of acceptance for payment of the bill. 
The EIC may sign in the abstract of the bill in the MB & the bill form. In 
between stage iii) and iv) accountal checking may be made by the concerned 
Accounts Officer/ Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize suitable 
executives for the works outlined at (i). Further for check measurement also company 
may authorize Executives based on availability.  

 
9.7.08 Secured Advance against Material brought to Site 

 
Secured advance on the security of materials (which are not combustible, fragile or 
perishable in nature) brought to the site but not yet incorporated in the works will be made 
up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-five) per cent of the 
corresponding value of the materials determined on the basis of BOQ rates, whichever is 
less, subject to the condition that their quantities are not excessive and shallbe used within 
a period of 90 (ninety) days and subject to other stipulations in the contract. The contractor 
will be required to submit an indemnity bond as per prescribed Form of the company on 
non-judicial stamp paper of prescribed value, hypothecating the goods to the procuring 
entity, and also be responsible for their safe custody. Before the advance is released, the 
procuring entity may inspect the site to ensure that the Contractor has safeguarded the 
materials against pilferage and deterioration. It may be ensured that the contractor has not 
taken any loan/ limit from banks against hypothecation of the materials against which the 
secured advance is claimed. An undertaking in this regard may also be taken from the 
contractor. 
 
Generally, as per the provisions of the contracts, the contractors are required to submit 
proof of cost of materials and the delivery of material at site while claiming such advances. 
The stock register should be maintained from the commencement of the contract and, 
unless otherwise prescribed in the contracts, the stock, so considered for advance, should 
generally be only paid stock (and not brought on credit). Where the materials are supplied 
from a captive source of the contractor, the reasonableness of the valuation of such 
materials may be ensured. 
The advance will be repaid from each succeeding running bill (periodic/ interim payment) 
to the extent materials for which advance has been previously paid have been incorporated 
into the works. 
 
This advance shall be recovered in four equal installments or as per consumption 
whichever is higher.  Engineer-in-Charge  shall  recover at his discretion all or any part of 
secured advance paid, if in his opinion the work is not  progressing  satisfactorily  or the 
security of these  materials at  site  is not  adequately taken  care of by the contractor. In all 
cases, the repayment of the advance will be affected after expiry of a period of 120 days 
since payment of advance, whether the material is consumed in the work or not. 
 
Secured advance shall be payable for contracts of value above Rs 1.00 Cr only. 
 
At any point of time the outstanding recoverable secured advance shall not be more than 
10% of the contract value.        



 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each 
bill or at the rate as amended from time to time, shall be made unless exempted by the 
competent authority of the Income Tax Department. Further, TDS under GST will be 
deducted at applicable rates as per the provisions of GST Act wherever applicable. 
 
Building and Construction Workers Cess (as applicable in States) shall be payable by the 
contractor. If, however, the company is asked to make deduction from the contractor's 
bills, the same shall be done and a certificate to this effect shall be issued to the contractor 
for dealing with the State Govt. and the company does not take any responsibility to do 
anything further in this regard. 

   
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Work-order.  

 
10 Termination, Cancellation, Suspension and Foreclosure of Contract  
 

The company shall, in addition to other remedial steps to be taken as provided in the 
conditions of contract be entitled to cancel the contract in full or in part, and whether the 
date of completion has or has not elapsed, by a two weeks show cause notice in writing if 
the contractor:- 
  
a) makes default in proceeding with the works with due diligence and continues to do so 
even after a notice  in writing from the Engineer-in-Charge, then on the expiry of the period 
as specified in the notice 
    Or 
b) commits default/breach in complying with any of the terms and conditions of the 
contract and does not remedy it or fails to take effective steps for the remedy to the 
satisfaction of the Engineer-in-Charge, then on the expiry of the period as may be specified 
by the Engineer-in-Charge in a notice in writing. 
    Or 
c) obtains a contract with the company as a result of ring tendering or other non-bonafide 
methods of competitive tendering 
    Or 
d) shall offer or give or agree to give any person in the service of the company or to any 
other person on his behalf any gift or consideration of any kind as an inducement or reward 
for act/acts of favour in relation to the obtaining or execution of this or any other contract 
for his company. 
    Or 
e) fails to complete the work or items of work with individual dates of completion, on or 
before the date/dates of completion or as extended by the company, then on the expiry of 
the period as may be specified by the Engineer-in-Charge in a notice in writing. 
    Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior 
approval in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a 
written notice, cancel the whole contract or portion of it in default. 
    Or 
g) breach of the prohibition against sub-contracting 

Or 
h) Committed fraud 
 
However, the contractor shall continue to fulfil the contract to the extent not terminated. 
 
10.1The contract shall also stand terminated under any of the following circumstances: 



 
 a) If the contractor being an individual in the case of proprietary concern or in the case 
of a partnership firm any of its partners is declared insolvent under the provisions of 
Insolvency Act for the time being in force, or makes any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors amounting to 
proceedings for liquidation or composition under any Insolvency Act. 
 
 b) In the case of the contractor being a company, its affairs are under liquidation either 
by a resolution passed by the contractors company or by an order of court, not being a 
voluntary liquidation proceedings for the purpose of amalgamation or reorganization, or a 
receiver or manager is appointed by the court on the application by the debenture holders of 
the contractor's company, if any. 
 
 c) If the contractor shall suffer an execution being levied on his/their goods, estates and 
allow it to be continued for a period of 21 (twenty-one) days. 
 
 d) On the death of the contractor being a proprietary concern or of any of the partners in 
the case of a partnership concern and the company is not satisfied that the legal 
representative of the deceased proprietor or the other surviving partners of the partnership 
concern are capable of carrying out and completing the contract. The decision of the 
company in this respect shall be final and binding which is to be intimated in writing to the 
legal representative or to the partnership concern. 
 
10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on 

termination of the contract, the Engineer-in-charge shall have powers:  
a. To take possession of the site, any materials, constructional plant, equipment, stores 
etc. thereon and carry out balance work through any means or through any other 
agency. 
 
b. To give the contractor or his representative of the work 7 (seven) days notice in 
writing  for taking final measurement for the works executed  till the date of 
cancellation or termination of the contract. The Engineer-in-Charge shall fix the time 
for taking such final measurement and intimate the contractor in writing.  The final 
measurement shall be carried out at the said appointed time notwithstanding whether the 
contractor is present or not. Any claim as regards  measurement which the contractor is 
to make shall be made in writing within 7 (seven) days of taking  final measurement by 
Engineer-In-charge as aforesaid and if no such claim is received, the contractor shall be 
deemed to have waived all  claims  regarding above measurements and any claim made 
thereafter shall not be entertained. 
 
c. After giving notice to the contractor to measure up the work of the contractor and to 
take such whole or the balance or part thereof, as shall be unexecuted out of his hands 
and to give it to another contractor or take up departmentally, to complete the work. The 
contractor whose contract is terminated shall not be allowed to participate in future 
bidding for period of minimum twelve months. 
 
In such an event, the contractor shall be liable for loss/damage suffered by the employer 
because of action under this clause and to compensate for this loss or damage, the 
employer shall be entitled to recover higher of the following:  
 
i) Forfeiture of security deposit comprising of performance guarantee and retention 
money at the disposal of the employer. 

Or 



ii) 20% of value of incomplete work. The value of the incomplete work shall be 
calculated for the items and quantities remaining incomplete (as per provision of 
agreement) at the agreement rates including price variation as applicable on the date, 
when notice in writing for termination of work was issued to the contractor. 

 
 The amount to be recovered from the contractor as determined above, shall, without 
prejudice to any other right or remedy available to the employer as per law or as per 
agreement, will be recovered from any money due to the contractor on any account or 
under any other contract and in the event of any shortfall, the contractor shall be liable 
to pay the same within 30 days. In case of failure to pay the same the amount shall be 
debt payable. 
 
In the event of above course being adopted by the Engineer-in-charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased materials, equipment or entered into agreement or made advances on 
any account or with a view to the execution of work or performance of the contract. 
And in case action is taken under any of provision aforesaid, the contractor shall not be 
entitled to recover or to be paid any sum for any work thereof or actually performed 
under this contract unless and until the engineer-in-charge has certified in writing the 
performance of such work and value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 
 
The need for determination of the amount of recovery of any extra cost/expenditure or 
of any loss/damage suffered by the company shall not however arise in the case of 
termination of the contract for death/demise of the contractor as stated in 10.1(d). 

 
10.3 Suspension of Work: 

 
Suspension of work – The Company shall have power to suspend the work. The 
contractor shall on receipt of the order in writing of Engineer-in -charge (whose 
decision shall be final and binding on the contractor), suspend the progress of work or 
any part thereof for such time in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage, or endanger the safety thereof for any of the 
following reasons: 
 
 a) on account  of any default on the part of the contractor, or 
 b) for proper execution of the works, or part thereof, for  reasons other than  
                 the default of the contractor or, 
 c) for safety of the works, or part thereof. 
 
The contractor shall, during such suspension properly protect and ensure the works to 
the extent necessary and carry out the instruction of the Engineer-in-charge. If the 
suspension is ordered for reasons (b) & (c), the contractor shall be entitled to an 
extension of time equal to the period of every such suspension plus 25%. This shall also 
be applicable for completion of the item or group of items of the work for which a 
separate period of completion as specified in the contract and of which the suspended 
work forms a part.  

 
The contractor shall carry out the instructions given in this respect by the Engineer-In 
Charge & if such suspension exceeds 45 (forty five) days, the contractor will be 
compensated on mutually agreed terms. 

 
10.4 Foreclosure of contract: 



 
If at any time after acceptance of the tender the company decides to abandon or reduce 
the scope of work for any reason whatsoever the company, through its Engineer-in-
Charge, shall give notice in writing to that effect to the contractor and contractor shall 
act accordingly in the matter. In the event of abandonment, the contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, other than those 
mentioned below:- 
 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the 
expenditure incurred, if any, by the contractor on preliminary works at  site e.g. 
temporary access roads, temporary construction for labour and staff quarters, office 
accommodation, storage of materials, water storage tanks and water supply for the work 
including supply to labour/ staff quarters, office etc. 
 
b) to pay the contractor at the contract rates full amount for works executed and 
measured at site up to the date of such abandonment. 
 
c) to pay for the materials brought to site or to be delivered at site, which the contractor 
is legally liable to pay, for the purpose of consumption in works carried out or were to 
be carried out but for the foreclosure, including the cost of purchase and transportation 
and cost of delivery of such materials. The materials to be taken over by the company 
should be in good condition and the company may allow at its discretion the contractor 
to retain the materials in full or in part if so desired by him and to be transported by the 
contractor from site to his place at his own cost with due permission of the EIC. 
 
d) to take back the materials issued by the company but remaining unused, if any, in the 
work on the date of abandonment/reduction in the work, at the original issue price less 
allowance for any deterioration or damage caused while in custody of the contractor. 
 
e) to pay for the transportation of tools and plants of the contractor from site to 
contractor's place or to any other destination, whichever is less. 
 
10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him 
books of accounts, papers, relevant documents as may be necessary to enable the 
Engineer-in-Charge to assess the amounts 
payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not 
have any claim for compensation for abandonment of the work, other than those as 
specified above. 

 
     11. Carrying out Part Work at Risk & Cost of Contractor. 
 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-
Charge, after giving the contractor 15 days’ notice in writing, without cancelling or 
terminating the contract, shall be entitled to employ another Agency for executing the job 
or to carry out the work departmentally or contractually through tendering / limited 
tendering process, either wholly or partly, debiting the contractor with cost involved in 
engaging another Agency or with the cost of labour and the prices of materials, as the case 
may be. The certificate to be issued by the Engineer-in-Charge for the cost of the work so 
done shall be final and conclusive and the extra cost, if any, shall be borne by the 
contractor. However, when this clause is invoked, penalty will not be applicable other than 
on account of delayed completion. 
 
The value of the work taken away shall be calculated for the items and quantities taken 
away at the agreement rates including price variation as applicable on the date, when notice 
in writing for taking away part work was issued to the contractor. The contractor, from 



whom part work is being taken out, shall not be allowed to participate in the tendering 
process if any. 
If the expenses incurred by the department is less than the amount payable to the contractor 
at his agreement rates, the difference shall not be payable to the contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the 
contract. 
 
Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.3 of Part I of MCEW) 
may be resorted to by JSSPS. 

 
12. Completion Certificate / Defect Liability Certificate  
 

Except in cases where the contract provides for "Performance Test" before issue of Defect 
Liability certificate, in which case the issue of Defect Liability certificate shall be in 
accordance with the procedure specified therein, the contractor shall give notice of 
completion of work, as soon as the work is completed, to the Engineer-in-Charge. The 
Engineer-in-Charge and or any other Officer, nominated for the purpose by the company, 
shall within  30 (thirty) days from the receipt thereof, inspect the work and ascertain the 
defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for 
which payment shall be made at reduced rate. 
 
If the defects, according to the Engineer-in-Charge are of a major nature and the 
rectification of which is necessary for the satisfactory performance of the contract, he shall 
intimate in writing the defects and instruct the contractor to rectify the defects/remove 
deficiencies within the period and in the manner to be specified therein. In such cases 
Defect Liability Certificate will be issued by the EIC after the above rectifications are 
carried out/ deficiencies are removed by the contractor to the satisfaction of EIC. 
 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the 
Engineer-in-Charge is satisfied that the contractor has already made arrangements for 
rectification, or in the event of contractor's failure to rectify the defects for any reason 
whatsoever, the defects can be rectified by the company departmentally or by other means 
and the 50% of the security deposit of the contractor shall be sufficient to cover the cost 
thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate with list of 
defects )indicating the date of completion of the work, defects to be rectified, if any, and the 
items, if any, for which payment shall be made at reduced rate indicating reasons there for 
and with necessary instructions to the contractor to clear the site/place of work or all debris/ 
waste materials, scaffoldings, sheds, surplus materials etc. making it clean.    
 
12.1 In cases where separate period of completion for certain items or groups of items are 
specified in the contract, separate Defect Liability certificate for such items or groups of 
items may be issued by the Engineer-in-Charge after completion of such items on receipt of 
notice from the contractor only in the event the work is completed satisfactorily in every 
respect.      
 
Refund of security deposit and payment of final bill shall, however, be made on completion 
of the entire contract work, but not on completion of such items of work. 
 



12.2 Before the date fixed for completion of work, the work as well as the site of work are 
to be made clean after removal of rubbish, scaffolding, surplus materials, temporary 
structures etc. 
 
12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work 
done. The cost thereof shall be recovered from the final bill of the contractor. 

 
13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this 
clause is deemed to be included in the tendered rates.  
 
i) The company reserves the rights to let other contractors also work in connection with the 
Project and the contractor/contractors shall co-operate in the works for the introduction and 
stores and materials and execution of his/their works. 
 
ii) The contractor/contractors shall keep on the work site during the progress a competent 
and experienced Resident Engineer exclusively for the work and necessary assistants who 
shall represent the contractor(s). The contractor shall employ, on the site in connection with 
the execution and maintenance of the work, technical and managerial staff as mentioned 
below. 

 
Sl.No. Value of Work Manpower Requirement 
1. More than 10 Crores  One Resident Engineer (Degree Holder), Two 

Engineers (Diploma Holder) 
2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma Holder), 

One Engineer (Diploma Holder) 
3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma Holder) 

For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer. 
 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, 
experience and full postal address of each and every technical personnel employed at site 
by him. 
 
The contractor(s) shall not be allowed to execute the work unless he/they engage the 
required technical staff as assessed by Engineer-in-charge or as specifically mentioned in 
the bid.  The delay on this account, if any, shall be the contractor's responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the 
contractor/contractors in course of the works finds/find any discrepancy between the 
drawing, forming part of the contract documents and the physical conditions of the locality 
or any errors  or  omissions  in  drawings  except  those  prepared  by  himself / themselves  
and  not approved by the Engineer-in-Charge. It shall be his/their duty to immediately 
inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same.  
Any work done after such discovery and without intimation as indicated above will be done 
at the risk of the contractor/contractors. 

  
iii) The contractor / contractors shall employ only competent, skillful and orderly men to do 
the work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to 
remove from the work site any men of the contractor/contractors who in his opinion is 
undesirable and the contractor/contractors will have to remove him within 3 (three) hours of 
such orders. 
 
The contractor shall employ apprentices in the execution of the contract work as required 
under Apprentices Act. 
 



The contractor shall further be responsible for making arrangements at his own cost, or 
accommodation and social needs of the staff and workers under his employment. 
 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection of 
persons (including employees) and property. The safety required or recommended by all 
applicable laws, codes, statutes and regulations shall be observed by the contractor(s).In 
case of accidents, the contractor(s) shall be responsible for compliance with all the 
requirements imposed by the Workmen's Compensation Act or any other similar laws in 
force and the contractor shall indemnify the company against any claim on this account.    
 
All scaffoldings, ladders and such other structures  which the  workmen  are  likely  to use 
shall be examined by the Engineer-in-Charge or his authorized representative whenever 
they want and the structure must be strong, durable, and safe and of such design as required 
by Engineer-in-Charge. 
 
In no case any structure condemned by the Engineer-in-Charge or his authorized 
representatives shall be kept on the work and such structure must be pulled down within 
three hours of such condemnation and any certificate or instructions, however, shall in no 
way absolve the contractor/contractors from his/their responsibility, as an employer, as the 
company shall in no way be responsible for any claim. 
  
The contractor / contractors  shall  at all times exercises  reasonable precautions for the  
safety of  employees in the  performance of his/their contract and shall comply with all 
applicable provisions of the safety laws drawn up by the State Govt. or Central Govt. or 
Municipalities and other authorities in India. The contractor/contractors shall comply with 
the provision of the safety hand book as approved and amended from time to time by the 
Government of India. 
 
v) The contractor / contractors shall familiarize themselves with and be governed by all 
laws and rules of India and Local statutes and orders and regulations applicable to his/ their 
work. 
 
vi) The contractor shall maintain all records as per the provision made in the various 
statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract 
Labour (Regulation & Abolition) Central Rules,1971, Minimum Wages Act, Workmen 
Compensation Act etc. and latest amendment thereof. Such records maintained by the 
contractor shall be opened for inspection by the Engineer-in-Charge or by the nominated 
representative of the Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all 
persons employed on the work shall be constructed and maintained in the number, manner 
and place approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall 
vigorously prohibit committing of nuisance at any other place. Cost of all works under this 
item shall be covered by the contractor/contractor's tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 
representative with work reports from time to time regarding the contractor / contractors 
organization and the progress made by him / them in the execution of the work as per the 
contract.         
 
For Capital/ Specialized works with estimated value more than 10 Cr and more, the 
contractor has to submit project specific monthly progress report of the work in a 
computerized form (Management Information System Reports– MIS reports). The progress 
report shall contain the following apart from whatever else may be required to be specified: 

i) Project information, giving the broad features of the contract. 
ii) Introduction, giving a brief scope of the work under the contract and the broad 

structural or other details. 



iii) Construction schedule of the various components of the work, through a bar chart for 
the next three quarters for as may be specified, showing the milestones, targeted 
tasks and up to date progress. 

iv) Progress chart of the various components of the work that are planned and achieved, 
for the month as well as cumulative up to the month, with reasons for deviations, if 
any, in a tabular format. 

v) Plant and machinery statement, indicating those deployed in the work, and their 
working status. 

vi) Man-power statement, indicating individually the names of all the staff deployed in 
the work along with their designations. 

vii) Financial statement, indicating the broad details of all the running account payments 
received up to date, such as gross value of work done, advances taken, recoveries 
effected, amounts withheld, net payments, details of cheque payments received, etc. 

viii) A statement showing the extra and substituted items submitted by the contractor, 
and the payments received against them, broad details of the bank Guarantees, 
indicating clearly their validity periods, broad details of the insurance policies taken 
by the contractor, if any, the advances received and adjusted from the department, 
etc. 

ix) Progress photographs, in colour, of the various items/ components of the work done 
up to date, to indicate visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, with the 
results thereof. 

xi) Any hold-up shall be specified. 
xii) Dispute, if any, shall also be highlighted. 
xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with 

contractor may be necessary to ensure that contractor deploys sufficient resources to 
meet the deadlines.                                        

 
ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If 
applicable) only) and other levies, royalty, building and construction workers cess (as 
applicable in States), whether local, municipal, provincial or central pertaining to the 
contract payable by the bidder/Contractor under the Contract (during the entire period of 
contract), or for any other cause as applicable on the last date of submission of Bid, shall 
be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable 
GST, if any, either payable by bidder or by company under reverse change mechanism 
shall be computed by system in BOQ sheet as per predefined logic. 
 
All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and 
plants etc. as may be attendant upon execution and completion of works shall also be 
included in the rates, prices and total Bid price submitted by the bidder.  
However, such duties, taxes, levies etc. which is notified after the last date of submission 
of Bid and/or any increase over the rate existing on the last date of submission of Bid shall 
be reimbursed by the company on production of documentary evidence in support of 
payment actually made to the concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies along 
with rates shall be declared by the bidder. 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 
Compensation Cess by service availer (i.e. JSSPS) to bidder/contractor (if GST payable by 
bidder/contractor) would be made only on the latter submitting a Bill/invoice in accordance 



with the provision of relevant GST Act and the rules made thereunder and after online 
filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law.  
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 
under composition scheme in compliance with GST rules, the bidder/dealer shall not 
charge any GST and/or GST Compensation Cess on the bill/invoice.  In case of 
unregistered dealer/bidder, GST, if applicable will be deposited by JSSPS directly to 
concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by JSSPS as per rule. 
 
If  JSSPS fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and 
Capital Goods or the ITC claimed is disallowed due to failure on the part of 
supplier/vendor of goods and services in incorporating the tax invoice issued to JSSPS in 
its relevant returns under GST, payment of CGST & SGST or IGST, GST (Compensation 
to State ) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or 
any other reason whatsoever, the applicable taxes &cess paid based on such Tax invoice 
shall be recovered from the current bills or any other dues of the supplier/vendor along 
with interest, if any. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 
shall not be subject to variations on any account except to the extent variations allowed as 
per the conditions of the contract of the bidding document. 
 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. 
and to deal with such amount in terms of the provisions of the Statute or in terms of the 
direction of any statutory authority and the company shall only provide with certificate 
towards such deduction and shall not be responsible for any reason whatsoever. 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 
Company under the Coal Act, the contractor will have to produce a royalty clearance 
certificate from the District Authorities before full and final payment. 
 
Further, where any damages or compensation becomes payable by either the Company or 
the bidder / contractor pursuant to any provision of this Agreement, appropriate GST 
wherever applicable as per the GST provisions in force shall also apply in addition to such 
damages or compensation. 
 
Note: During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor will be made as per the GST status declared by 
the bidder during tender stage based on which cost to company has been ascertained or at 
actuals, whichever is lower. 

 
x) The contractor / contractors shall make his / their own arrangement for all materials, 
tools, staff and labourer required for the contract, which shall include cost of lead, lift, 
loading, unloading, railway freight, recruiting expenses and any other charges for the 
completion of the work to entire satisfaction of the company.                       
 
xi) The contractor / contractors shall make their own arrangement for carriage of all 
materials to the work site at his/their own cost.                              



 
xii) The work shall not be sublet to any other party, unless approved by Engineer-in-
Charge, in writing. Prior permission is required to be taken from the owner for engagement 
of sub-contractor in part work/ piece rated work. 
 
xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall 
be pulled, destroyed or damaged by the contractor/contractors or any of his/their employees 
without the prior permission of the company, failing which the cost of such trees or plants 
shall be deducted from the contractor/contractors dues at the rate to be decided by the 
company.  The rates quoted are supposed to include clearance of shrubs and jungles and 
removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge in 
writing.  

 
b) Anything of historical or other interest or of significant value unexpectedly discovered 
on the site is the property of the employer. The Contractor is to notify the Nodal Officer or 
his nominee of such discoveries and carry out the Nodal Officer or his nominee’s 
instructions for dealing with him. 
 
xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer 
engaged by him/them as per Minimum Wages Act or such other legislation or award of the 
minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The 
contractor / contractors shall make necessary payments of the provident fund for the 
workmen employed by him for the work as per the laws prevailing under provisions of 
CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident 
Fund and Miscellaneous Provisions Act 1952 as the case may be. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as 
applicable shall be reimbursed to the contractor on production of proof of payment limited 
to the maximum likely number of workmen to be deployed as indicated in the tender 
document. Such payments shall be made on quarterly basis and shall not be included in the 
Contract Value.  
 
xv) All accounts shall be maintained properly and the company shall have the right of 
access and inspection of all such books of accounts etc., relating to payment of labourer in 
online mode including payment of provident fund considered necessary. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of 
the agreement or by law, indemnify and keep indemnified for the following: 
 
a) The company or  any agent or  employee of the company against any action, claim or 
proceeding relating to infringement or use of any patent or design right and shall pay any 
royalties or other charges which may be payable in respect of any article or material 
included in the contract. 
However, the amount so paid shall be reimbursed by the company in the event such 
infringement has taken place in complying with the specific directions issued by the 
company or the use of such article or material was the result of any drawing and/or 
specifications issued by the company after submission of tender by the contractor. The 
contractor must notify immediately after any claim being made or any action brought 
against the company, or any agent or employee of company in respect of any such matter. 
 
b) The company against all claims, damages or compensation under the provisions of 
payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, 
The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act 
as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts 
regulating P.F. or any modification thereof or any other law relating thereto and rules made 
there under from time to time, as may be applicable to the contract which may arise out of 



or in consequence of the construction or maintenance or performance of the work under the 
contract and also against costs, charges and expenses of any suit, action or proceedings 
arising out of any accident or injury. 
  
c) The company against all losses and claims for injuries or damages to any third party or to 
any property belonging to any third party which may arise out of or in consequence of the 
construction or maintenance or performance of the work under the contract and against all 
claims/demands proceedings/damages, cost charges and expenses whatsoever in respect of 
or in relation thereto.  
 
 xvii)The contractor is under obligation to hand over to the company the vacant possession 
of the completed building structures failing which the Engineer-in-Charge can impose a 
levy upon the contractor upto 5% of the total contract value for the delay in handing over 
the vacant possession of the completed works after giving a 15 (fifteen) days notice to the 
contractor. 
 
xviii) Insurance - The contractor shall take full responsibility to take all precautions to 
prevent  loss or damage to the works or part thereof for any reasons whatsoever (except for 
reasons which are beyond control of the contractor or act of God, e.g. flood, riots, war, 
earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the 
work so that on completion, the work shall be in good order and condition and in 
conformity with the requirements of the contract and instructions of the Engineer-in-charge. 
 
The contractor/contractors shall take following insurance policies during the full contract 
period at his own cost: 
a). In the case of construction works, without limiting the obligations and responsibilities 
under the contract, the contractor shall take insurance policy for the works and for all 
materials at site so that the value of the works executed and the materials at site up to date 
are sufficiently covered against risk of loss/damage to the extent as permissible under the 
law of insurance. The contractor shall arrange insurance in joint names of the company and 
the contractor. All premiums and other insurance charges of the said insurance policy shall 
be borne by the contractor. 
 
The terms of the insurance policy shall be such that all insurance claims and compensations 
payable by the insurers, shall be paid to the Employer and the same shall be released to the 
contractor in installments as may be certified by the Engineer-in-charge for the purpose of 
rebuilding or replacement or repair of the works and/or goods destroyed or damaged for 
which payment was received from the insurers. Policies and certificates for insurance shall 
be delivered by the contractor to the EIC for his approval before the starting date. 
Alterations to the terms of insurance shall not be made without the approval of EIC. 

 
b). Where any company building or part thereof is used, rented or leased by the contractor 
for the purpose of storing or using materials of combustible nature, the contractor shall take 
separate insurance policy for the entire building and the policy shall be deposited with the 
company. 
 
c) The contractor shall at all times during the tenure of the contract indemnify the company 
against all claims, damages or compensation under the provision of the Workmen's 
Compensation Act and shall take insurance policy covering all risk, claims, damages, or 
compensation payable under the Workmen's  
Compensation Act or under any other law relating thereto. 
  
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full 
expiry of the contract by timely payment of premiums and it/they shall not be cancelled 
without the approval of the company and a provision is made to this effect in all policies, 
and similar insurance policies are also taken by his sub-contractors if any. The cost of 



premium shall be borne by the contractor and it shall be deemed to have been included in 
the tendered rate.       
 
e) In the event of contractor’s failure to effect or to keep in force the insurance referred to 
above or any other insurance which the contractor is required to effect under the terms of 
the contract, the company may effect and keep in force any such insurance and pay such 
premium/premiums as may be necessary for that purpose from time to time and recover the 
amount thus paid from any moneys due to the contractor. 
 
THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED 
VALUE OF OVER Rs. 50 LAKHS.  

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting out 
of the works and correctness of the position, reduced levels, dimensions and alignment of 
all parts of the work including marking out the correct lay out in reference to the permanent 
bench mark and reference points.  Only one permanent bench mark and basic reference 
lines shall be marked and shown to the contractor as basic data. 
 
The contractor shall have all necessary instruments, appliances and labour in connection 
therewith. If at any time during the progress of work any error is detected in respect of the 
position, levels, dimensions or alignment of any part of the work, the contractor on being 
required to do so by the Engineer-in-Charge or his representative shall at the expenses of 
the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error 
is due to incorrect data supplied by the Engineer-in-Charge.  
 
xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall 
forthwith Register and obtain License from the competent authority under the Contract 
Labour (Regulation &Abolition)Act 1970,the Contract Labour (Regulation & Abolition) 
Central Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge and 
the Principal Employer.   
 
xxi) Deleted 
 
xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, 
all lights, security guards, fencing when and where necessary as required by the Engineer-
in-Charge for the purpose of protection of the works, materials at site, safety of workmen 
and convenience of the public.         
 
 xxiii) All materials (e.g.  stone, moorumand  other materials) obtained in the course of 
execution of the work during excavation  and dismantling etc. shall be the property of the 
company and the same may be issued to the contractors, if required for use in the works at 
the rates to be fixed by the Engineer-in-Charge. 
 
 xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working 
areas etc. shall be the contractor's responsibility and is to be carried out at his own cost as 
per instructions of EIC. The rates quoted by the contractor shall be deemed to include the 
dewatering costs. 

 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor 
shall submit specifications and drawings showing the proposed temporary work to the 
Nodal Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply 
with the specifications and drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the 
contractor’s responsibility for design of the Temporary Works. 
 



xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to 
the eligible dependent family members of the deceased contractor’s worker, who died in 
mine accident as certified by DGMS, to whom the statutory benefits under Employee 
Compensation Act, Provident Fund etc. have been paid, as per the terms of contract or 
through Insurance Company by availing Group Personal Accident Insurance Policy for all 
its workers before commencement of the contract, which shall be renewed periodically to 
cover the entire duration of the contract. No reimbursement shall be made on this account 
by JSSPS. 
 
In order to comply with the above provisions, contractor shall immediately on receipt of 
letter of acceptance/work order shall obtain group personal accident insurance in respect of 
all the workmen engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case 
of death in mine accident. A proof to such effect shall be produced to the satisfaction of the 
management before commencement of the work. However, the responsibility of payment of 
special relief/ex-gratia amount shall lie exclusively with the Contractor.  
 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the 
subsidiary concerned may make payment to the eligible dependent as mentioned herein 
above. However, such amount shall be recovered from the Contractor from his dues in 
JSSPS. 

14.   Defects Liability Period: 
 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work 
order, the contractor shall be responsible to make good and remedy at his own expense the 
defect/s mentioned hereunder within such period as may be stipulated by the Engineer-in-
Charge in writing: 
 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 
(six) months from the date of issue of Defect Liability certificate / completion certificate. 
 
b) In the case of building works or other works of similar nature any defect in the work 
detected by the Engineer-in-Charge within a period of 6 (six) months from the date of issue 
of Defect Liability certificate/ completion certificate or before the expiry of one full 
monsoon period i.e. June to September whichever is later in point of time. 
 
14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge for 
carrying out the defects by the contractor detected within the defect liability period and if 
the contractor  fails  to  adhere  to  this  programme,  the  Engineer-in-Charge shall be at 
liberty to procure proper materials and carry out the rectifications in any manner considered 
advisable under the circumstances and the cost of such procurement of materials and 
rectification work shall be chargeable to the contractor and recoverable from any of the 
pending dues of the contractors. 
 
The defect liability period can be extended by the company on getting request from the 
contractor only for valid reasons.  
 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, 
Surface Dressing & any other work of similar nature to be decided by the Engineer-in-
Charge. 
 

15. Operating and Maintenance Manual:  
 

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy 
Certificates/ Clearances and No-Objection-Certificates (NOCs), if applicable, from the 
local civic authorities, for completed Work and Facilities before handing over the same 
to ‘Procuring Entity’ for putting them to functional use. 



 
2. Before the completed work is taken over by JSSPS, it must ensure that the Contractor 

restores to original status - the auxiliary services/ facilities (Roads, Sewerage, utilities, 
including removal of garbage and debris) affected during the construction process. 

 
3. The Contractor shall hand over to JSSPS the completed Work including all Services and 

Facilities constructed in accordance with the Approved Plans, Specifications fulfilling 
all agreed techno-functional requirements along with Inventory, As built - Drawings, 
Maintenance Manual/ Standard Operating Procedure (SOP) for Equipments and Plants, 
all clearances /Certificates from Statutory Authorities, Local Bodies etc. as directed by 
EIC before submission of final bill. 

 
16.  Settlement of Disputes. 
  

It is incumbent upon the contractor to avoid litigation and disputes during the course of 
execution. However, if such disputes take place between the contractor and the department, 
effort shall be made first to settle the disputes at the company level. 
The contractor should make request in writing to the Engineer-in-charge for settlement of 
such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing 
which no disputes/ claims of the contractor shall be entertained by the company. 
Effort shall be made to resolve the dispute in two stages: 
In first stage dispute shall be referred to Area GM/GM,HoD(C). If difference still persist the 
dispute shall be referred to a committee constituted by the owner. The committee shall have 
one member of the rank of Director of the company who shall be chairman of the 
committee.   
If differences still persist, then matter shall be resolved through conciliation. 
 
Conciliation: 
The party initiating conciliation shall send a written invitation to the other party to conciliate 
and proceedings shall commence when the other party accepts the initiations to conciliation. 
The parties may agree on the name of a sole conciliator or each party may appoint one 
conciliator. The conciliation shall assist the parties to reach an amicable settlement of their 
dispute. When the parties sign the settlement agreement, it shall be final and binding on the 
parties. The conciliator shall authenticate the settlement agreement and furnish a copy 
thereof to each party.  
 
If differences still persist, the settlement of the dispute shall be resolved in the following 
manner: 
Disputes or differences relating to the interpretation and application of provisions of the 
commercial contract(s) between CPSEs/ Port Trusts interse and also between CPSEs and 
Govt. Departments/ organizations (excluding disputes concerning Railways, Income Tax, 
Customs & Excise Department shall be taken up by either party for its resolution through  
Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD) in the department 
of Public Enterprises. as mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 14th 
December,2022 and the decision of AMRCD on the said dispute will be binding on both the 
parties.  
In case of parties other than above Agencies, the redressal of the dispute may be sought 
through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended 
by AMENDMENT ACT of 2015). 
 
16A Settlement of Disputes through Arbitration 
(i) Normally, there should not be any scope of dispute between the employer (department) 



and the contractor after entering into a mutually agreed valid contract. However, due to 
various unforeseen reasons, disputes may arise during the progress of the contract between 
the employer (department) and the contractor. 
Therefore, the conditions governing the contract shall contain suitable provision for 
settlement of such disputes / differences binding on both the parties. 
(ii) Mode of settlement of such disputes/differences shall be through Arbitration. However, 
when a dispute/difference arises, then, depending on the position of the case, either the 
employer (department) or the contractor shall give notice to the other party of its intention to 
commence arbitration. The applicable arbitration procedure will be as per the Arbitration 
and Conciliation Act, 1996 as amended by Amendment Act of 2015. 
(iii) Venue of Arbitration: The venue of arbitration shall be the place from where the 
contract has been issued. 
(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of the 
Union of India. 
(v) Legal Advice: 
While processing a case for arbitration, the purchase organization is to take legal advice, at 
appropriate stages from competent authorities viz their Legal Department.  
(vi) Following clause shall be included in the General Conditions of the Contract (GCC): 
Sole Arbitration Clause: 
In the event of any question, dispute or difference arising under these terms & conditions or 
any condition contained in this contract or interpretation of the terms of, or in connection 
with this Contract (except as to any matter the decision of which is specially provided for by 
these conditions), the same shall be referred to the sole arbitration of a person, appointed to 
be the arbitrator by the CEO, LMC, JSSPS (as the case may be). The award of the arbitrator 
shall be final and binding on the parties of this Contract. 
(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being 
unable to act for any reason, or his/her award being set aside by the court for any reason, it 
shall be lawful for the Chairman, CIL / CMD of Subsidiary Company (as the case may be) 
to appoint another arbitrator in place of the outgoing arbitrator in the manner aforesaid. 
(b) It is further a term of this contract that no person other than the person appointed by the 
Chairman, CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should act 
as arbitrator and that, if for any reason that is not possible, the matter is not to be referred to 
Arbitration at all. 
Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act 
of 2015, and the rules thereunder and any statutory modification thereof for the time being 
in force shall be deemed to apply to the Arbitration proceedings under this clause. 
The venue of arbitration shall be the place from which the contract is issued or such other 
place as the Chairman, CIL / CMD of Subsidiary Company (as the case may be) at his 
discretion may determine. 
(vii) Contracts with Partnership firm/ Joint Venture: 
A partner is the implied authority to bind the firm in a contract coming in the purview of the 
usual business of the firm. The implied authority of a partner, however, does not extend to 
enter into arbitration agreement on behalf of the firm. Therefore, while entering into a 
contract with partnership firm /Joint Venture care should be taken to obtain consent of all 
the partners to the arbitration agreement. 
A suitable clause for obtaining consent of all the partners to the arbitration agreement shall 
be included in the General Conditions of the Contract (GCC). 
viii) In cases where JSSPS has challenged an arbitral award and as a result, the amount of 
the arbitral award has not been paid, 75% of the arbitral award (which may include interest 
up to date of the award) shall be paid by JSSPS to the contractor/ concessionaire against a 
Bank Guarantee (BG). The BG shall only be for the said 75% of the arbitral award as above 
and not for the interest which may become payable to JSSPS should the subsequent court 



order require refund of the said amount. 
 
The payment may be made into a designated Escrow Account with the stipulation that the 
proceeds will be used first, for payment of lenders' dues, second, for completion of the 
project and then for completion of other projects of JSSPS as mutually agreed/ decided. Any 
balance remaining in the escrow account subsequent to settlement of lenders' dues and 
completion of projects of JSSPS may be allowed to be used by the contractor/ 
concessionaire with the prior approval of the lead banker and JSSPS. If otherwise eligible 
and subject to contractual provisions, retention money and other amounts withheld may also 
be released against BG. 
 
The only circumstances in which such payment need not be made is where the contractor 
declines, or is unable, to provide the requisite bank guarantee and/or fails to open a escrow 
account as required. Persons responsible for not adhering to are liable to be held personally 
accountable for the additional interest arising, in the event of the final court order going 
against the procuring entity. 

 
17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any, 

shall be arranged by the supplier/vendor. However, the e-way bill will be arranged by 
JSSPS if the supplier/vendor is unregistered one or if provisions of the relevant Act and the 
rules made there under specifically states that the e-way bill is required to be issued by 
recipient of goods. 

 
18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or 

any other charges (Except EMD) from the supplier/vendor, the same will be recovered 
along with the applicable GST and the amount shall be adjusted with the payment to be 
made to the supplier/vendor against their bill/invoice or any other dues. 
 

19. Provision of Electrical License: The contractor shall submit valid electrical license either 
in his name or of his authorized representative/supervisor [under whose supervision 
electrification work (internal and/or external) will be executed] issued by Electrical 
Licensing Board / Authority of the Indian State / UT, in accordance with Indian Electricity 
Rule before execution of electrical works, if any. 

 
20. Guidelines on Debarment of firms from Bidding- 
 

JSSPS and its Subsidiary Companies shall follow the following guidelines for effecting 
‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and 
Services Contracts.  
1. Observance of Principle of Natural Justice before banning the business dealings with 
any contracting entity.  
2. The bidder/contractor may be debarred in the following circumstances: -  
i) If Bidder backs out after notification of opening of price bid and if that Bidder is found 
to be L-1.  
ii) If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within 
stipulated period.  
iii)If L-1 Bidder fails to start the work on scheduled time.  
iv) In case of failure to execute the work as per mutually agreed work schedule.  
v) Continued and repeated failure to meet contractual Obligations:  
a. In case of partial failure on performance, agency shall be debarred from future 
participation in tenders keeping his present contract alive.  
b. On termination of contract.  



vi) Willful suppression of facts or furnishing of wrong information or manipulated or 
forged documents by the Agency or using any other illegal/unfair means.  
vii) Formation of price cartels with other contractors with a view to artificially hiking the 
price.  
viii) The contractor fails to maintain/repair/redo the work up to the expiry of performance 
guaranteeperiod, when it is specifically brought to his notice.  
 
ix) Contractor fails to use Mobilisation advance given to him for the purpose it was 
intended.  
x) Contractor fails to renew the securities deposited to the department.  
xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect 
liability period.  
xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the 
Integrity Pact wherever such Pact exists.  
xiii) Any other breach of Contract or misdeed which may cause financial loss or 
commercial disadvantage to the Company.  
3. Such ‘Debarment of firms from Bidding, if and when effected, shall be with prospective 
effect only. The effect of ‘Debarment of firms from Bidding’ shall be for future tenders 
from the date of issue of such Order. However, if any contracting entity is debarred after 
online notification of opening of Price Bid, such a debarment will not be effective for that 
work.  
 
4. The debarment shall be for a minimum period of one year and shall be effective for the 
concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of 
tenders of JSSPS, debarment shall be for JSSPS. However, if such ‘Debarment of firms 
from Bidding’ has to be made effective for entire JSSPS, then approval of EC shall be 
required. 
 
5. Once a contracting entity is debarred, it shall be extended to the constituents of that 
entity, all partners in case of Joint Venture, all the partners in case of Partnership Firm, 
owner/proprietor in case of Proprietorship Firm and all the Directors in case of Limited 
Company. If such debarred owner/Proprietor/ Partner/Director make/form different 
Firms/entity and attempts to participate in tenders, the same will not be entertained during 
the currency of such debarment.  
 
6. The above ‘Debarment of firms from Bidding’ shall be in addition to other penal 
provisions of NIT/Contract document. 
 
7. Approving Authority: The ‘Debarment of firms from Bidding’ of a contracting entity 
shall be done with the approval of the Competent Authority as per the details below:  
 
a) In case the Accepting Authority of the work is CEO, LMC, JSSPS then the Competent 
Authority for debarring shall be EC. 
 
b) In case the Accepting Authority of the work is up to the level of CEO, LMC, JSSPS 
then the Competent Authority for debarment shall be EC.. 
 
8. Appellate Authority shall be one Rank higher than the Competent Authority meant for 
‘Debarment of firms from Bidding’. In case the debarment is done with the approval of 
CMD of the Subsidiary Company then Chairman, JSSPS shall be the Appellate authority.  
 
9. Any change on the above may be done with approval of CEO, LMC, JSSPS. 



 
10. All the orders of debarment or orders passed in appeal shall be marked to CEO, LMC, 
JSSPS. Further, all such orders will be uploaded in Coal India site as well website of the 
Subsidiary Company. 
 
11. Efforts shall be made by the concerned Department so that such order is linked to e 
tender portal of Coal India Limited.  

 
 

@@@@@@ 

 



ADDITIONAL TERMS AND CONDITIONS 
 

The following additional terms and conditions are also acceptable to the company. The 
tenderers are requested not to quote any further additional conditions in the tender. 
 
1.   Mobilization Advance 
 
i) No mobilization advance is payable for works whose estimated value is less than Rs 10 

Cr. Mobilization advance shall be provided in certain specialized and capital intensive 
works as decided by JSSPS. 

ii) In the case of turnkey work  whose  estimated value is  Rs 10 Cr and above a maximum 
of  10 % of the total contract value  of  work  will  be  paid  as  mobilization  advance 
subject to submission of Bank Guarantee equal to 110% of the advance amount. The 
mobilization advance shall be paid in two installments. 

iii) In case of other civil works valued Rs 10 Cr and above mobilization advance will be 
paid upto 5% of the contract value subject to submission of Bank Guarantee equal to 
110% of the advance amount. The mobilization advance shall be paid in two 
installments. 

iv) Interest on mobilisation advance will be charged at the rate of JSSPS borrowing rate 
under cash credit arrangement as on date of disbursement and to be compounded 
quarterly. 

v) The mobilization advance shall be recovered from the bills of the contractor from the 
2nd running account bill onwards @ 20% of the advance amount paid.     However, the 
full amount of mobilization advance with interest will be recovered maximum within 
scheduled date of completion as per agreement. 

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered 
by the company subject to the conditions that  the value of Bank Guarantee amount at 
any time is more than the recoverable outstanding advance. Bank Guarantee shall be 
irrevocable and from a Scheduled- Bank acceptable to the Company. 

vii) Part Bank Guarantee” (BGs) against the Mobilization Advance shall be taken in as 
many numbers as the proposed recovery instalments and shall be equivalent to 110% of 
the amount of each instalment. 

viii) In case of “Machinery and Equipment advance”, insurance and hypothecation to the 
employer shall be ensured. 

ix) Mobilization advance will be given in instalments and subsequent instalments will be 
released after getting satisfactory utilization Certificate from the contractor for the 
earlier instalments. 

x)Mobilisation expenditure mentioned herein shall not include the margin money and bank 
commission, and so on, paid by the contractor for procurement of BGs against 
performance security and mobilisation advance. 

 
2. Application of Price Variation Clause. 
 
If the prices of materials (not being the materials supplied at fixed issue rates by the 
company) and wages of labour required for execution of the work increase or decrease, the 
contractor shall be compensated for such increase or recoveries will be made from the bills 
for such decrease as per provisions detailed hereafter: 
 
a) The amount of the contract shall accordingly be varied subject to the condition that such 
compensation for escalation/ de-escalation in price shall be available only for the work 
done during the stipulated period of the contract including such period for which the 
contract is validly extended under the provisions of the contract without any penal action as 



detailed in clause no. 2.6. The Price Variation Clause shall not be applicable for works for 
which stipulated period of completion is less than one year.  
 
b) The base date for working out such escalation/de-escalation shall be the last date on 
which the bids (inclusive of price part) or revised price bids (inclusive of revised offer) 
were stipulated to be received. 
c) The compensation for escalation or recoveries to be made shall be worked out at 
quarterly intervals and shall be with respect to the cost of work done during the previous 
three months. The first such payment will be made at the end of three months after the 
month (excluding) in which the tender was accepted and thereafter at three months' interval. 
 
d) Job specific modification in the formulae of price variation given in the following para(s) 
can be done with the approval of the CMD of the company. 

 
2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work 
done shall be adjusted for increase or decrease in the cost of labour and the cost shall be 
calculated quarterly in accordance with the following formula: 
 

VL = W×
𝑨

𝟏𝟎𝟎
×  

𝑳ି𝑳𝟎

𝑳𝒐
 

 
Where: 
 VL= Variation in labour cost i.e., increase or decrease in the amount                                      
 in rupees to be paid or recovered. 
 

W =  Value of work done during the period under reckoning to which the 
escalation/de-escalation relates as indicated in clause-2.4 of the Additional 
Terms &  Conditions of the contract. 

 
            A =   Component of labour expressed as percentage of the total value of the                                                        

work adopted from the Table-1. 
 
 Lo =   Minimum wages for  unskilled workers payable as per the Minimum    Wages 

Act / Rules of the State or Central  Govt., whichever is more, applicable to the 
place of work as on the  last date stipulated for receipt of the bids (inclusive of 
price part) or revised price bids whichever is later. 

 
 L =  Revised minimum wages of unskilled worker corresponding to Lo 

during the period to which the escalation/de-escalation relates. 

2.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor for 
the work done will be adjusted for increase or decrease in the cost of materials and the cost 
shall be calculated quarterly in accordance with the following formula:        

 

Vm = W×
𝑩

𝟏𝟎𝟎
× 

𝑴ି𝑴𝟎

𝑴𝒐
 

 
 Where : 
 

Vm=  Variation in  the  material cost i.e. increase or decrease in the amount in rupees to 
be paid or recovered. 

 
W  =  Cost of work done during the  period under reckoning to which the escalation / 

de-escalation relates as indicated in  clause-2.4 of the Additional Terms & 
Conditions of  the contract. 

 



 B  =  Component of material expressed as percentage of the total value  of the  work 
adopted from the Table -1. 

 
 M  =  Average  All India Wholesale Price Index for all commodities for the period to 

which escalation/de-escalation relates as  published  by  the  RBI  Bulletin, 
Ministry of Industry & Commerce, Govt. of India. 

 
 Mo =  All  India  Wholesale  Price Index  for all commodities  as  published  by the  

RBI Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to the 
last date on which the bids (inclusive of price part) or revised price bids 
whichever is later  were stipulated to be  received. 

 
 
2.3 Escalation/ De-escalation on POL:   The amount to be paid to the contractor for the 
work done shall be adjusted for the increase or decrease in the cost of POL and the cost 
shall be calculated quarterly in accordance with the formula given below: 
 

Vf = W×
𝑪

𝟏𝟎𝟎
×  

𝑭ି𝑭𝟎

𝑭𝒐
 

   
 Where : 

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to 
be paid or recovered. 

 
W = Value of work done during the period under reckoning to which the escalation/ de-

escalation relates as indicated in clause 2.4 of the Additional terms & Conditions 
of the contract. 

 
C  =Component of POL expressed as percentage of the total cost of the work taken from 

Table -1. 
 

F  = Average Index Number  for  wholesale price for the group of `Fuel, Power, Light & 
Lubricants' as published by the Economic Adviser, Ministry of Industry, Govt. of 
India for the period to which the escalation/de-escalation relates. 

 
Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as 

published by the Economic Adviser, Ministry of Industry, Govt. of India 
prevalent on the last date of receipt of bids (inclusive of Price Part) or revised 
price bids whichever is later.  

 
2.4 While calculating the value of "W" the following may be  noted : The cost on which 
the escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills 
to which escalation relates, and from this amount the value of materials supplied or services 
rendered at the prescribed charges under the relevant provisions of the contract, and 
proposed to be recovered in the particular bill, shall be deducted before the amount of 
compensation for escalation or de-escalation  is worked out. In the case of materials 
brought to site for which any secured advance is included in the bill, the full value of such 
materials as assessed by the Engineer-in-Charge (and not the reduced amount for which 
secured advance has been paid) shall be included in the cost of work done for operation of 
this clause. Similarly, when such materials are incorporated in the work and the secured 
advance is deducted from the bill, the full assessed value of the materials originally 
considered for operation of this clause should be deducted from the cost of the work shown 
in the bill, running or final. Further the cost of work shall not include any work for which 
payment is made at prevailing market rates. 
 
2.5 In the event the price of materials and/ or wages of labour required for execution of the 
work decreases, there shall be downward adjustment of the cost of work so that such price 



of materials and/or wages of labour shall be deductible from the cost of work under this 
contract and in this regard the formulae herein before stated under this clause shall 
mutatis/mutandis apply. No such adjustment for the increase / decrease in material price 
and/ or wages of labour before mentioned would be made in case of contracts in which the 
stipulated period of completion of the work is less than one year. 
 
2.6 Application of Price Variation Clause during extended period of Contracts. 
 
The Price Variation Clause as stated above will be applied for extended time frame of a 
contract by following the principle stated as under: 
 
i) Normally, if and when it is understood that a contract is not going to be completed within 
the scheduled time period, the contract is kept operative by extending the time of 
completion provisionally. During this provisional extended period the operation of the Price 
Variation Clause will remain suspended.  
 
ii) If and when it is decided at the end of the successful completion of the work that the 
delay was due to causes not attributable to the contractor, then the Price Variation Clause 
will be revived and applied as if the scheduled date of completion has been shifted to the 
approved extended date. 
 
iii) If it is decided at the end of successful completion of the work that the delay was due to 
the fault of the contractor then the Price Variation Clause will not be revived for the 
purpose of escalation but shall be revived and applied for the purpose of de-escalation and 
no further payment will be made to the contractor on account of any escalation during this 
period but recovery shall be made for de-escalation, if any. Additionally, the Clause related 
to Compensation for delay will be applied. 
 
iv) If it is decided at the end of successful completion of work, the delay was partly due to 
the fault of the contractor and partly due to the fault of the employer and thereby Liquidated 
Damages (LD)/compensation due to delay is imposed then price variation clause for the 
purpose of escalation shall not be revived for this extended period, but shall be revived and 
applied for the purpose of de-escalation.  
 
No payment will be made by applying “FROZEN INDICES “under any circumstances. 

 
  



Table – 1 
 
Value of A,  B&  C  in the escalation formula in the additional terms & conditions for Civil 
Works :  
 

Sl Particulars A% (Labour 
Component) 

B% (Material 
Component) 
 

C% POL 
Component) 

Remarks 

1 For building works    25 75 Nil 
 

 

2 For Road works       15 80 05 
 

 

3 For external sewerage,   
External water supply,     and 
external electrification  
 

10 90 Nil  

4 For external water  supply, 
external  sanitary and external   
electrification  (through 
labourrate contract)         
 

75 25 Nil  

5 For steel structural   works      15 85 Nil 
 

 

 
6 

 
For steel structural works with 
Deptt. free supply of rolled 
steel sections(through labour 
rate contract) 
 

 
75 

 
25 

 
Nil 

 

7 For Coal Handling Plant Civil 
Works     
  

25 75 Nil  

8 For under-ground civil works 
such as Incline Drivage, Shaft 
Sinking etc.  
 

35 65 Nil.  

9 For only labour oriented works 
of maintenance nature. 

100 Nil Nil  

 
For all other works not listed above, the component of labour, material and POL of the total 
cost of work shall be as specifically indicated in the tender document.                   
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 



SPECIAL TERMS AND CONDITIONS FOR CONSTRUCTION AND MAINTENANCE 
OF HAUL ROADS 

(Not to be included in tender documents of other works) 
 

1. Bill of Quantities 
 
a. The Bill of Quantities shall contain items for the construction, installation, testing, 

commissioning, maintenance works (as applicable in the work) and lump sum amount 
per year for annual routine maintenance for each of the five years separately, to be done 
by the Contractor. 

 
The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item for the 
construction of roads. The payment for routine maintenance of roads to the 
Contractor is performance based. For certification of payment for routine 
maintenance, the engineer shall determine whether the contractor has actually achieved 
compliance to the Service Quality Level (and other requirements) specified in the Scope 
of Work, with reference to 100 point (hundred point) Performance Index assigned to 
various maintenance and the engineer shall certify the amount to be paid to the 
contractor (refer clause 4 of special terms andconditions). 

 
If contractor has not corrected a Defect pertaining to the Defects Liability Period or not 
attended maintenance work to the required standard and performance index is equal to 
or less than 70 points (Seventy points), no payment will be released for that period even 
if such maintenance is attended in subsequent months. If performance index is 100 
points, full payment at the approved rate shall be released. If performance index is 
between 70 to 100, proportionate payment will be made for the work during the claim 
period as per the following formulae:- 

 
Percentage of total annual payment to be released = 10*(Achieved Performance 
Index - 70) 

3 
 

No payment shall be made for part maintenance of a road. 
 

Note: The Subsidiaries may add/modify the procedure that it would like to adopt for 
assessing the performance of the Contractor in execution of works / activities relating to 
Routine Maintenance for five years post construction. (However, the NIT must contain 
the specific procedure to decide Per-formance Index). 

 
b. For the construction works, the quantities given in the Bill of Quantities are estimated, 

and are given to provide a common basis for bidding. The basis of payment will be the 
actual quanti- ties of work ordered and carried out, as measured by the Contractor and 
verified by the Engineer and valued. 

 
(i) at the rates and prices tendered in the Bill of Quantities in the case of item 

ratetenders; 
(ii) at percentage rate above or below or at par of the Schedule of Rates as tendered 

by the Contractor. 
 



c.  For the routine maintenance of roads, there shall be a lump sum amount as specified in 
the contract document for each year of maintenance. This lump sum amount for 
maintaining the roads in compliance with the conditions mentioned herein after, shall be 
2.5% of the contract value for the construction of the roads for the first three years of 
maintenance & 3 % of the con- tract value for the construction of the roads for the last 
two years ofmaintenance. 

 
d. The rates quoted by the bidder in the Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, labour, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks, liabili- ties and obligations set out in theContract. 

 
 
MAINTENANCE FOR 5 YEARS: 

 
Sl. No Description of the Work Item Unit Amount 

1 Repair & maintenance of Haul Road for a period of five years 
from the date of completion of construction work will include 
repairing of all components of haul roads like GSB, Base courses, 
wearing surfaces etc, dressing/repairing of Shoulders, repairing 
and cleaning of drains & Culverts as & when required and as per 
instruction of Engineer in Charge with provision of fortnightly 
joint inspection of the road. Maintenance include removal of coal 
spillage from Tip- pers/Dumpers from the road surface. However, 
payment for maintenance works will be restricted to the amount 
earmarked for each year. 
a) 1stYear 

 
 
 
 
 
 
 
 
 
 

Year 

 
 
 
 
 
 
 
 
 
 
2.5% of contract 
value. 

b) 2nd Year Year 2.5% of contract 
value. 

c) 3rd Year Year 2.5% of contract 
value. 

d)4th year Year 3% of contract value.
e) 5th year Year 3% of contract value.

Total : 

Note:- 

The payment for maintenance works will be restricted to the amount earmarked for each 
year. This amount for maintaining the roads in compliance with the conditions mentioned 
herein after, shall be 2.5% of the contract value for the construction of the roads for the first 
three years of maintenance & 3 % of the contract value for the construction of the roads for 
the last two years of maintenance. 

 
2. QualityControl 

 
2.1 Identifying Defects 

The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Engineer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a Defect. 

 



2.2 Tests 

The Contractor shall be solely responsible for: 
(a) Carrying out the mandatory tests prescribed in the MORTHs 

Specificationsand 
(b) For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

If the Engineer instructs the Contractor to carry out a test not specified in the 
Specifications to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. The remaining 
provisions regarding Tests shall be in accordance with the clause 8 of the General 
Terms &Conditions. 

2.3  CorrectionofDefectsnoticedduringtheDefectsLiabilityPeriodandRoutine 
Maintenance of Roads for fiveyears. 

The Engineer shall give notice to the Contractor of any Defects before the end of 
the Defects Liability Period, which begins from the Completion date of the 
Contract (The contract period shall be the sum of the construction period and five 
years of maintenance period). 

Every time, notice of Defect/Defects is given, the Contractor shall correct the 
notified Defect/Defects within the duration of time specified by the Engineer‘s 
notice. 
The Contractor shall do the routine maintenance of roads will include repairing of 
all components of haul roads like GSB, Base courses, wearing surfaces etc., 
dressing/repairing of Shoulders, repairing and cleaning of drains & Culverts as & 
when required and keep the entire road surface and structure in Defect free 
condition during the entire maintenance period which begins from the completion 
date of haul road construction and ends after five years. 

The routine maintenance standards shall meet the following minimum 
requirements:- 
(i) Potholesonthe roadsurfacetoberepairedsoonaftertheseappearorbroughttohis 

notice either during the Contractor‘s fortnightly inspection or by theEngineer. 
(ii) Addressingdefectsinthebasecoursewithrequiredgradingandotherspecifications. 
(iii) Any damage in the sub base course will becorrected. 
(iv) Roadshoulderstobemaintainedinproperconditiontomakethemfreefrom 

excessive edge drop offs, roughness, scouring orpotholes. 
(v) Cleaning of surface drains including reshaping to maintain free flow ofwater. 
(vi) Cleaning of culverts and pits for free flow ofwater. 
(vii) Anyothermaintenanceoperationrequiredtokeeptheroad trafficworthyatall times 

during the maintenanceperiod. 

To fulfil the objectives laid down above, the Contractor shall undertake detailed 
inspection of the roads fortnightly. The Engineer can increase this frequency in 
case of emergency. The Contractor shall forward to the Engineer the record of 
inspection and rectification fortnightly. The Contractor shall pay particular 
attention on those road sections which are likely to be damaged or inundated 
during rainy season. 

The Engineer may issue notice to the Contractor to carry out maintenance of 
defects, if any, noticed in his inspection, or brought to his notice. The Contractor 



shall remove the defects within the period specified in the notice and submit to the 
Engineer a compliance report. 

 

2.4 UncorrectedDefects 

If the Contractor has not corrected a Defect pertaining to the Defects Liability 
Period or not attended maintenance to the satisfaction of the Engineer within the 
time specified in the Engineer's notice, action under will be taken and the 
Engineer will assess the cost of having the Defect corrected, and the Contractor 
will pay this amount along with additional 20% amount aspenalty. 

 
3. Routine Maintenance during five years after the completion date is defined asfollows: 

Maintenanceoperationsduringtheperiodof5 yearsshallbebasedonMaintenanceschedule as 
per the existing Guidelines for Design, Construction & Maintenance of HaulRoads. 

 
4. Routine Maintenance Activities and their frequency with performance index– 

 
S. Name of Item/Activity Frequency of operations Performance 

No. in the year Index 
1 Special maintenance of haul roads 

before each monsoon and restora- tion 
of rain cuts, 
Shoulders, berms, cross drainage works 
during & after rain as per 
the Specifications. 

Before monsoon and 
once generally after rains or 
as and whenrequired. 

25 

2 Regularly maintaining the various 
structural aspects of haul roads e.g. 
Sub-Base course, Base course or 
WBM/WMM etc. and also maintain
ing the various geometrical parame- ters 
of haul roads as per there- 
quired specifications. 

As and when required 30 

3 Making up of shoulders as per the 
required specifications. 

As and when required 10 

4 Maintenance of drains as per the 
Specifications. 

As and when required 5 

5 Maintenance of culverts, 
Cross drainage works and Parapet walls 
as per clause the Specifica- 
tions. 

As and when required 10 

6 Removal of coal/spillage of HEMMs & 
cleaning of Haul Roads, Cut
ting/trimming and cleaning of shrubs, 
trees, weedsetc. 

As and when required 15 

7 Maintenance of road signs as per the 
Specifications. 

As and when required 5 

5. The payment to the Contractor will be as follows for routinemaintenance: 
 The Contractor shall submit to the Engineer in charge a bill every quarter (three 

months) for the routine maintenance of the roads from the date the maintenance 
period starts i.e. from completion date of construction work of Haul Road. It will be 
supported with a copy of the record of the Contractor’s fortnightly inspection and 
other instructions received from theEngineer. 

 The payment will be made quarterly for the bills received and as certified by the 



Engineer based on performance by theContractor. 
 If the Engineer has not certified that the Contractor has carried out the maintenance 

work for defects brought to his notice within specified period, no payment will 
become due to the Contractor for that quarter. 

 If the Contractor has failed to carry out the maintenance within the period specified 
by the Engineer, no payment of any kind will be due to the Contractor for that 
quarter. 

6. SecurityDeposit: 
 

6.1 Security Deposit shall consist of twoparts: 
a) Performance Security to be submitted at award of workand 
b) RetentionMoneytoberecoveredfromrunningbills. The security deposit shall bear 
nointerest. 

 
6.2 Performance Security should be 5% of total contract amount (Construction and 
maintenance work of five years). All Performance Security should be submitted within 21 
days of issuance of LOA in any of the form  givenbelow: 

 
• a Bank Guarantee in the form given in the bid document from any Scheduled 

Commercial bank. The BG issued by outstation bank shall be operative at its local 
branch at …….. or branchat…………………….. 
Bank Guarantee against Performance Security shall be applicable if the amount of 
Performance Security exceeds Rs. 5.0 lakhs. 

•  Govt.Securities,FDRoranyotherformofdepositstipulatedbytheowneranddulypledgedin 
favourofowner. 

• Payment through NEFT/RTGS in the designated account of JSSPS as indicated in the 
LOA/WO. 

 
The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed 
the Agreement and furnished the required Performance Security/ 1st part of security deposit. 
The bid security deposited may be adjusted against the Performance security (1st part of 
security deposit) at bidder’s option. 

 
If performance security is provided by the successful bidder in the form of bank guarantee it 
shall be issued either – 
(a) at Bidder’s option by a Scheduled Commercial Bank ,or 
(b) by a foreign bank located in India and acceptable to theemployer. 

 
BG of scheduled commercial bank located in India and acceptable to the company should 
only be accepted. Thus, any BG issued by foreign bank from outside India shall not be 
accpeted. 
 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, 
beyond the period of contract /extended contract period (if any)”, whichever is more. 

 
The BG (If performance security is provided by the successful bidder in the form of bank 
guarantee) issued by issuing bank on behalf of the bidder in favourof“ ,” shall be in paper 
form (Stamp Paper) as well as issued under “Structured Financial Messaging System”. 
Issuing Bank should send the underlying con- firmation message in IFN760COV or 
IFN767COV message type for getting the BG advised through our bank. Also  issuing bank 
shouldmention“ ” in field no. “7037” of IFN760COV or 



IFN767COV. The mes- sage will be sent to the beneficiary bank through SFMS. The details 
of beneficiary Bank for issue of BG through SFMS Platform is furnishedbelow:- 
 
Name of Bank: INDIAN BANK 
Branch: Ranchi Branch 
IFSC Code: -  IDIB000J573 
Account No. - 50328880887 
Customer ID: - 30188382729 

 
Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing 
bank to Civil Engineering Division of JSSPS. 

 
In case the successful bidder fails to submit the Performance Security and Additional 
Performance Security, if any, within the stipulated time then the award of work may be 
cancelled with forfeiture of the bid security/earnest money. 

 
Additionally, the company shall debarsuch defaulting contractor from participating in future 
tenders in JSSPS for a period of minimum one year from the date of issue of such letter. 

 
In case ofPartnership firm, the debarment shall also be applicable to all individual partners 
of Partnership firm. 

 
6.3 All running on account bills/ final bill (for construction as well as maintenance) shall be 
paid at 95% (ninety-five percent) of work value. The balance 5% shall be treated as retention 
money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of 
the contractor, on its accumulation to a minimum amount of Rs. 25 lakhs subject to the 
condition that amount of any Bank Guarantee except last one, shall not be less Rs. 25lakhs. 

 
However, Bank Guarantee against retention money shall be with suitable validity based on 
nature of work which shall be 90 days beyond the defect liability period, but in no case less 
than the period of one year. 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank 
Guarantee shall be irrevocable and will be from Scheduled Commercial Banks as elaborated 
at Clause 6.2. 

 
The Defect Liability Period shall be six month or one monsoon period whichever is more 
after the completion of contract i.e. Construction and maintenance both. 

 
6.4 The Company shall be at liberty to deduct/appropriate from the security deposit such 
sums as are due and payable by the contractor to the company as may be determined in terms 
of the contract, and the amount appropriated from the security deposit shall have to be 
restored by further deduction from the contractors subsequent on account running bills, 
ifany. 

 
6.5 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to 
company's right to 
deduct/appropriateitsdueagainstthecontractorunderthiscontractorunderanyothercontract. 

 
50% of the Security Deposit (i.e. 5% of the contract value) shall be refunded after three 
years of completion of construction work and the rest shall be refunded to the contractor 
after issue of No Defect Certificate by the Engineer-in-Charge on the expiry of Defect 



Liability Period of six months, subject to the following conditions: 
 

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking 
over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-
Charge within the said defect liability period of six months or on its due extension till 
completion of therectification works as required. 

 
b) The refund shall be made on the expiry of the said six months period or at the end of one 
full monsoon periodi.e.JunetoSeptember, 
whicheverislaterinpointoftimeandanydefectsshouldberectifiedtothe satisfaction ofEngineer-
in-Charge. 

 
6.6 Consideration of Abnormally Low Bids(shall be dealt as per respective clause in GTC) 

In case of Abnormally Low Bid, JSSPS may in such cases seek written clarifications from 
the lowest bidder(s), including detailed price analyses of its bid price in relation to scope, 
schedule, allocation of risks and responsibilities, and any other requirements of the bid 
documents. If, after evaluating the price analysis, JSSPS determines that the bidder(s) has 
substantially failed to demonstrate its capability to deliver the contract at the offered price, 
JSSPS may reject the bid / Proposal. 

 
7. Maintenance of Haul Roads:- 

Road profiles are to be maintained at or near to the original design profile. This includes 
maintaining the drainage systems, various component of road pavement, the road 
delineation and signage and the design parameters. Some of the basic maintenance 
requirements are: 

 Scarify softspots 
 Remove wet spots andbackfill 
 Maintain gooddrainage 
 Top up the running surfacematerial 
 Removing of spillage material. This will help prevent contamination to the surface 

runningmaterial. 
 Maintain the Camber and super elevationprofile. 
 Adequate water is to be applied during any maintenancegrading. 
 Regularly scarify areas that show signs oflaminations. 

 
7.1 WateringRoads 
At mines environmental concerns are high on the list of priorities in any area of the 
operation. Dust is a concern at site particularly in winter when conditions are very dry. 
Excessive dust is also a safety issue because it is a visibility hazard, and can put stress on 
machinery by clogging air filters, brakes and other moving parts. Watering the haul roads 
counters these dust problems by controlling the amount of dust in the air. 

 
But overwatering can create its own problems as road surfaces can become very slippery 
paving the way for road degradation and loss traction for mine vehicles. Road watering 
procedures need to be developed at mining operations to ensure that dust levels are kept 
down and watering is not excessive. Haul roads are intermittently 
wateredtoprovidedrybrakingareasfortrucksonthedownsideoframpsandtoensurethatthe upside 
is not over-watered. Pit floors and loading areas are watered to suppress dust during loading 
cycles. Haul roads are watered so that they are damp, not wet, and on corners watering is 
lighter so that vehicular control ismaintained. 
 
7.2 Grading Roads 



Grading is a major component of any haul road maintenance system. Cleaning up of spilled 
materials and maintaining the drainage system, the road design parameters, and the road 
bases all rely on the operation of a grader. 

 
Thefinallevelofroadafterconstructionshouldbethebenchmarktocalculatelossofmetalandtorepl
enishat regular interval after loss reaches to a specified limit. Levelling shall be done 
quarterly if the loss of thickness is equal to or greater than 75mm. 

 
Grading is the main approach to preserving the good working order of the drainage systemat  
mines.  Grading is a particularly important process during the wet season because it helps 
diminish the effects of wet weather. Immediately after rain, graders must clean up road 
surfaces by grading out scours and filling in ruts and pools of water. This prevents trucks 
hauling on slippery pavements and stops them churning up the road surface with theirtyres. 

 
Whentheroadpavementreachesathicknessthatcan 
nolongersupportvehicles,resheetingisrequired.Fresh surface materials are laid and then 
compacted by heavy rubber-tyredmachinery. 

 
At times, more serious road maintenance is required. When the road surface is corrugated or 
contains hollows or potholes, repairs may consist of loosening the existing surface and 
reshaping it. As long as the surface is of sufficient thickness, it can be ripped with grader 
tynes and then reshaped and compacted. If the surface layer is not thick enough, fresh 
materials are brought in. Depressions in the road that grading cannot sufficiently mend, are 
lightly scarified and filled with material similar to the surrounding surface material. To 
restoreareas affected by large potholes cause by weaknesses in the pavement or subgrade, 
damaged areas need to be excavated and then filled with material similar to that of the 
surroundingsurface. 

 
Grading should be performed when the roads are damp so no loose material is lost due to 
wind or traffic. Another advantage of this is that damp materials fill all low spots and 
hollows and can be easily compacted by passing traffic. 

 
7.3 MaterialSpillage 
Spillage of material from Dumpers is a common occurrence and is particularly prevalent on 
corners and switchbacks. If spillage is not prevented or is not cleaned up, bumps and 
irregularities in the road surface will be allowed to develop. 

 
Spillage can be prevented in the design stage through good design of corners incorporating 
super-elevation and adequate turning radius. However, if spillage does occur a grader should 
be used to clear spills, and to fill and smooth any depressions that spilled material creates. 
Care must be taken not to clear this material into drains or to disrupt safety berms. 
Accumulated material from this maintenance procedure should beremoved. 

 
Spillage on haul roads and clean up around excavators and shovels is usually carried out 
with a rubber-tired dozer. 

 
7.4 Maintenance ofDrains 
Roadside drains and culverts need to be kept clear of obstructions to prevent overflowing in 
heavy rainfall leading to damage to road pavements or saturation of the sub-bases. 
Inspection of these facilities and action to clear the drains if need be, is required on a 
regularbasis. 

 



Drains are usually located alongside the majority of roads and are a key component of the 
drainage system. These drains are essential to maintain the integrity of the haul roads, thus 
must be kept in good condition to protect the roads. 

 
Drains often have a large amount of water to accommodate, particularly during the wet 
season, and at times, the flow of water can be considerable. This can cause scouring and loss 
of condition of the drain lining. 
 
Frequent maintenance of these drains is required. Grading the drains to remove debris and 
fines, which may hinder flow, and also to restore the design geometry is a mandatory 
procedure. Any scouring of these drains needs to be considered and in problem areas, drains 
may need to be lined with rock or another durable, non- weatherable material. 

 
7.5 Maintenance ofSigns 
Traffic signs are an integral part of the safety scheme at any mine. Road signs need to be 
unambiguous and 
obvioustodriversinallconditions.Itisimportanttokeepsignagecleansotheyareclearlyreadableata
lltimes. Signs should be washed after periods of rain to ensure that they remain clear and 
free build-up of dirt and spray. 

 
Washingdownsignsregularlypreventsanybuild-
upobscuringthesignandensuresthatthereflectivequalities 
thatareimportantatnight,arepreserved.Damagedorineffectivesignsneedtobereplacedandinappr
opriate or out-of-date signs need to be removed. All road signage needs to be closely 
monitored to make sure that it is as effective as possible and promotes optimumsafety. 

 
********************* 

  



SAFETY CODE. 
 
The Contractor must ensure safety of workmen as well as safety for the general public during 
construction in and around work-site. The contractor must follow the laws, codes and standards 
laid down in this regard. The work-men must be trained and provided protective gear, life-
saving equipment and appropriate tools for their jobs. Special precautions must be used if 
hazardous chemicals are used or stored at workplace (lead, silica, asbestos and wood/stone that 
will be cut and generate dust, construction materials containing zinc, cadmium, beryllium and 
mercury). Besides protection from noise and environmental pollution, public must also be 
safeguarded from falling through dug-up area, electrocution, flooding, falling objects, bridge-
span dropping/ failures, crane falling/ overturning and damage to building from vibrations/ 
cave-ins from construction activities. Engineer must ensure that contractor does not adopt any 
short-cut in this regard. Appointment of site safety engineer by the contractor is a mandatory 
requirement (in case estimated cost is Rs 100 Cr or more). In tenders with estimated cost is less 
than Rs 100 Cr, site in-charge of the contractor will also act as safety engineer. In case 
estimated cost of Rs 100 Cr or more, the engineer shall engage safety experts to carry out 
frequent safety audits and mandate correct measures. 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well suitable footholds and 
hand-hold shall be provided on the ladder and the ladder shall be given an inclination not 
steeper that ¼ to 1 (¼ horizontal and 1 vertical).    

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard 
rail properly attached or bolted, braced and otherwise secured at least 90 cm (3ft) high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such opening as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure.  

 
3. Working platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more than 3.6 m (12ft) above ground level, they should be closely boarded, should have 
adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm (3ft). 

 
5. Safety means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 m 
(30ft) in length while the width between side rails in rung ladder shall in no case be less 
than 20 cm (11 ½”) for ladder upto and including 3 m (10ft) in length. For longer ladders, 
this width should be increased at least ¼” for additional 30 cm (1ft.) of length. Uniform 
step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials on any of the sites or work shall be 
so stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from accident 
and shall be bound to bear the expenses of defence of every suit, action or other 



proceedings at law that may be brought by any person for injury sustained owing to neglect 
of the above precautions and to pay any damages and cost which may be awarded in any 
such suit; action or proceedings to any such person or which may, with the consent of the 
contractor, be paid to compensate any claim by any such person.   

 
6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. 
Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of 
the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be stepped 
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 
sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft) of the edges 
of the trench or half of the depth of the trench whichever is more. Cutting shall be done 
from top to bottom. Under no circumstances, undermining or undercutting shall be done.   

 
7. Demolition : before any demolition work is commenced and also during the progress of the 

work,  
 
i. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  
 

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or 
apparatus used by the operator shall remain electrically charged. 
 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned:- The following safety equipment shall 
invariably be provided.  

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes, shall be provided with protective goggles.  

 
iii) Those engaged in welding works shall be provided with welder’s protective eye-

shields. 
 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least 
for an hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warming signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measures are adhered to:- 



 
a) Entry for workers into the line shall not be allowed except under supervision of 

the Engineering Assistant or any other higher officer. 
 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at 
least 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside. 
 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence.  
 

d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be 
sent only with Oxygen kit. 
 

e) Safety belt with rope should be provided to the workers. While working inside 
the manholes, such rope should be handled by two men standing outside to 
enable him to be pulled out during emergency.    
 

f) The area should be barricaded or condoned of by suitable means to avoid 
mishaps of any kind. Proper warming signs should be displayed for the safety of 
the public whenever cleaning works are undertaken during night or day. 
 

g) No smoking or open flames shall be allowed near the blocked manhole being 
cleaned.   
 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 
should be immediately removed to avoid accidents on account of slippery nature 
of the malba.  
 

i) Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the time 
up to which a worker may be allowed to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 
called for, portable air blowers are recommended for ventilating the manholes. 
The Motors for these shall be vapour proof and of totally enclosed type. Non 
sparking gas engines also could be used but they should be placed at least 2 
meters away from the opening and on the leeward side protected from wind so 
that they will not be a source of friction on any inflammable gas that might be 
present.  
 

l) The workers engaged for cleaning the manholes / sewers should be properly 
trained before allowing to work in the manhole. 
 

m) The workers shall be provided with Gumboots or non-sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and portable 
air blowers ( when necessary). They must be supplied with barrier cream for 
anointing the limbs before working inside the sewer lines.  
 



n) Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to manhole well.  
 

o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him.  
 

p) The extents to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case will be final.  
 

vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 
18 are employed on the work of lead painting, the following precaution should be 
taken:- 

 
a) No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 
 

b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped. 
 

c) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and on 
the cessation of work.  
 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of 
from dust caused by dry rubbing down and scraping. 
 

e) Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work. 
 

f) Overall shall be worn by working painters during the whole of working period. 
 

g) Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled by painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:- 
i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order.  
 
(b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects.    



 
ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator.  
 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall 
be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load each safe working load and the 
condition under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing.  
 

iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors 
shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any mach8inery to site of work and get it verified by the 
Electrical Engineer concerned.  

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load. Adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energized, insulating mats, wearing apparel, such 
as gloves, sleeves and boots as may be necessary should be provided. The worker should 
not wear any rings, watches and carry keys or other materials which are good conductors of 
electricity.    

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near places 
of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 
the safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer 
or Engineer-in-Charge of the department or their representatives.  

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India.  



TECHNICAL SPECIFICATIONS 
 

Technical Specifications to be followed 
 
Civil Engineering Works 
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II 
is in vogue which may be followed. These specifications cover all type of Building Works. The 
specifications are available as a printed document issued by CPWD and also in soft copy PDF 
format in CPD website.   
 
However, the specification of CPWD conforming to the adopted DSR/SOR shall be adopted. 
 
Electrical Engineering Works 
Latest CPWD specification shall be adopted. Presently the following are in vogue: 
 
 

Part No. Description Year Of Issue 
I Internal 2013 

III Lifts And Escalators 2003 
V Wet Riser And Sprinklers System  2020 
VI Heating, Ventilation And Air 

Conditioning Works 
 2017 

 
However, the specification of CPWD conforming to the adopted DSR/SOR shall be adopted. 
 
*Roads and Bridges  
Standard specifications issued by ministry of surface transport may be followed. Presently 
MORTH Specifications on roads and bridges 2013 is available. These specifications cover 
exhaustively various roads and bridge works. (Applicable for important and major roads.) 
 
However, the specification of MORTH conforming to the adopted DSR/SOR may be adopted. 
 
*Delete if not applicable 

 
 
 
 
 
 
 
 
 
 
 
 e-Tender Portal User Agreement 
In order to create a user account and use the e-Tender portal you must read and accept this e-
Tender portal User Agreement. 
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 
I DO HEREBY UNDERTAKE 

1. That all the information being submitted by me/us is genuine, authentic, true and valid 
on the date of submission of tender and if any information is found to be false at any 



stage of tendering or contract period, I/We will be liable to the following penal actions 
apart from other penal actions prescribed elsewhere in the tender document. 

a.  Cancellation of my/our bid/contract (as the case may be) 
b.  Forfeiture of EMD 
c.  Punitive action as per tender document 

2. That I/we accept all terms and condition of NIT, including General Terms and 
Condition and Special/Additional Terms and Condition as stated there in the tender 
document as available on the website. 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable). 
4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the 

mandate form for e-Payment in the format as prescribed in the document in case, the 
work is awarded to us. 

5. That I/we do authorize JSSPS for seeking information/clarification from my Bankers 
having reference in this bid. 

6. That I/we will upload original/certified photo/scanned of all the relevant documents as 
prescribed in the tender document in support of the information and data furnished by 
me/us online. 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. 
agencies or PSUs. In case We are banned or delisted this information shall be 
specifically informed to the tender issuing authority. 

8. That I/We accept all the undertakings as specified elsewhere in the tender document.  
9. That this online agreement will be a part of my bid and if the work is awarded to me/us, 

this will be a part of our agreement with JSSPS. 
B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 
COPYRIGHT NOTICE:  Copyright©2013, JSSPS. All rights reserved. 
YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, 
TRANSMIT, OR DISTRIBUTE, IN ANY MANNER, THE MATERIALON THE SITE, 
INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE. 
You may print and download portions of material from the different areas of the website solely 
for your own non-commercial use provided that you agree that you shall not change or delete 
any copyright or proprietary materials from the site. 
You may print and download portions of material from the different areas of the website solely 
for your own non-commercial use provided that you agree that you shall not change or delete 
any copyright or proprietary materials from the site. 
https://jharkhandtenders.gov.inis an e-procurement portal of Jharkhand Tenders. 
THIS E-TENDER PORTAL AND RELATED SERVICES TO YOUR COMPLIANCE 
WITH THE USER’S TERMS AND CONDITIONS DET FORTH BELOW: 
PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT 
COMPLETE YOUR REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT 
AGREEING TO COMPLY WITH ALL OFTHE TERMS AND CONDITIONS SET FORTH 
BELOW. 
BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY 
ALL THE TERMS AND CONDITIONS SET FORTH BELOW: 
Bidder Registration, Password and Security: 
Upon successful completion of Registration online, User ID and Password will be registered. 
You can login, only by giving valid User ID and Password and then signing with your valid 
Digital Signature Certificate. 
The Online registration/enrolment of bidder on the portal should be done in the name of the 
bidder. 
The person whose DSC is attached to the Registered Bidder should be either the bidder himself 
Or, duly authorized by the Bidder. 



User ID and password are strictly personal to each Authorised User and non-transferable. The 
User shall ensure that its Authorised Users do not divulge or disclose their user ID or password 
to third parties. In the event that the Authorised User comes to know that the User ID/Password 
has been/ might have been divulged, disclosed or discovered by any third party, user or its 
authorized user shall immediately modify the password using "Change Password" option. 
JSSPS will have no responsibility or obligation in this regard. 
At the time of enrolment in the e-Tendering portal of JSSPS, the Bidders should ensure that the 
status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or 
more. Hence Bidders who are obtaining new DSC should register at least 24 hrs before the 
submission of Bid. 
By registering in this portal, you forthwith assume the responsibility for maintaining the 
confidentiality of the Password and account, and for all activities that occur under your 
Password or Account. You also agree to (a). immediately notify by e-mail to Application 
Administrator/Nodal officer, of any unauthorized use of your Password or Account or any other 
breach of security, and (b) ensure that you log-out from your account at the end of each session. 
JSSPS shall not be liable for any loss or damage caused to you due to your failure to comply 
with the foregoing. 
Registered user can modify or update some of the information in their profile as and when 
required at their own discretion. However, some information such as "User ID" are protected 
against changes by Bidder after enrolment and some other information such as "Bidder Name" 
etc. are protected against changes by Bidder after bid submission. 
Modification of software: 
With consent of Project Advisory Committee, e-procurement of Jharkhand Tenders, the 
Administrator of e-Tender portal, reserves the right to modify, add, delete and/or change the 
contents, classification and presentation of the information on the market place at any time as it 
may in its absolute discretion find to be expedient and without giving any notice. It is the users 
responsibility to refer to the terms and/or any change or addition to the same while accessing 
the site. 
JSSPS reserves right to interrupt/suspend the availability of the e-Tender system without any 
notice to the users. 
System Requirements: 
It is the user’s responsibility to comply with the system requirements: hardware, software, 
Internet connectivity at user premises to access the e-Tender portal as mentioned in the home 
page in the link "Resources Required". 
Under any circumstances, JSSPS shall not be liable to the Users for any direct/indirect loss 
incurred by them or damages caused to them arising out of the following: 
(a).  Incorrect use of the e-Tender System, or; 
(b).  Internet Connectivity failures in respect of the equipment used by the Users or by the 
Internet Service Providers, or; 
(c).  Inability of the Bidder to submit their bid due to any DSC related problems, hardware, 
software or any other factor which are personal/ special/local to the Bidder. 
Contents of Tender Information: 
Tenders shall be published by the authorized Tender Inviting Authorities of the respective 
Tendering entities of JSSPS. In case of any clarifications arising out of the tenders, the users 
have to contact the respective Tender Inviting Authority. 
Bid Submission Acknowledgement: 
The User should complete all the processes and steps required for Bid submission. The 
successful Bid submission can be ascertained once acknowledgement is given by the system 
through Bid Submission number i.e. Bid ID, after completion of all the processes and steps. 
Coal India Limited is not responsible for incomplete bid submission by users. Users may also 
note that the incomplete bids will not be saved by the system and so the same will not be 
available to the Tender Inviting Authority for processing. 



The acknowledgment is the only confirmation of submission of bid, which the bidder can show 
as a proof of participating in the tender. Other than this acknowledgement, no proof will be 
considered as a confirmation to the submission of a bid. If the bidder fails to produce this 
acknowledgement required for verification in case of dispute, his claim for submission of bid 
may not be considered. 
Upload files: 
The bidders have to ensure that the files being uploaded by them are free from all kinds of 
viruses and contain only the relevant information as stated by the Tender Inviting Authorities 
for the particular tender. It is not obligatory on the part of JSSPS to read each and every 
document uploaded by the Bidder. If any bidder/Company has uploaded/attached irrelevant 
data, bogus or fabricated certificates towards his qualification requirements to the respective 
tender then their User account will be liable for termination permanently or temporarily by 
JSSPS without any prior notice. 
User Conduct: 
You agree that all information, data, text, software, photographs, graphics, messages or other 
materials ("Content"), whether publicly posted or privately transmitted, are the sole 
responsibility of the person from which such Content is originated. This means that you are 
entirely responsible for all Content that you upload, post, email or otherwise transmit via the e-
Tender portal. 
JSSPS does not control the Content posted via the e-Tender portal and, as such, does not 
guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, 
JSSPS is liable in any manner for any Content, including, but not limited to, for any errors or 
omissions in any Content, or for any loss or damage of any kind incurred as a result of the use 
of any Content posted, e-mailed or otherwise transmitted via the Site. 
Amendments to a tender published: 
You agree that the JSSPS companies reserves the right to re-tender /cancel a tender or extend 
the closing date or amend the details of tender at any time by publishing corrigendum as 
applicable.  
Special Admonitions for International Use: 
Recognizing the global nature of the Internet, you agree to comply with all local rules regarding 
online content and acceptable Content. Specifically, you agree to comply with all applicable 
laws regarding the transmission of technical data to and from India or the country in which you 
reside. 
Links: 
The Site may provide, links to other World Wide Web sites or resources. Because JSSPS has 
no control over such sites and resources, you acknowledge and agree that the JSSPS is not 
responsible for the availability of such external sites or resources, and does not endorse and is 
not responsible or liable for any Content, advertising, products, or other materials on or 
available from such sites or resources. 
You further acknowledge and agree that the JSSPS shall not be responsible or liable, directly or 
indirectly, for any damage or loss caused or alleged to be caused by or in connection with use 
of or reliance on any such Content, Goods or Services available on or through any such site or 
resources. 
Miscellaneous: 
This Agreement shall all be governed and construed in accordance with the laws of India & 
applicable to agreements made and to be performed in India. The e-Tender portal's failure to 
insist upon or enforce strict performance of any provision of this Agreement shall not be 
construed as a waiver of any provision or right. Neither the course of conduct between the 
parties nor trade practice shall act to modify any provision of this Agreement. JSSPS may 
assign its rights and duties under this Agreement to any party at any time without notice to you. 
Any rights not expressly granted herein are reserved. 
Governing Law: 



Terms shall be governed by, and construed in accordance with, Indian law. The parties agree 
that the principal civil court of the place where the registered office of JSSPS is situated shall 
have non-exclusive jurisdiction to entertain any dispute with JSSPS.  
 
JSSPS reserves the right to initiate any legal action against those bidders violating all or any of 
the above-mentioned terms & conditions of e-Tender services agreement. 
Modification of terms of Agreement: 
JSSPS reserves the right to add to or change/modify the terms of this Agreement. Changes 
could be made by us after the first posting to the Site and you will be deemed to have accepted 
any change if you continue to access the Site after that time. JSSPS reserves the right to 
modify, suspend/cancel, or discontinue any or all services/ make modifications and alterations 
in any or all of the content, at any time without prior notice. 
Policy and Security: 
General Policy: 
JSSPS is committed to protecting the privacy of our e-Tender site visitors. JSSPS does not 
collect any personal or business information unless you provide it to us voluntarily when 
conducting an online enrolment, bid submission etc. or any other transaction on the Site. 
Information Collected: 
When you choose to provide personal or business information to us to conduct an online 
transaction, we use it only for the purpose of conducting the specific online transaction that you 
requested. The information is also used for the purpose of vendor searches. For each online 
transaction, we require only a minimum amount of personal and business information required 
to process your transaction. 
When you visit our portal to browse, read pages, or download information, we automatically 
collect and store only the following information: 
The Internet domain and IP address from which you access our portal; 
The date and time you access our portal; 
The pages you visit 
This information would help us to make our site more useful to visitors and to learn about the 
number of visitors to our site and the types of technology our visitors use. 
We do not give, share, sell or transfer any personal information to a third party unless required 
to do so by law. If you do not want any personal or business information to be collected, please 
do not submit it to us; however, without this required information we will be unable to process 
your online bid submission or any other online transaction. Review, update and correction of 
any personal or business information can be done directly on the Site. 
Use of Cookies: 
When you choose to enter into an online transaction, we use cookies to save the information 
that you input while progressing through the transaction. A cookie is a very small amount of 
data that is sent from our server to your computer’s hard drive. By enabling this feature, the 
cookie will remember the data entered by you and next time when you visit this site, the data 
stored in the cookie will be available in future. 
Security: 
The Site has security measures in place to protect against the loss, misuse and alteration of 
information under our control. 
e-Mail/ SMS Notifications: 
The GePNIC eProcurement Server has functionality of automatically sending e-Mail / SMS 
alerts at various events as per the bidders preference. There is no manual intervention while 
sending these pre-defined e-Mail / SMS alerts. All events for which e-Mails / SMS being sent 
is also available to users on the Dash Board / the user login of the Bidder. Although all efforts 
will be made to ensure timely delivery of e-Mail / SMS, due to dependency in various other 
external factors, the delivery of e-Mail / SMS may not be assured and bidders are requested to 



check the portal on a periodic basis for any such events. Non receipt of e-Mail / SMS cannot be 
quoted as a reason for failure of service as this is an added facility being provided to users. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 

 
A N N E X U R E S 

 
 
 
 
 

 
 
 

 



 
ANNEXURE-I 

 
FORMAT OF “Letter of Bid” 

 
LETTER HEAD OF BIDDER 

 
The 
Tender Inviting Authority 
Jharkhand State Sports Promotion Society 
 
Sub. : Letter of Bid for the work “ARC for day to day electrical maintenance work at Mega  
           Sports Complex, JSSPS, Khelgaon, Ranchi. (For two Years ) “  
 
Ref. : 1. NIT No.:  CEO/LMC/JSSPS/K/23-24/371 dtd.19.02.2024 
          2. Tender ID No. : 2024_JSSPS_82106_1 
 
Dear Sir, 
This has reference to above referred bid. I/we have read and examined the conditions of 
contract, Scope of Work, technical specifications, BOQ and other documents carefully. 
 
I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept 
the bid conditions and bid documents as available in the website/e-Procurement portal, in its 
entirety for the above work and agree to abide by and fulfill all terms and conditions and 
specifications as contained in the bid document. 
 
I/we here by submit all the documents as required to meet the eligibility criteria as per 
provision of the bid notice/document. 
 
I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other 
documents as required by the Bidding documents. 
 
If any information furnished by me/us towards eligibility criteria of this bid is found to be 
incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We 
shall have no claim against JSSPS. 
 
Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 
Acceptance/Work Order shall constitute a binding contract between us and Jharkhand State 
Sports Promotion Society. 
 
Should this bid be accepted, we agree to furnish Performance Security within stipulated date 
and commence the work within stipulated date. In case of our failure to abide by the said 
provision Jharkhand State Sports Promotion Society shall, without prejudice to any other right 
or remedy, be at liberty to “cancel the letter of acceptance/ award and to forfeit the Earnest 
Money and also debar us from participating in future tenders for a minimum period 12 months” 
OR to act as specified in the NIT. 

 
 
 
 
 
 



ANNEXURE- II 
 

FORMAT OF UNDERTAKING 
 

We solemnly declare that: 
1. I/We am/are submitting Bid for the work ARC for day to day electrical maintenance work 
at Mega Sports Complex, JSSPS, Khelgaon, Ranchi. (For two Years) against Tender ID No. 
2024_JSSPS_82106_1 Dated- 19.02.2024 and I/we offer to execute the work in accordance 
with all the terms, conditions and provisions of the bid. 
 
2. All information furnished by us in respect of fulfilment of eligibility criteria and 
qualification information of this Bid is complete, correct and true. 
 
3. All copy of documents, credentials and documents submitted along with this Bid are 
genuine, authentic, true and valid. 
 

4. I/ We hereby authorize department to seek references / clarifications from our Bankers. 
 

5. We hereby undertake that we shall register and obtain license from the competent authority 
under the contract labour (Regulation & Abolition Act) as relevant, if 
applicable. 
 
6. l/We do not have business relationship with any other participating Bidders, directly or 
through common third parties, that puts us in a position to have access to information about or 
influence on the bid of another Bidder. 
 
7. l/We or any of my/our affiliate has/have not participated as consultant in the preparation of 
the design or technical specification of the contract that is the subject of the bid. 
 
8. If any information and document submitted is found to be false/ incorrect at any time, 
department may cancel my/our Bid and action as deemed fit may be taken against me/us, 
including termination of the contract, forfeiture of all dues and Debarment of our firm and all 
partners of the firm etc from Bidding, as per the tender document. 
 
Note: Tender specific or for a particular category of tender, relevant Clauses maybe  
added/modified/substituted while framing the standard NIT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ANNEXURE- III 
 

PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON 
THEIRLETTER HEAD) REGARDING RELATIVES AS EMPLOYEES OF 
COMPANY, ARBITRATION CLAUSE (IN CASE OF PARTNERSHIP FIRM), LOCAL 
SUPPLIER STATUS OF THE BIDDER ETC.: 
 

PROFORMA FOR UNDERTAKING 
 
(To be uploaded by the Bidder on his Letter Head during submission of bid online) 
I / We, ...................................................................................,Proprietor/Partner/Legal 
Attorney/Director/ Accredited Representative of M/s. .................................., solemnly declare 
that: 

1. Myself/Our Partners/Directors don’t has/have any relative as employee of Jharkhand State 
Sports Promotion Society. 

OR 
 

The details of relatives of Myself/Our Partners/Directors working as employee of Jharkhand 
State Sports Promotion Society is as follows: 
a) Name of the employee 
b) Place of posting 
c) Department 
d) Designation 
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/ 
Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister. 
 
2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall 
make necessary payments as required under law. 
Or 
*I/We hereby undertake that we shall take appropriate steps for registration as relevant under 
CMPF / EPF authorities, if applicable. We shall make necessary payments as required under 
law. 
 
* Delete whichever is not applicable. 
 
3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies 
or PSUs. 
Or 
 
**I / We ………………..have been debarred or banned by the organization named 
“__________” for a period of…… year/s, effective from ……. to……… 
 
** Delete whichever is not applicable. 
 
4.We,……………………..(Name of Partners of Partnership Firm), partners of 
…………………………..(Name of Partnership Firm) hereby consent to abide by the relevant 
provisions of General Terms and Conditions of CMM/MCEW pertaining to arbitration. 
(Applicable in case of Partnership firm) 
5. We certify that the works/services offered by us against the tender for the 
work“…………………………… (Name of work)” against NIT No/Tender ID. ......................... 
Dated………………, meet the minimum local content requirement and has local content: 



* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers)i.e………% 
(indicating the percentage of local content) * More than 20% but less than 50% (Select this, in 
case of Class-II Local Suppliers) i.e.………% (indicating the percentage of local content) 
*Delete whichever is not applicable. 
 
Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall 
submit along with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost 
auditor of the company (in case of companies) or from a practicing cost accountant or 
practicing chartered account (in respect of suppliers other than companies) giving the 
percentage of local content. 
 
6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended 
from time to time of Ministry of Finance, Dept of Expenditure, PublicProcurement Division 
with respect to restrictions on procurement of goods,services or works from a Bidder of a 
country which shares a land border with Indiaand on sub-contracting to contractors from such 
countries - I/we have read the 
Clause regarding restrictions on procurement from a Bidder of a country whichshares a land 
border with India and on sub-contracting to contractors from suchcountries; I/we certify that I 
am/ we are not from such a country or, if from such a country, has/have been registered with 
the Competent Authority and will not subcontract any work to a contractor from such countries 
unless such contractor is registered with the Competent Authority. I hereby certify that I/we 
fulfil all requirements in this regard and I am/ we are eligible to be considered. 
Note: Where applicable, evidence of Competent Authority shall be attached along 
with this Undertaking. 
7. **I/We have not been debarred by any procuring entity for violation of Preference to Make 
in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by 
Govt. of India as amended from time to time. 
OR 
**I / We …..have been debarred by……(name of procuring entity) for violation of Preference 
to Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. 
of India as amended from time to time for a period of…………year/s, effective from ………. 
to….. 
 
**Delete whichever is not applicable. 
 
Note: A bidder who has been debarred by any procuring entity for violation of Preference to 
Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of 
India as amended from time to time shall not be eligible for preference under this Order for 
procurement by any other procuring entity for the duration of debarment. 
 
8. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender 
document. 
 
9. *I/we do not have any previous transgression of CIPP in last three years with any entity in 
any country. 
                                                                                          Or 
*I / We have been debarred by………………(name of procuring entity) for violation of Code 
of Integrity for Public Procurement (CIPP), for a period of………………… year/s, effective 
from ………………. to……………………..….. 
 
*Delete whichever is not applicable 
 



10. If any information and document submitted is found to be false/ incorrect at any time, 
department may cancel my/our Bid and action as deemed fit may be taken against me/us, 
including termination of the contract, forfeiture of all dues and Debarment of our firm and all 
partners of the firm etc from Bidding, as per the tender document. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



                                                                                                       ANNEXURE- IV 
To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by 

 Notary Public. 
 

FORM FOR GUARANTEE BOND 
FOR ANTI-TERMITE TREATMENT 

 
 
 

THIS AGREEMENT made this ……………….…..……… day of Two 
thousand…………………….……….. between M/s…………………… (hereinafter called the 
guarantor of the one part and M/s………………  Limited, hereinafter called the 
……………….  Limited hereinafter called the OWNER of the other part. 
 
Whereas the agreement is supplementary to the contract hereinafter called the contract dated 
………………….. made between the guarantor  of the one part and ………………………….  
Limited, of the other part whereby the contractor inter-alia, undertook  to render the buildings 
and structures in the said contract recited, completed, termite proof. And whereas the guarantor 
agreed to give a guarantee to the effect that the said structure will remain termite proof for TEN 
YEARS to be  reckoned from the date after the maintenance period prescribed in the contract 
expires. 
 
During this period of guarantee the guarantor shall make good all defects and for that matter 
shall replace at his risk and cost such wooden member as may be damaged by termite and in 
case of any other defect being found, he shall render the building termite proof at his cost to the 
satisfaction of the Engineer-in-charge and shall commence the works of such rectification 
within seven days from date of issuing notice from the Engineer-in-charge calling upon him to 
rectify the defects, failing which the work shall be got done by ………………………….. 
Limited / OWNER by some other contractor at the guarantor’s cost and risk and in the later 
case the decision of the Engineer-in-charge as to the cost recoverable from the guarantor shall 
be final and binding.  
 
That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches 
hereunder then the Guarantor will indemnify …………………. Limited against all losses 
damages, cost expenses or otherwise which may be incurred by him by reasons of any default 
on the part of the guarantor in performance and observance of this supplemental Agreement. As 
to the amount of loss and or damage and / or cost incurred by ………….. Limited / OWNER 
decision of the Engineer-in-charge will be final and binding on the parties.  
 
In witness where of these presents have been executed by the Guarantor ………..  and by 
…………………  for and on behalf of ……………………….. Limited on the day of month 
and year first above written. 
 
 
Signed sealed and delivered by Guarantor 
 
IN THE PRESENCE OF: 
 
1. 
 
2. 
 



Signed for and on behalf of …………………………… Limited by / in presence of: 
 
1. 
 
2.  
  



ANNEXURE-V 
 

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by 
Notary Public. 

 
GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF 

DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS.  
 

The agreement made this ……………….…..……… day of ………………Two thousand and 
…………………….……….. between…………………… (hereinafter called Guarantor of the 
one part) and ………………  Limited (hereinafter called the Owner of the other part). 
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the contract), 
dated ………………….. and made between the GUARANTOR  OF THE ONE part and the  
………………………….  Limited of the other part, whereby the contractor, inter-alia, 
undertook to render the buildings and structures in the said contract recited completely water 
and leak proof. 
 
AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures 
will remain water and leak proof for five years from the date of giving water proofing 
treatment.  
 
NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will 
render the structures completely leak proof and the minimum life of such water proofing 
treatment shall be five years to be reckoned from the date after the maintenance period 
prescribed in the contract.    
 
Provided that the Guarantor will not be responsible for leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose. 
 
1. Misuse of roof shall mean any operation, which will damage proofing treatment, like 

chopping of fire wood and things of the same nature which might cause damage to the roof. 
2. Alternation shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in parts.  
3. The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.   
 
During this period of guarantee, the Guarantor shall make good all defects and in case of any 
defect being found render the building water proof to the satisfaction of the Engineer-in-Charge 
at his cost and shall commence the work for such rectification within seven days from the date 
of issue of notice from the Engineer-in-Charge calling upon him to rectify the defects failing 
which the work shall be got done by ……………………….. Coalfields by some other 
Contractor at the guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the 
cost, payable by the Guarantor shall be final and binding.     
 
That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the 
Guarantor will indemnify the principal and his successors against all loss, damage, cost, 
expense or otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the 
amount of loss and / or damage and / or cost incurred by ……………….. Coalfields, the 
decision of the Engineer-in-Charge will final and binding on the parties.  
 



IN WITNESS WHEREOF these presents have been executed by the Guarantor………..  and by 
…………………   and for and  on behalf of ……………………….. Limited on the day, month 
and year first above written. 
 
Signed, sealed and delivered by Guarantor in the presence of -  
1. 
2. 
Signed for and on behalf of …………………………… Limited by ………………….. 
 
In presence of: 
1. 
2.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE-VI 
 

PROFORMA FOR EXECUTION OF AGREEMENT. 

(Specimen to be vetted by Legal Department)) 

 

STAMP PAPER  

(of appropriate value as per Stamp Act)  

 This agreement is made on ………………. day of …………….. between ( 
Name of Company ) having its registered office at ……………………………………………… 
(hereinafter called the ‘COMPANY’ which expression shall, unless repugnant to the subject or 
context, include its successors and assignees) of the one part and ( Name of the Contractor ) 
carrying on business as a (  partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name and 
style ………………………………………………… (hereinafter called the ‘said Contractor’ 
which expression shall, unless the context requires otherwise include them and their respective 
heirs, executors, administrators and legal representatives) of the other part. 

 

Whereas the Company invited tenders for the work of 
“……………………………………… ……………………..” and whereas the said Contractor/ 
Firm submitted tender for the said work and deposited a sum of Rs………………….. as 
Earnest Money and whereas the tender of the said contract has been accepted by the Company 
for execution of the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form 
and be read and construed as part of this agreement viz. 

i)  Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and     
 General Technical Specification (Page …. to …) and  

    Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters –  

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

v) Schedule-E Drawings (Page .. to ..) 

 

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words 
and figures ) or such other sum as may be arrived at under the clause of the specification 
relating to Payment by items measurements at unit prices by the Company, the said Contractor 
shall, subject to the terms & condition contained herein execute and complete the work as 
described and to the extent of probable quantities as indicated in Schedule B with such 
variations by way of alteration, addition to or reduction from the said works. 

 



4) The company has received a sum of Rs............ towards Performance Security Deposit (1st 
part of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) . 
 
5) The said contractor hereby covenants with the company that the company shall deduct at 5% 
of R/A Bills as Retention Money (2ndpart  of security deposit ) to make the total Security as 
10%(ten percent) of contract value, as per the terms & condition of the tender/ contract.   
IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year 
above written    

 1             Partner.                                                     Signature 

 

 2             Partner                                                 Signature 

 

On behalf of M/S……………………………….. 

 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name ____________________________ Signature    

 

Address : 

 

Occupation : 

 

Signed by Sri ……….on behalf of                                               Signature 

( Name of Company) in presence of - 

 

1. Name :                                                                  Signature 
2. Address: . 

 

 

 

 

 

 

 
 
 
 
 
 

 



ANNEXURE-VII 
WORK ORDER 

(Specimen Form Contents) 
 

Jharkhand State Sports Promotion Society 
(A joint initiative of CCL and State Govt. of Jharkhand) 

Office of the ……………………………….  
Address................................................................. 

Ref. No:…………………………                                                         Date:  
 
To 
M/s .......................................... 
............................................... 
Dear Sir, 
 
 Sub : Work Order for …………………………….. 
                      Ref. i) Your offer opened on………..in response to Quotation/Bid Notice    
No…………………………… 
                              ii) Your Negotiation letter No……………………….. (if any). 
                             iii) LOA No……………………………………………   (if any) 
 

1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above-
mentioned work and were opened on............. in the presence of intending 
Quotationer/Bidders or their representatives and you had submitted a Quotation/Bid in 
response to the aforesaid Quotation/Bid Notice as per the terms and conditions stipulated 
for submission of Quotation/Bid which shall form part of this Work Order. 
 

2. The management of ......................................... Coalfields Ltd. having decided to award the 
work in your favour, the work is awarded to you for a period of …………..days/ months at 
a cost of Rs…………………. . 

 
Work Description: Name of Work with location. 

 
Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of 
work and notice. 
 
The above work is awarded to you on the following terms and conditions:- 

 
a) The date of start of work shall be 10th day of issue of letter of acceptance/work order.  
 
b) Security Deposit: 
 
Performance Security Deposit @ 5% will have to be deposited by you within 21 days of 
issue of LOA/work order. You have already deposited a sum of Rs……… as earnest 
money, which shall be converted into performance security and as such, the balance amount 
of Rs……….is to be deposited in shape of BG/NEFT/RTGS/other forms in favour of 
………. Coalfields Ltd on any Scheduled Commercial Bank payable at its Branch 
at………………………………………..….. 

 
 Retention Money will be deducted at 5% from your running bills. Total of performance 
security and Retention Money should not exceed 10% of awarded value/revised completion 
value. 



 
The performance security deposit shall be refunded after successful completion of the work 
and ssue of Defect Liability Certificate (taking over certificate with a list of defects.) 
 
The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No-
defect’ Certificate and payment of final bill.  
 
However, for building or other similar nature of works, where defects such as leakages in 
roof and dampness in walls can be noticed, the retention money shall be refunded after 
6(six) months or at the end of one full monsoon period, whichever is later. 
 
However, for maintenance works, where work is of such nature that there is no question of 
defect, the retention money will be refunded after completion of work along with refund of 
performance security. The security deposit shall bear no interest.  

 
c) Payment of Bills 
 
Monthly running account bills shall be paid based on measurement of work recorded by the 
official authorized by the department for this purpose. 
 
Note: Further statutory deductions as per norms shall be effected. 

 
d) Statutory Obligations - on Contractor's Account 
 
The contractor shall maintain all records as per the provision made in various statutes 
including contract/labour regulation and abolition act and pay minimum wages to the 
labourer engaged by him as per minimum wages act or such other legislation or award of 
the minimum wage fixed by the respective state govt. or central govt. as may be in force.       
 
The company does not undertake any responsibility for supply of any material and tools and 
plants. The contractor shall arrange all material, tools and plants and labour required for the 
work. 
 
e) Penal Clauses/ Recovery of Damages. 

 
The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th 
day of handing over of the site whichever is earlier. The work shall be completed 
within……..months/days as specified in quotation/bid notice.  
 
In case of failure to complete the work on or before the scheduled date of completion, 
compensation shall be payable @ 0.5% of contract price/revised contract price whichever is 
less per week of delay. The total value of such compensation shall not exceed 10% of 
awarded value/revised completion value whichever is lower. 
 
In case of failure to start the work within 10 days of issue of LOA/work order, the company 
shall be at liberty by giving 10 days notice in writing to start the work, failing which to 
forfeit the earnest money deposited by you and to rescind the LOA/work order. 
Additionally you will be debarred from participating in future tenders for period of 1(one) 
year. 
 
f) Change in Scope/ Nature of Work During Progress of Work 

 



 In case of any change/deviation in quantity and items of the work during its progress, the 
contractor is to inform the management immediately and act as per the direction of the 
management. 

 
g) Termination/ Cessation of Work with Notice 
 

The management reserves the right to terminate the contract under the following specific 
conditions/ circumstances: 
a. Unsatisfactory performance of the contracted work 
b. Involvement in action causing breach of peace and discipline within the 

company/area premises. 
c. Failure to comply with the general terms and conditions of MCEW which is integral 

part of the work order. 
d. Moral turpitude 
e. Violation of the provisions under various laws and awards in force from time to time 

as are applicable to the work  
f.     Any action on the part of the contractor which in the opinion of the management is 

detrimental to the interest of the company. 
 
    h) Payment of Government Dues Connected with the Work 

 
The contractor is required to make timely payment of government dues which he is under 
legal obligation to pay to state government or any other legal authority every month. 
 

i) Contractor's Representation at Site. 
 

The contractor shall depute himself /his agent/ representative at the work site during the 
period of contract. Intimation in this regard be submitted to the department. The 
contractor/agent/representative shall receive instruction from the department.  

 
In addition to all the above terms and conditions, the award shall be guided by standard 
General Terms and Conditions as per provision of MCEW (as enclosed) that are integral 
part of the work order-cum-agreement.  

 
The work order is being issued to you in duplicate. Please return the duplicate copy duly 
signed on all pages, as a token of your acceptance which shall be treated as an agreement 
between you and company. 

 
Yours faithfully, 
 
Designation 

 
NOTES : 
1. Draft Work Order is only a specimen form content. 
2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. 

may be inserted according to the requirement in a particular case. 
3. This draft is applicable for works where agreement is not likely to be executed. 

   4. For works where separate agreement shall be executed this draft may be considered as 
broad guidelines with suitable modifications / adjustment. 

 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ANNEXURE-VIII 
PRE-CONTRACT INTEGRITY PACT 

 
 
General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 
on…………….day of the month of ………….20…, between, on one hand, Coal India 
Limited/Subsidiary Cos. acting through Shri …………………….., Designation of the officer, 
(hereinafter called the “BUYER / Principal”, which expression shall mean and include, unless 
the context otherwise requires, his successors in office and assigns) of the First Part and M/s. 
…………………………..represented by Shri………………, Chief Executive Officer 
(hereinafter called the “BIDDER/Seller/Contractor” which expression shall mean and include, 
unless the context otherwise requires, his successors and permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to procure ………………………………….(Name of the 
Work/Stores/Equipment/Item) and the BIDDER/Seller is willing to offer/has offered the stores 
and 
 
WHEREAS the BIDDER is a private company/public company/Government 
undertaking/partnership/registered export agency, constituted in accordance with the relevant 
law in the matter and the BUYER is a Central Public Sector Unit. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to :- 
 
Enabling the BUYER to obtain the desired said work/stores/equipment at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary 
impact of corruption on public procurement, and 
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain from 
bribing and other corrupt practices and the BUYER will commit to prevent corruption, in any 
form, by its officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 
Section 1 – Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles:- 
 
a. No employee of the Principal, personally or through family members, will in connection with 
the tender for , or the execution of a contract, demand ; take a promise for or accept, for self or 
third person, any material or immaterial benefit which the person  is not legally entitled to. 
 
b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential / additional information 



through which the Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 
 
c. Principal will exclude from the process all known prejudiced persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the 
Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions. 
 
Section 2 - Commitments of the Bidder(s)/ Contractor(s) 
 
(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commit themselves to observe the following 
principles during participation in the tender process and during the contract execution. 
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in the tender process or the 
execution of the contract or to any third person any material or other benefit which he/ she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the tender process or during the execution of the contract. 
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders info any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non- submission of bids or any 
other actions to restrict competitiveness or to introduce cartelisation in the bidding process. 
 
c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/ PC Act; 
further the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 
 
d.  The  Bidder(s) / Contractors(s) of  foreign  origin  shall disclose  the  name  and address of  
the  Agents/ representatives in  India , if  any, Similarly  the Bidder(s) /Contractors(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further details 
as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by 
the Bidder(s) / Contractor(s).Further, as mentioned in the Guidelines all the payments made to 
the Indian agent/ representative have to be in Indian Rupees only. 
 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 
 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts 
while representing the matter to IEMs and shall wait for their decision in the matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 
 
Section  3  -  Disqualification  from  tender  process  and  exclusion  from  future contracts 
 



If the Bidder, before contract award, has committed a transgression through a violation of 
Section 2 or in any other form such as to put his reliability or credibility as Bidder into 
question, the Principal is entitled to disqualify the Bidder from the tender process or to 
terminate the contract, if already signed, for such reason. 
 
(1) If the Bidder / Contractor / Supplier has committed a transgression through a violation of 
Section 2 such as to put his reliability or credibility into question, the Principal is also entitled 
to exclude the Bidder / Contractor / Supplier from future contract award processes. The 
imposition and duration of the exclusion will be determined by the severity of the 
transgression. The severity will be determined by the circumstances of the case. In particular 
the number of transgressions, the position of the transgressors within the company hierarchy of 
the Bidder and the amount of the damage. The exclusion will be imposed for a minimum of 6 
months and maximum of 3 years. 
 
(2) A transgression is considered to have occurred if the Principal, after due consideration of 
available facts and evidences within his / her knowledge concludes that there is a reasonable 
ground to suspect violation of any commitment listed under Section 2 i.e“ Commitments of 
Bidder(s) / Contractor(s). 
 
(3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to 
resort to and impose such exclusion and further accepts and undertakes not to challenge or 
question such exclusion on any ground, including the lack of any hearing before the decision to 
resort to such exclusion is taken.  This undertaking is given freely and after obtaining 
independent legal advice. 
 
(4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the Principal may 
revoke the exclusion prematurely.” 
 
Section 4 - Compensation for Damages 
 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit/ Bid Security. 
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the Contract value or the 
amount equivalent to Performance Bank Guarantee. 
 
Section 5 - Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last three years with any 
other Company in any country conforming to the anti-corruption approach or with any Public 
Sector Enterprise in India that could justify his exclusion from the tender process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in "Guidelines on 
Debarment of firms from Bidding ". 
 
Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 
 



(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the 
adoption of Integrity Pact by the Sub-contractor. 
 
(2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders and Contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact 
or violate its provisions. 
 
Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal 
will inform the same to the Chief Vigilance Officer. 
 
Section 8 - Independent External Monitor 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact 
after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement. 
 
(2) The Monitor is not subject to instructions by the representatives of the parties and performs 
his/ her functions neutrally and independently. The Monitor would have access to all Contract 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders/Contractors as confidential. 
He/ she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies 
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the 
Contractor. The Contractor will also grant the Monitor, upon his/ her request and demonstration 
of a valid interest, unrestricted and unconditional access to their project documentation. The 
same is applicable to Sub-contractors. 
 
(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has also signed 
declarations on 'Non-Disclosure of Confidential Information ' and of 'Absence of Conflict of 
Interest'. In case of any conflict of interest arising at a later date, the IEM shall inform 
Chairman, Coal India Limited / CMD, Subsidiary Companies and recuse himself / herself from 
that case. 
 
(5) The Principal will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor. The parties offer to the Monitor 
the option to participate in such meetings. 
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she 
will so inform the Management of the Principal and request the Management to discontinue or 
take corrective action, or to take other relevant action. The monitor can in this regard submit 
non-binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action. 



 
(7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD, 
Subsidiary Companies within 8 to 10 weeks from the date of reference or intimation to him by 
the Principal and, should the occasion arise, submit proposals for correcting problematic 
situations. 
 
(8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary 
Companies, a substantiated suspicion of an offence under relevant IPC/ PC Act, and the 
Chairman, Coal India Limited / CMD, Subsidiary Companies has not, within the reasonable 
time taken visible action to proceed against such offence or reported it to the Chief Vigilance 
Officer, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner. 
 
(9) The word 'Monitor' would include both singular and plural. 
 
Section 9 - Pact Duration 
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months after the 
contract has been awarded. Any violation of the same would entail disqualification of the 
bidders and exclusion from future business dealings. 
 
If any claim is made / lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above, unless it is discharged / determined by 
Chairman Coal India Limited / CMD, Subsidiary Companies. 
 
Section 10 - Other provisions 
 
(1) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 
 
(2) If the Contractor is a partnership or a Joint Venture, this agreement must be signed by all 
partners or JV members. 
 
(3) Should one or several provisions of this agreement turn out to be invalid, the remainder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement to 
their original intentions. 
 
(4)Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 
(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in 
the Integrity Pact will prevail. 
 
Section 11- Facilitation of Investigation 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the BUYER or its agencies shall be entitled to examine all the documents including the Books 
of Accounts of the BIDDER and the BIDDER shall provide necessary information and 
documents in English and shall extend all possible help for the purpose of such examination. 
 
Section 12- Law and Place of Jurisdiction 
 



This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 
BUYER. 
 
Section 13 - Other Legal Actions. 
 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil or 
criminal proceedings. 
 
 
(For & On behalf of the Principal)    (For & On behalf of Bidder/ Contractor) 
 
(Office Seal)    (Office Seal) 
 
Place --------------                                                                                    Place -------------- 
Date ------------                                                                                        Date ------------ 
 
 
 
Witness 1:                                                                                                              Witness 2: 
(Name &Address)                                                                                          (Name & Address) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



     
ANNEXURE- A 

 
Guidelines for Indian Agents for Foreign supplier (Part of Integrity Pact) 
 
1. Authorized Indian Agent of a foreign manufacturer or indigenous manufacturer is also 
eligible to quote on behalf of its principal against the tender, in case manufacturer as a matter of 
corporate policy does not quote directly. However, in such case, authorized Indian Agent shall 
have to upload scanned copy of tender specific Manufacturer’s Authorization, signed and 
stamped by the manufacturer to quote against the JSSPS Tender, indicating the Tender 
Reference No. and date along with the offer. The authorized Indian Agent is to upload scanned 
copies of details in respect of its organization along with the copies of document like certificate 
of incorporation / registration etc. alongwith the offer. The firm (Indian Agent) should be in 
existence for 3 years on the date of tender opening, irrespective of date of appointment as 
Indian Agent. 
In case an Indian Agent is participating in a tender on behalf of one manufacturer, it is not 
allowed to participate / quote on behalf of another manufacturer in this tender or in a parallel 
tender for the same item. Further, in a tender, either manufacturer can quote or its authorized 
Indian Agent can quote but both are not allowed to participate/ quote in the same tender. Also, 
one manufacturer can authorise only one agent to quote in the same tender. All the bids, not 
quoted as per the above guidelines, will be rejected. 
 
2. The Foreign manufacturer must indicate the name & address of its agent in India. It should 
also indicate the commission payable to them and the specific services rendered by them. The 
Indian Agency commission will be payable only on FOB prices of goods and it should be 
quoted as a percentage of the FOB price. In case, the foreign manufacturer does not have any 
Indian Agent, it should be clearly mentioned in the bid. In terms of Integrity Pact, the Bidder 
has also to disclose all payments to agents, brokers or any other intermediaries. The amount of 
agency commission payable to Indian Agent should not exceed 5% or what is specified in 
agency agreement, whichever is lower. 
 
3. In addition to above A certificate that no commission is payable by the principal supplier to 
any agent, broker or any other intermediary against this contract other than percentage as 
indicated in BOQ (not exciding 5% of FOB) of FOB value of the contract to Indian Agent. This 
certificate forms a part of letter of credit. 
 
4. The payment of Indian Agency Commission, if any, involved, may be considered in case of 
necessity, subject to compliance of the Government of India guidelines issued from time to 
time. The name of the Indian Agent with their full address and the quantum of Agency 
commission if any, payable shall have to be mentioned in the offer by the foreign manufacturer. 
 
The following documents shall be submitted by the Bidder in case of contract with foreign 
principals involving Indian agents: 
 
a. Foreign principal’s pro-forma invoice or any other authentic document indicating the 
commission payable to the Indian agent, nature of after sales service to be rendered by the 
Indian Agent and the precise relationship between the Principal and the Agent and their mutual 
interest 
b. Copy of the agency agreement if any with the foreign principal stating the precise 
relationship between them and their mutual interest in the business. 
However, if all the details given in Para – (i) are complied with, the requirement of submission 
of document mentioned at Para – (ii) may be waived. 



 
5. Agency commission, if any, shall be paid in equivalent Indian Rupees. 
  



ANNEXURE- IX 
Code of Integrity for Public Procurement (CIPP): 

 
1. Introduction 
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, 
the officials of Procuring Entities involved in procurement and the bidders/ contractors must 
abide by the following Code of Integrity for Public Procurement (CIPP). All Procuring 
Officials shall give an undertaking to abide by the Code of Integrity of Public Procurement 
(CIPP) in ERP while processing PR in SAP ERP. The undertaking shall be put in format of PR 
itself in ERP. However, if estimate is processed outside ERP then separate undertaking in this 
regards shall be given by all procuring officials.  The bidders/ contractors should be asked to 
sign a declaration about abiding by a Code of Integrity for Public Procurement (including sub-
contractors engaged by them) during submission of bid, with a warning that, in case of any 
transgression of this code, it would be liable for punitive actions such as cancellation of 
contracts, banning and blacklisting or action in Competition Commission of India, and so on. 
 
2. Code of Integrity for Public Procurement 
Procuring authorities as well as bidders, contractors and consultants should observe the highest 
standard of ethics and should not indulge in the following prohibited practices, either directly 
or indirectly, at any stage during the procurement process or during execution of resultant 
contracts: 
i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or 

any material benefit, in exchange for an unfair advantage in the procurement process or to 
otherwise influence the procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to 
mislead so that financial or other benefits may be obtained or an obligation avoided. This 
includes making false declaration or providing false information for participation in a tender 
process or to secure a contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, 
or any other practice coming under the purview of The Competition Act, 2002, between two 
or more bidders, with or without the knowledge of the procuring entity, that may impair the 
transparency, fairness and the progress of the procurement process or to establish bid prices 
at artificial, non-competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence 
their participation in the procurement process or affect the execution of a contract; 

v) “Conflict of interest”: A Bidder may be considered to have a Conflict of Interest with one or 
more parties in this bidding process, if: 
a) they have controlling partner(s) in common; or  
b) they receive or have received any direct or indirect subsidy/financial stake from any of 

them; or 
c) they have the same legal representative/agent for purposes of this bid; or 
d) they have relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 
another Bidder; or 

e) a Bidder or any of its affiliate participated as a consultant in the preparation of the 
design or technical specification of the contract that is the subject of the bid; or 

f) in case of a holding company having more than one Subsidiary/Sister Concern having 
common business ownership/management only one of them can bid. Bidders must 
proactively declare such sister/common business/management in same/similar line of 
Business; 

The penal provision in this regard shall be as per CIPP 



vi) “Obstructive practice”: materially impede the procuring entity’s investigation into 
allegations of one or more of the above mentioned prohibited practices either by 
deliberately destroying, falsifying, altering; or by concealing of evidence material to the 
investigation; or by making false statements to investigators and/ or by threatening, 
harassing or intimidating any party to prevent it from disclosing its knowledge of matters 
relevant to the investigation or from pursuing the investigation; or by impeding the 
procuring entity’s rights of audit or access to information; 

 
3. Obligations for Proactive Disclosures 
i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code 
of Integrity for Public Procurement to suo-moto proactively declares any conflicts of interest 
(coming under the definition mentioned above – pre-existing or as and as soon as these arise at 
any stage) in any procurement process or execution of contract. Failure to do so would amount 
to violation of this code of integrity; and 
ii) Any bidder must declare, whether asked or not in a bid document, any previous 
transgressions of such a code of integrity with any entity in any country during the last three 
years or of being debarred by any other procuring entity. Failure to do so would amount to 
violation of this code of integrity. 
iii) To encourage voluntary disclosures, such declarations would not mean automatic 
disqualification for the bidder making such declarations. The declared conflict of interest may 
be evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly 
voluntary reporting of previous transgressions of Code of Integrity elsewhere may be evaluated 
and barring cases of various grades of debarment, an alert watch may be kept on the bidder’s 
actions in the tender and subsequent contract. 
 
4. Punitive Provisions 
Without prejudice to and in addition to the rights of the procuring entity to other penal 
provisions as per the bid documents or contract, if the procuring entity comes to a conclusion 
that a (prospective) bidder/ contractor directly or through an agent, has violated this code of 
integrity in competing for the contract or in executing a contract, the procuring entity may take 
appropriate measures including one or more of the following: 
i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 
b) calling off of any pre-contract negotiations; and 
c) rejection and exclusion of the bidder from the procurement process 

ii)  If a contract has already been awarded 
a) Cancellation of the relevant contract and recovery of compensation for loss 

incurred by the procuring entity; 
b) Forfeiture or encashment of any other security or bond relating to the procurement; 
c) Recovery of payments including advance payments, if any, made by the procuring 

entity along with interest thereon at the prevailing rate; 
iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the 
procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be 
filed under a signature of CEO, LMC, JSSPS, with the Competition Commission of 
India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or 
staff found responsible. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
ANNEXURE-X 

 
PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION 

MONEY/BID SECURITY DEDUCTED @5% FROM RUNNING BILL 
IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT 

ACCRUED ANNUALLY BY PAYING THE RUNNING BILL AT 95%, i.e. THE 
RETENTION MONEY DEDUCTED @ 5% FROM RUNNING BILL 

 
To 

……………………………………….. 

……………………………………….. 

 Re: Bank guarantee in respect of contract No……………………………………..……… 

       Dated………………………… between …………………. (Name of the …………….) 

        And ……………………………………………………….. (Name of the contractor) 

 WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  
has entered into a contract dated……….(herein after called the said contract) with ………… 
(name of the Company) (hereinafter called “the Company”) to execute …………. (name of the 
contract and brief description of work) on the terms and conditions contained in the said 
contract. 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule 
bank for a sum of Rs………….. as security for release of equivalent amount of Retention 
Money/Bid Security as per terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request 
of the Contractor, agreed to furnish this bank Guarantee by way of Bid Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, 
unconditionally and irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the 
Company that if the contractor shall in any way fail to observe or perform the terms and 
conditions of the said contract or shall commit any breach of its obligation there under, the 
Bank shall on its mere first written demand, and without any objection, demur and without any 
reference to the contractor, pay to the company the said sum of …………… or such portion as 
shall then remain due with interest without requiring the Company to have recourse to any legal 
remedy that may be available to it to compel the Bank to pay the sum, or failing on the 
company to compel such payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the 

Company and as regards the amount payable by the Bank under this guarantee. The Bank shall 

not be entitled to withhold payment on the ground that the Contractor has disputed its liability 

to pay or has disputed the quantum of the amount or that any arbitration proceeding or legal 

proceeding is pending between the Company and the Contractor regarding the claim. 

 



            The Bank further agree that the Guarantee shall come into force from the date hereof 

and shall remain in force and effect till the period that will be taken for the performance of the 

said Contract which is likely to be ………… day of …………. but if the period of Contract is 

extended either pursuant to the provisions in the said Contract or by mutual agreement between 

the contractor and the company, the Bank shall renew the period of the Bank Guarantee failing 

which it shall pay to the company the said sum of  Rs………….. or such lesser amount of the 

said sum of Rs………………. as may be due to the company and as the company may demand. 

 

This Guarantee shall remain in force until the dues of the company in respect of the said 

sum of Rs……….. and interest are fully satisfied and the Company certifies that the Contract 

has been fully carried out by the Contractor and he has discharged the guarantee. 

 

The Bank further agrees with the company that the company shall have the fullest 

liberty without consent of the Bank and without affecting in any way the obligations hereunder 

to vary any of the terms and conditions of the said contract or to extend time for performance of 

the said contract from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Company against the contractor and to forebear to enforce any of the 

terms & conditions relating to the said Contract and the Bank shall not be relieved from its 

liability by reason of such failure or extension being granted to the Contractor or to any 

forbearance, act or omissions on the part of the company or any indulgence by the Company to 

the Contractor or any other matter or thing whatsoever which under the law relating to sureties 

would but for this provision have the effect or relieving or discharging the Guarantor. 

 

The Bank further agrees that in case this Guarantee is required for a longer period and it 

is not extended by the Bank beyond the period specified above the Bank shall pay to the 

company the said sum of Rs………….. or such lesser sum as may then be deemed to the 

Company and as the Company may require. 

 

Notwithstanding anything contained herein the liability of the Bank under this 

Guarantee is restricted to Rs……….. The Guarantee shall remain in force till the day  

………*………….. of ……*…….. and unless the Guarantee is renewed or claim is preferred 

against the Bank on or before  the said date all rights of the Company under this Guarantee 

shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except 

as provided in the preceding  Clause. 



* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days 
beyond the defect liability period whichever is more. Defect liability period shall be derived 
based on provisions of contract. 

 

 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-

mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a 

sufficient demand notice. Bank shall effect payment thereof forthwith.  

 

This Guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor. 

The Bank has under it is constitution power to give this guarantee and Shri ……………… who 

has signed it on behalf of the Bank has authority to do so. 

Signed and sealed this………..day of……………..at………… 

 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

                                                                                                             (Signature) 

                                                                                                             (Name) 

                                                                                                             (Designation) 

                                                                                                             (Code number)  

                                                                                                             (address) 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable 
at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the 
branch with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of 
time. 

 
 
 
 
 
 
 
 
 
 
 
 



 
ANNEXURE-XI 

            
PROFORMA OF BANK GURANTEE FOR PERFORMANCE  

SECURITY  

To 

………………………….. 

………………………….. 

Re:   Bank Guarantee in respect of Contract 
No…………………….….,Dated……………. Between …………….. (Name of the 
company)    and ………………………………. (Name of the Contractor) 

 

WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  
has entered into a contract made as per letter of acceptance………………..dated.……..(herein 
after called the said contract) with ………… (name of the Company) (hereinafter called “the 
Company”) to execute …………. (name of the contract and brief description of work) on the 
terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape 
of Bank Guarantee from a Schedule bank for a sum of Rs………….. as security for due 
compliance and performance of the terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request 
of the Contractor, agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, 
unconditionally and irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the 
Company that if the contractor shall in any way fail to observe or perform the terms and 
conditions of the said contract or shall commit any breach of its obligation there under, the 
Bank shall on its mere first written demand, and without any objection, demur and without any 
reference to the contractor, pay to the company the said sum of …………… or such portion as 
shall then remain due with interest without requiring the Company to have recourse to any legal 
remedy that may be available to it to compel the Bank to pay the sum, or failing on the 
company to compel such payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the 
company and as regards the amount payable by the Bank under this Guarantee. The Bank shall 
not be entitled to withhold payment on the ground that the Contractor has disputed its liability 
to pay or has disputed the quantum of the amount or that any arbitration proceeding or legal 
proceeding is pending between the company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof 
and shall remain in force and effect till the period that will be taken for the performance of the 
said Contract which is likely to be …………. day of ………….. but if the period of Contract is 
extended either pursuant to the provisions in the said contract or by mutual agreement between 
the contractor and the company, the Bank shall renew the period of the Bank Guarantee failing 
which it shall pay to the company the said sum of ………….…. or such lesser amount of the 
said sum of …………… as may be due to the company and as the company may demand.  



This Guarantee shall remain in force until the dues of the company in respect of the said 
sum of ……………….and interest are fully satisfied and the Company certifies that the 
Contract has been fully carried out by the Contractor and discharged the guarantee.  

 

The Bank further agrees with the company that the company shall have the fullest 
liberty without consent of the Bank and without affecting in any way the obligations hereunder 
to vary any of the terms and conditions of the said contract or to extend time for performance of 
the said contract from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the contractor and to forebear to enforce any of the 
terms and conditions relating to the said Contract and the Bank shall not be relieved from its 
liability by reason of such failure or extension being granted to the Contractor or to any 
forbearance, act or omissions on the part of the company or any indulgence by the Company to 
the Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have the effect or relieving or discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it 
is not extended by the Bank beyond the period specified above, the Bank shall pay to the 
company the said sum of ……….….. or such lesser sum as may then be deemed to the 
Company and as the Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this 
Guarantee is restricted to Rs………..……. The guarantee shall remain in force till the day 
……*…….. of ……*..……. and unless the guarantee is renewed or claim is preferred against 
the bank on or before  the said date all rights of the Company under this guarantee shall cease 
and the Bank shall be relieved and discharged from all liabilities hereunder except as provided 
in the preceding Clause. 

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date 
of completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a 
sufficient demand notice. Bank shall effect payment thereof forthwith.  

This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. 

             The Bank has under its constitution power to give this Guarantee and 
Sri……………………. who has signed it on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

 (Signature) 

 (Name) 

                                                                                          (Designation) 

                                                                                          (Code number)  

                                                                                          (address) 



 

 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable 
at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the 
branch with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of 
time. 

 

  



ANNEXURE-XII 
 

PROFORMA OF BANK GUARANTEE FOR 
 MOBILISATION/ LUMP-SUM ADVANCE. 

 
M/s. Coal India Limited 

10, Netaji Subhas Road,, Calcutta  

         Or 

…………………………………………………. 

(Name of the Subsidiary Company with address). 

 

Dear Sir, 

 

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at 

…………………… (hereinafter called “the Company” which expression shall unless 

repugnant to the subject or context includes its successors and assigns) having agreed under the 

terms and conditions of the Contract No………… dated…………. Entered into between Coal 

India Limited/Subsidiary Company and M/s having its Registered Office at …………………… 

(hereinafter called “the Contractor” to make mobilisation advance/lump-sum advance to the 

tune of Rs………… subject to submission of the Bank Guarantee for equal amount from any 

Nationalised/ Schedule Bank , We ………… Bank (hereinafter referred to as the said Bank) 

hiving it is Registered Office at ………………….. do hereby undertake and agree to pay the 

Company to the extent of Rs……………. on demand stating that the amount claimed by the 

Company is due and payable by the contractor for the reasons of non-refund and or non-

recovery of the amount with interest thereon and to unconditionally pay the amount claimed by 

the company on such demand without any demur to the extent aforesaid.  

 

2. We, ……………. Bank agree that the Company shall be the sole judge as to whether the said 

Contractor has failed/neglected in refunding the amount advanced by the Company and/or 

extent of loss and damages caused to or suffered by the Company on account of the amount 

advanced not being recovered in full and non-utilisation of the said advanced amount or part 

thereof for the purpose of performance of the contract and interest payable thereon and the 

decision of the company in this behalf shall be final and binding on us. 

 



3) We, the said Bank further agree that the Guarantee herein contained shall remain in full 

force and effect upto …………… and any claim received after the said date shall in no case 

bind the Bank. 

 

4) The Company shall have the fullest liberty without affecting in any way the liability of the 

Bank under this guarantee or indemnity from time to time vary any of the terms and conditions 

of the said contract or to extend the time of performance by the said contractor or to postpone 

any time and from time to time any of the powers exercisable by it against the said contractor 

and either to enforce or to forbear from enforcing any of the terms and conditions governing the 

said contract or securities available to the company and the said Bank shall not be released 

from its liability under these presents. 

 

5. Notwithstanding anything contained herein the liability of the said Bank under this 

Guarantee is restricted to Rs………….. and this Guarantee shall come into force from the date 

hereof and shall remain in full force and effect till ………………… unless the written demand 

or claim under this Guarantee is made by the Company with us on or before ………………. all 

rights of the Company under this Guarantee shall cease to have any effect and we shall be 

relieved and discharged our liabilities hereunder. 

 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the company in writing and agree that any change in the 

constitution of the said contractor or the said Bank shall not discharge our liability hereunder. 

 

7. This guarantee issued by Sri………….. who is authorized by the Bank. 

 

Under jurisdiction of …………………………… court only. 

 

 

 

 

 

ANNEXURE-XIII 
 

SAMPLE GUARANTEE BOND 
 

This agreement made this………………… day of ……………………… two thousand 



……………… between M/s………………………… (hereinafter called the Guarantor of the 
one part ) and the other  ………….. Ltd. (Name of the Subsidiary the other part). 
 

Whereas this agreement is supplementary the contract (hereinafter called the contract) 
dated……………. made between the Guarantor of the one part and subsidiary the other part, 
whereby the contractor, inter alia, undertook to render the buildings and structures in the said 
contract recited, completely………………. (termite proof / leak proof etc.). 
 

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure 
will remain …………… (termite proof / leak proof etc.) for …………... years to be reckoned 
from the date after the maintenance period / completion period prescribed in the contract 
expires. 
 

During this period of guarantee the Guarantor shall make good all defects and for that 
matter, shall replace at his risk and cost such wooden members as may be damaged by termites, 
and in case of any other defect being found he shall render the building termite proof at his cost 
to the satisfaction of the Engineer In charge, and shall commence the works of such 
rectification within 7(seven)days from the date of issuing notice from the Engineer In charge 
calling upon him to rectify the defects, failing which the work shall be got done by the 
department by some other contractor at the Guarantor’s cost and risk, and in the latter case the 
decision of the Engineer In-charge as to the cost recoverable from the Guarantor shall be final 
and binding.  
 

That if the Guarantor fails to execute the ……………. (anti-termite treatment / leak 
proof treatment etc.) or commits breaches hereunder then the Guarantor will indemnify 
principal and his successors against all loss, damage, cost, expense or otherwise which may be 
incurred by him by reason of any default on the part of the Guarantor in performance and 
observance of this supplemental agreement. As to the amount of loss and / or damage and / or 
cost incurred by the subsidiary, the decision of the Engineer-in-charge will be final and binding 
on the parties.  
 

In witness whereof these presents have been executed by the obligator ………………… 
and by ………………… for and on behalf of the ……………………. Ltd. (Subsidiary) on the 
day, month and year first above written. 
 

Signed, sealed and delivered by Obligator in the presence of – 
 

1) 
 
2) 

 
Signed for and on behalf of the subsidiary by …………………. In the presence of – 

 
1) 
 
2) 

 
 
 
 

 
  



ANNEXURE-XIV 
PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 
 
THIS INDENTURE made this day of ………….. between………….. (hereinafter called the 
contractor) which expression shall where the Context as admits or implies be deemed to include 
his executor / administrators and assign of the one part and ……………….Coalfields, having 
its registered office at……………. (hereinafter called the Engineer) which expression shall 
where the context so admits or implies be deemed to include its successors and assign of the 
other part.  
 
Whereas by an agreement dated (hereinafter called the said agreement), the contractor has 
agreed to construct……………………………….. 
 
And whereas the Contractor has applied to the Engineer that he may be or be given credited for 
materials brought by him to the site of the work subject to the said agreement for use in 
construction of the work. 
 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rs…………………………… (Rupees …………………….. only) 
paid to the contractor by the Engineer. The receipt where the Contractor hereby acknowledges 
and of such advance or credited (if any) as may be made to him as aforesaid the Contractor 
hereby covenants and agrees with the Engineer and declares as follows:- 
1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall 

be employed by the Constructor in or toward the execution of he said works and for no 
other purpose whatsoever. 

 
2. That the material for which the advance or credit is given are offered to and accepted by the 

Engineer as security and are absolutely the Contractor’s own property and free from 
encumbrances of any kind the Contractor will not make any application for or receives 
further advance or credit on the security or material which are not absolutely his own 
property and free from encumbrances of any kind and the Contractor shall indemnify the 
Engineer against any claims to any material in respect of which advance or credit has been 
made to him as aforesaid. 

 
3. That the said material and all other material on the security of which any further advance or 

advances or credit may be given as aforesaid ( hereinafter called the said materials) shall be 
used by the Contractor  solely in the execution of the said works in accordance with the 
direction of the Engineer and in terms of said agreement.        

 
4. That the Contractor shall make at his own cost all necessary and adequate arrangement for 

the proper safe custody and protection against all risks of the said material and that until 
used in the construction as aforesaid the material shall remain at the site of the said works 
in Contractor’s custody and on his responsibility and shall at all times be open to inspection 
by the Engineer. In the events of the materials or any part thereof being stolen, destroyed or 
damaged or becoming deteriorated in greater degree than in due to reasonable use and wear 
thereof the Contractor will replace the same with other materials of like quality of repair 
and make good the same as required by the Engineer.  

 
5. The said material shall not on any account be removed from the site of work expect with 

the written permission of the Engineer. 
 



6. That the advance shall be repayable in full when or before Contractor receives payment 
from the Engineer of the price payable to him for the said work under the term and 
provisions of the said agreement. Provided that if any intermediate payments are made to 
the Contractor on account of work done then on the occasion of each payment the Engineer 
will be at liberty to make a recovery from the Contractor’s bill from such payments by 
deducting there from the value of the said materials than actually used in the contraction 
and in respect of which recovery has not been made previously. The value of this purpose 
being determined in respect of each description of materials at the rates at which the 
amounts of the advance as made under these presents was calculated.    

 
7. That the Contractor shall at any time make at any default in the performance of observance 

in respect of any of the terms and provisions of he said agreement or of that provisions the 
total amount of the advance or advances that may still be owing to the Engineer, shall 
immediately on the happening of such default be repayable by the Contractor to the 
Engineer together with interest thereon at 12% p.a. from the date of respective dated to such 
advance or advances to the date of payment and with all costs. Damages and expenses 
incurred by the Engineer in or for recovery hereof or the Contractor hereby covenants and 
agrees with the Engineer to repay and pay the same respective to him accordingly.  

 
8. That the Contractor hereby charges all the said materials with the repayment to the 

Engineer of all sums advances or credit as aforesaid and all costs. Charges, damages and 
expenses payable under these presents PROVIDED ALWAYS it is hereby agreed and 
declared that notwithstanding anything in the said agreement and without prejudice to the 
powers contained therein if and wherever the covenant for payment and repayment herein 
before contained shall be become enforceable and the money owing shall not be paid in 
accordance therewith. The Engineer may at any time thereafter adopt all or any of the 
following courses he may deem best:- 

 
a. Seize the utilize the said material or any part thereof in the completion of the said works 

in accordance with the provision in that behalf contained in the said agreement debating 
the Contractor with the actual cost of effecting such completion and the amount due in 
respect of advance or credit under these presents and crediting the Contractor with value 
of work done as if he has carried it out in accordance with the said agreement and the 
rates thereby provided if the balance is against the Contractor is to pay the same to the 
Engineer on demand.    

 
b. Remove and sell by public action the seized materials or any part thereof and out of the 

money arising from the sale repay the Engineer under these presents and pay over the 
surplus ( if any) to the Contractor. 

 
c. Deduct all or any part of the moneys owing from any sums due to the contractor under 

said agreement.  
 
9. Expect in the event of such default on the part of contractor as aforesaid, interest or the said 

advance shall not be payable. 
 
10. That in the event of conflict between the provisions of these presents and the said 

agreements, the provision of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents, the settlement of which 
has not been hereinbefore expressly provided for the same shall so far as is lawful be 
subject to jurisdiction of Delhi courts only. 

 



IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective 
hands and seals the day year first above written.  
 
Signed, Sealed and delivered by 
 
Contractor        The Engineers. 
 
 
  



APPENDIX-XV 
PROFORMA OF JOINT VENTURE AGREEMENT 

 
(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act 

applicable in the concerned state) 
 
This Joint Venture agreement is made on this ……………………..day 
of………………………………….. 
 

AMONGST/BETWEEN 
 
M/s………………………………………, having its registered Office at 
………………………... 
Represented by Shri…………………………….(Name and Designation) of 
M/s………………...Who has power of Attorney to enter into Joint Venture  
with…………………………………...andSign all documents/ agreements on behalf of 
M/s……………… (hereinafter referred to as”……………….”) 

AND 
 
M/s………………………………………, having its registered Office at 
………………………... 
Represented by Shri…………………………….(Name and Designation) of 
M/s………………...who has power of Attorney to enter into Joint Venture 
with…………………………………...andSign all documents/agreements on behalf of 
M/s……………… (hereinafter referred to as”……………….”). 

AND 
M/s………………………………………, having its registered Office at 
………………………... 
Represented by Shri…………………………….(Name and Designation) of 
M/s………………...who has power of Attorney to enter into Joint Venture 
with…………………………………...andSign all documents/agreements on behalf of 
M/s……………… (hereinafter referred to as”……………….”). 
 
The expressions M/s …………………..and M/s…………………and M/s ………..shall, 
wherever the context admits, mean and include their respective legal representatives, 
successors-in-interest and assigns and shall collectively be referred to as “Joint Venture 
/Parties” and individually as “Joint Venture Partner/Party”. 
 
WHEREAS M/s……………….and M/s………………agreed to form a Joint Venture in order 
to join their forces to obtain best results from the combinations of their individual resources of 
technical and management skill, finance and equipment for the benefit of the project and in 
order to submit the Bid for the work of 
“…………………………………............................................. 
……………………………………………………………………………………………………
………………………….. (Hereinafter referred to as “Project”) 
under……………………..(Name of Company(hereinafter referred to as “the principle 
Employer”). 
 
The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint 
Venture agreement”) to jointly prepare and submit the Bid for the Project and in the event of 
securing the Project from the Employer, to execute the Project in accordance with the Contract 
terms and conditions, to the satisfaction of the Principal Employer. 



 
NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, 
agree as follows: 
 
1) FORMATION AND TERMINATION OF THE JOINT VENTURE. 
 

The parties under this Agreement have decided to form a Joint Venture to submit the Bid 
for the above Project and execute the Contract with the Principal Employer for the Project, 
if qualified and awarded. 

 
a) The name and style of the Joint Venture shall be “………………………………..” 

(hereinafter called the “Joint Venture ”) 
 

b) The Head Office of the Joint Venture shall be located at……………………….  and the 
site office will be located at the site of the Project. All communication regarding the 
project will be made to…………………… Telephone Nos………………………….. 

 
c) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or 

otherwise dispose all or part of its respective interests in the Joint Venture to any party 
including the existing partner of the Joint Venture. 

 
d) The terms of the Joint Venture shall begin as on the date first set forth above and shall 

terminate on the earliest of the following dates. 
i) The Joint Venture fails to obtain qualification from the Employer. 
ii) The Contract for the Project is not awarded to the Joint Venture. 
iii) The Employer cancels the Project. 
iv) The Project is completed including defects liability period to the satisfaction of the 

Employer and all the parties complete any and all duties, liabilities and 
responsibilities under or in connection with the Contract and the Joint Venture 
agreement.  

 
2) LEAD PARTNER. 
 

M/s…………………………. shall be the Lead Partner of the Joint Venture and is In-
charge for performing the contract management. M/s…………………. shall be attorney of 
the parties duly authorized to incur liabilities and receive instructions for and on behalf of 
any and all partners in the Joint Venture and also all the partners of the Joint Venture shall 
be jointly and severally liable during the bidding process and for the execution of the 
contract as per contract terms with the employer in accordance with the power of attorney 
annexed. All Joint Venture partners M/s…………………..; M/s…………….& 
M/s………………………….. nominate and authorize Shri………………. ( name and 
designation) of M/s……………………………… to sign all letters, correspondence, papers 
& certificates and to submit the Pre-qualification Application / Bid documents for and on 
behalf of the Joint Venture. 
 

3) REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE. 
 
Each constituent party of the Joint Venture appoints the following personnel as the 
representative of the relevant party with full power of attorney from the Board of Directors 
of the concerned company, or from the partners of the entity, or from the proprietor. 
 
JV  Partner Name   Position in the respective Company 



 
M/s……………      ………………….               …………………………………….. 
M/s…………..       …………………..               …………………………………….. 

      M/s ………… …………………  …………………………………….. 
 
4) PARTICIPATION SHARE & WORK RESPONSIBILITIES. 
 

4.1 The parties agree that their respective participation share (hereinafter called 
‘Participation Share’) in the Joint Venture shall be as follows: 
 
 M/s…………………………………..  :   ……..…..% (…………..per cent)  
 M/s…………………………………..  :   ……..…..% (…………..per cent) and 
 M/s…………………………………..  :   ……..…..% (…………..per cent) 
 
4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working 
capitals, profits or losses or others arising out of or in relation to execution of the Project 
individually or collectively. 
4.3 The parties shall jointly execute the works under the Project as an integrated entity and 
allocate responsibilities as regards division of work between themselves by organizing the 
adequate resources for successful completion of the Project. However all parties shall 
remain jointly and severally responsible for the satisfactory execution of the Project in 
accordance with the Contract terms and conditions.  
 

5) JOINT AND SEVERAL LIABILITIES. 
 

All partner of Joint Venture shall be liable jointly and severally during the Pre-qualification 
and Bidding process; and in the event the contract is awarded, during the execution of the 
Contract, in accordance with Contract terms.  
 

6) WORKING CAPITAL 
 

During the execution of work/service, the requirement of Working Capital shall be met 
individually or collectively by the JV partners.  
 

7) BID SECURITY: 
 
Bid Security, Performance Security and other securities shall be paid by the Joint Venture 
except as otherwise agreed. 
 

8) PERSONNEL & EQUIPMENT 
 
Team of Managers / Engineers of all the partners of the Joint Venture will form part of the 
core management structure and assist in execution of the project. The list of Personnel and 
equipment proposed to be engaged for the project by each Party will be decided by the 
management committee.  
 

9) NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT 
VENTURE . 

 
a) As between themselves, each Party shall be fully responsible for the fulfillment of all 

obligations arising out of its scope of the work for the Project to be clarified subject to 



the Agreement between the Parties and shall hold harmless and indemnified against any 
damage arising from its default or non-fulfillment of such obligations.  

 
b) If any Party fails to perform its obligations described in this Agreement during the 

execution of the Project and to cure such breach within the period designated by the 
non-defaulting party, then the other party shall have the right to take up work, the 
interest and responsibilities of the defaulting party at the cost of the defaulting party. 

 
c) Stepping into the shoes of the existing partner of Joint Venture with all the liabilities of 

the existing partner from the beginning of the contract with the prior approval of JSSPS. 
 

d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture 
partners, Joint Venture shall be liable for non-performance of the whole contract 
irrespective of their demarcation or share of work. 

 
e) In case bid being accepted by Company, the payments under the contract shall only be 

made to the Joint Venture and not to the individual partners. 
 
10) BANK A/C. 

 
Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or 
Nationalized Bank in India asper mutual Agreement and all payments due to the Joint 
Venture shall be received only in that account, which shall be operated jointly by the 
representative of the Parties hereto. The financial obligations of the Joint Venture shall be 
discharged through the said Joint Venture Bank Account only and also all the payments 
received or paid by company to the Joint Venture shall be through that account alone.  
 

11) LIMIT OF JOINT VENTURE ACTIVITIES. 
 
The Joint Venture activities are limited to the bidding and in case of award, to the 
performance of the Contract for the Project according to the conditions of the Contract with 
the Employer.  
 

12) TAXES. 
 
Each Party shall be responsible for its own taxes, duties and other levies to be imposed on 
each party in connection with the Project. The taxes, duties and other levies imposed on the 
Joint Venture in connection with the Project shall be paid from the account of the Joint 
Venture.  
 

13) EXCLUSIVITY 
 
The Parties hereto agree and undertake that they shall not directly or indirectly either 
individually or with other party or parties take part in the Bid for the said Project. Each 
Party further guarantee to the other party hereto that this undertaking shall also apply to its 
subsidiaries and companies under its direct or indirect control.  
 

14) MISCELLANEOUS: 
 
a. Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or 
part of its respective interests in the Joint Venture to all third party without the Agreement 
of the other party in writing. 



 
b. Subject to the above clause, the terms and conditions of this agreement shall be binding 
upon the parties, the Directors, Officers, Employees, Successors, Assigns and 
Representatives. 

 
15) APPLICABLE  LAW 

 
This agreement shall be interpreted under laws and regulations of India. 

 
IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals 
the day, month, year first above written. 
 
For ……………………………………..   For…………………………….. 
 
Signature _____________________   Signature _______________  
(Name &Address )     ( Name & Address ) 
 
 
              (Official Seal )         (Official Seal ) 
 
Place …………………………………..   Place……………………….. 
 
Date ……………………………………  Date ………………………………. 
 
Witness       Witness 
Signature ……………………………..   Signature ………………………… 
 
(Name &Address )      ( Name & Address ) 
  



ANNEXURE-XVI 
MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING 

PAYMENT. 
 

1. Name of the Bidder  :………………………………………………………………… 
 
2. Address of the Bidder : …………………………………………………………………. 
       …………………………………………………………………. 
        City………………………. Pin Code…………………………. 
         E-mail Id ……………………………………………………… 
         Permanent Account Number 
………………………………….. 
 
3. Particulars of Bank: 
 

Bank Name  Branch Name   
Branch Place  Branch City  
Pin Code  Branch Code  
MICR No.    
( Digital Code number appearing on the MICR Band of the cheque supplied by the Bank. 
Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank 
Name, Branch Name and Code Number. 
 RTGS CODE                      
Account Type Savings Current Cash Credit 
Account Number(as appearing in 
the Cheque Book. 

                

 
 4. Date from which the mandate should be effective. 
 
 I hereby declare that the particulars given above are correct and complete. If any 
transaction is delayed or not effected for reasons of incomplete or incorrect information. I shall 
not hold Company responsible. I also undertake to advise any change in the particulars of my 
account to facilitate updation of records for purpose of credit of amount through SBI Net / 
RTGS transfer.  I agree to discharge responsibility expected of me as a participant under the 
scheme. Any bank charges levied by the bank for such e-transfer shall be borne by us.  
 
Place : 
Date: 

      Signature of the Party / Authorised Signatory 
-------------------------------------------------------------------------------------------------------------------
----- 
Certified that particulars furnished above are correct as per our records. 
 
Banker’s Stamp 
Date  

 
Signature of the Authorised official from the Bank 

 


